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1. Bid Preparation and Submission
(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work  of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.


(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation.  Bids must be
signed and the bidder’s name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid.  Bids signed by an agent shall be accompanied by
evidence of that agent’s authority.  (Bidders should retain a copy of
their bid for their records.)


(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”


(d) All bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder’s name, and the date and time for receipt of bids.


(e) If this solicitation requires bidding on all items, failure to do so will
disqualify the bid.  If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.


(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.


(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.


(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.


2. Explanations and Interpretations to Prospective
Bidders


(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening.  Requests
may be oral or written.  Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information.  No other oral explanation or interpretation will be
provided.  Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.


(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.


3. Amendments to Invitations for Bids
(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.


(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation.  The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids.  Bids which fail to
acknowledge the bidder’s receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA’s requirements.


(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.


4. Responsibility of Prospective Contractor
(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract.  In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:


(1) Integrity;


(2) Compliance with public policy;


(3) Record of past performance; and


(4) Financial and technical resources (including construction
and technical equipment).


(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above.  Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids
(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:


(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);


(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or


(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals.  The term “working days” excludes weekends
and observed holidays.


(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.


(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late.  “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing.  Therefore, bidders should request the
postal clerk to place a hand cancellation bull’s-eye postmark on both
the receipt and the envelope or wrapper.


(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.


(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’s eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.


(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.


(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time.  A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.


6. Bid Opening
All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read.  The time and place of
opening will be as specified in the solicitation.  Bidders and other
interested persons may be present.


7. Service of Protest
(a) Definitions.  As used in this provision:


“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.


“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.


(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —


[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]


(c) All protests shall be resolved in accordance with the PHA’s/
IHA’s protest policy and procedures, copies of which are maintained
at the PHA/IHA.


8. Contract Award
(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.


(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award.  The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation.  If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA’s available
funding, then award shall be made to that bidder.  If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.


(c) In the case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.


(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.


(f) The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed.  A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.


(g) A written award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.


9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)


All bids must be accompanied by a negotiable bid guarantee which 
shall not be less than five percent (5%) of the amount of the bid.  The 
bid guarantee may be a certified check, bank draft, U.S. Government 
Bonds at par value, or a bid bond secured by a surety company 
acceptable to the U.S. Government and authorized to do business in 
the state where the work is to be performed.  In the case where the 
work under the contract will be performed on an Indian reservation 
area, the bid guarantee may also be an irrevocable Letter of Credit 
(see provision 10, Assurance of Completion, below).  Certified 
checks and bank drafts must be made payable to the order of the 
PHA/IHA.  The bid guarantee shall insure the execution of the 
contract and the furnishing of a method of assurance of completion 
by the successful bidder as required by the solicitation.  Failure to 
submit a bid guarantee with the bid shall result in the rejection of the 
bid. Bid guarantees submitted by unsuccessful bidders will be 
returned as soon as practicable after bid opening.


10. Assurance of Completion
(a) Unless otherwise provided in State law, the successful bidder 
shall furnish an assurance of completion prior to the execution of any 
contract under this solicitation.  This assurance may be [Contracting 
Officer check applicable items] —


[ x ] (1) a performance and payment bond in a penal sum of 
100 percent of the contract price; or, as may be required or 
permitted by State law;


[ x ] (2) separate performance and payment bonds, each for 
50 percent or more of the contract price;


[ x ] (3) a 20 percent cash escrow;


[ x ] (4) a 25 percent irrevocable letter of credit; or,


[  ] (5) an irrevocable letter of credit for 10 percent of the total 
contract price with a monitoring and disbursements agreement with 
the IHA (applicable only to contracts awarded by an IHA under the 
Indian Housing Program).


(b) Bonds must be obtained from guarantee or surety companies 
acceptable to the U.S. Government and authorized to do business in 
the state where the work is to be performed.  Individual sureties will 
not be considered.  U.S. Treasury Circular Number 570, published 
annually in the Federal Register, lists companies approved to act as 
sureties on bonds securing Government contracts, the maximum 
underwriting limits on each contract bonded, and the States in which 
the company is licensed to do business.  Use of companies listed in 
this circular is mandatory.  Copies of the circular may be downloaded 
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee 
by contacting the Government Printing Office at (202) 512-2168.


(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged.  The current power of attorney for the
person who signs for the surety company must be attached to the
bond.  The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.


(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the  PHA/IHA, shall render the bidder ineligible for
award.  The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids.  The PHA/IHA may
retain the ineligible bidder’s bid guarantee.


11. Preconstruction Conference (applicable to construction
contracts)


After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA.  The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards).  The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.


12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)


(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible


(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,


(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452).  That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including


Page 3 of 4







Previous edition is obsolete form HUD-5369 (10/2002)


corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.


(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.


(2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor’s employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.


(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations.  If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid.  If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.


(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations.  Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -


(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and


(2) No more than the percentage specified in 24 CFR 905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder.  If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.


(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:


(1) Certification by a tribe or other evidence that the bidder is
an Indian.  The IHA shall accept the certification of a tribe that an
individual is a member.


(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.


(f) (1) All bidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award  of subcon-
tracts.  The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation.  Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.


(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting.  The acceptance or
rejection by the IHA of the certification shall be final.  Rejection shall
disqualify the bid from further consideration.


(g) All bidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted.  The criteria to be used by the IHA in determining the
statement(s)’s adequacy are included as an attachment to this
solicitation.  Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.


(h) Core crew employees.  A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder at the
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available.  Bidders shall submit with their bids a list of all core crew
employees.


(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).


(j) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.


(k) The IHA  [  ] does  [  ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.


Page 4 of 4












form HUD-5369-A (11/92)Previous edition is obsolete


Representations, Certifications,
and Other Statements of Bidders


Public and Indian Housing Programs


U.S. Department of Housing
and Urban Development
Office of Public and Indian Housing







form HUD-5369-A (11/92)Previous edition is obsolete


Representations, Certifications,
and Other Statements of Bidders
Public and Indian Housing Programs


Table of Contents


Clause Page


1. Certificate of Independent Price Determination 1


2. Contingent Fee Representation and Agreement 1


3. Certification and Disclosure Regarding Payments
to Influence Certain Federal Transactions 1


4. Organizational Conflicts of Interest Certification 2


5. Bidder's Certification of Eligibility 2


6. Minimum Bid Acceptance Period 2


7. Small, Minority, Women-Owned Business Concern
 Representation 2


8. Indian-Owned Economic Enterprise and Indian
Organization Representation 2


9. Certification of Eligibility Under the Davis-Bacon Act 3


10. Certification of Nonsegregated Facilities 3


11. Clean Air and Water Certification 3


12. Previous Participation Certificate 3


13. Bidder's Signature 3


1. Certificate of Independent Price Determination
(a) The bidder certifies that--


(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;


(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and


(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.


(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--


(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or


(2) (i) Has been authorized, in writing, to act as agent for the
following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.


_______________________________________________ [insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];


(ii) As an authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and


(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.


(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.


[  ] [Contracting Officer check if following paragraph is applicable]


(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)


(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation.  If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening.  Failure to submit the affidavit by that
date may render the bid nonresponsive.  No contract award will be
made without a properly executed affidavit.


(2) A fully executed "Non-collusive Affidavit"   [  ] is,  [  ] is not
included with the bid.


2. Contingent Fee Representation and Agreement
(a) Definitions.  As used in this provision:


"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.


"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.


(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:


(1) [  ] has,  [  ] has not  employed or retained any person or
company to solicit or obtain this contract; and


(2) [  ] has,  [  ] has not  paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.


(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.


(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.


3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions  (applicable to
contracts exceeding $100,000)


(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.
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6. Minimum Bid Acceptance Period
(a) "Acceptance period," as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.


(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.


(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.


(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment.  The bidder allows the following acceptance period:
calendar days.


(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.


(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.


7. Small, Minority, Women-Owned Business Concern
Representation


The bidder represents and certifies as part of its bid/ offer that it --


(a) [  ] is,  [  ] is not  a small business concern.  "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.


(b) [    ] is,  [    ] is not  a women-owned business enterprise.  "Women-
owned business enterprise," as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.


(c) [    ] is,  [    ] is not  a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:


(Check the block applicable to you)


[  ]  Black Americans [  ]  Asian Pacific Americans


[  ]  Hispanic Americans [  ]  Asian Indian Americans


[  ]  Native Americans [  ]  Hasidic Jewish Americans


8. Indian-Owned Economic Enterprise and Indian
Organization  Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)


The bidder represents and certifies that it:


(a) [    ] is,  [    ] is not  an Indian-owned economic enterprise.
"Economic enterprise," as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.


(b) [   ] is,  [   ] is not  an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or


(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:


(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;


(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and


(3) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.


(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.


(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.


4. Organizational Conflicts of Interest Certification
The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:


(a) Result in an unfair competitive advantage to the bidder; or,


(b) Impair the bidder's objectivity in performing the contract work.


[  ] In the absence of any actual or apparent conflict, I hereby  certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.


5. Bidder's Certification of Eligibility
(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors,  is ineligible to:


(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,


(2) Participate in HUD programs pursuant to 24 CFR Part 24.


(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.


9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)


(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).


(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).


(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.


10. Certification of Nonsegregated Facilities  (applicable
to contracts exceeding $10,000)


(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity   of the General Conditions of the Con-
tract for Construction.


(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.


(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained.  The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.


(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:


(1) Obtain identical certifications from the proposed subcon-
tractors;


(2) Retain the certifications in its files; and


(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):


Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities
A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract.  The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).


Note:  The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.


11. Clean Air and Water Certification  (applicable to con-
tracts exceeding $100,000)


The bidder certifies that:


(a) Any facility to be used in the performance of this contract  [    ]
is,   [   ] is not  listed on the Environmental Protection Agency List of
Violating Facilities:


(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,


(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.


12. Previous Participation Certificate  (applicable to
construction and equipment contracts exceeding $50,000)


(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate."  If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening.  Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.


(b) A fully executed "Previous Participation Certificate"


[   ] is,  [   ] is not  included with the bid.


13. Bidder's Signature
The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.


__________________________________________________________________
(Signature and Date)


__________________________________________________________________
(Typed or Printed Name)


__________________________________________________________________
(Title)


__________________________________________________________________
(Company Name)


(Company Address)
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Previous Participation Certification     OMB Approval No. 2502-0118 


      (Exp. 01/31/2026 ) 


Previous editions are obsolete                 ref 24 CFR 200 Subpart H Form HUD-2530 (10/2016) 
 Page 1 of 4 


  US Department of Housing and Urban Development   US Department of Agriculture 
  Office of Housing/Federal Housing Commissioner     Farmers Home Administration  
  


Part I to be completed by Controlling Participant(s) of Covered Projects  


(See instructions) 


Reason for submission: 


For HUD HQ/FmHA use only 


 


 
1. Agency name and City where the application is filed 
 


2. Project Name, Project Number, City and Zip Code 


3. Loan or Contract amount $ 4. Number of Units or Beds 


 


5. Section of Act 6.  Type of Project (check one) 


     Existing                               Rehabilitation         Proposed (New) 


 7. List all proposed Controlling Participants and attach complete organization chart for all organizations showing ownership % 
Name and address ( Last, First, Middle Initial) of controlling participant(s) proposing to participate  8 Role of Each Principal in Project 9. SSN or IRS Employer Number (TIN) 


   


   


   


   
 


1. Schedule A contains a listing, for the last ten years, of every project assisted or insured by HUD, USDA FmHA and/or State and local government housing finance agencies in which the controlling participant(s) have 


participated or are now participating. 
2. For the period beginning 10 years prior to the date of this certification, and except as shown on the certification: 


a. No mortgage on a project listed has ever been in default, assigned to the Government or foreclosed, nor has it received mortgage relief from the mortgagee; 
b. The controlling participants have no defaults or noncompliance under any Conventional Contract or Turnkey Contract of Sale in connection with a public housing project; 


c. There are no known unresolved findings as a result of HUD audits, management reviews or other Governmental investigations concerning the controlling participants or their projects; 


d. There has not been a suspension or termination of payments under any HUD assistance contract due to the controlling participant’s fault or negligence; 


e. The controlling participants have not been convicted of a felony and are not presently the subject of a complaint or indictment charging a felony. (A felony is defined as any offense punishable by imprisonment for a term 


exceeding one year, but does not include any offense classified as a misdemeanor under the laws of a State and punishable by imprisonment of two years or less); 
f. The controlling participants have not been suspended, debarred or otherwise restricted by any Department or Agency of the Federal Government or of a State Government from doing business with such Department or 


Agency; 


g. The controlling participants have not defaulted on an obligation covered by a surety or performance bond and have not been the subject of a claim under an employee fidelity bond; 
3. All the names of the controlling participants who propose to participate in this project are listed above. 


4. None of the controlling participants is a HUD/FmHA employee or a member of a HUD/FmHA employee's immediate household as defined in Standards of Ethical Conduct for Employees of the Executive Branch in 5 


C.F.R. Part 2635 (57 FR 35006) and HUD's Standard of Conduct in 24 C.F.R. Part 0 and USDA's Standard of Conduct in 7 C.F.R. Part 0 Subpart B. 
5. None of the controlling participants is a participant in an assisted or insured project as of this date on which construction has stopped for a period in excess of 20 days or which has been substantially completed for more 


than 90 days and documents for closing, including final cost certification, have not been filed with HUD or FmHA. 


6.None of the controlling participants have been found by HUD or FmHA to be in noncompliance with any applicable fair housing and civil rights requirements in 24 CFR 5.105(a). (If any controlling participants have been 


found to be in noncompliance with any requirements, attach a signed statement explaining the relevant facts, circumstances, and resolution, if any). 


7. None of the controlling participants is a Member of Congress or a Resident Commissioner nor otherwise prohibited or limited by law from contracting with the Government of the United States of America. 


8.Statements above (if any) to which the controlling participant(s) cannot certify have been deleted by striking through the words with a pen, and the controlling participant(s) have initialed each deletion (if any) and have 
attached a true and   accurate signed statement (if applicable) to explain the facts and circumstances.  


I/We, the undersigned, certify under penalty of perjury that the information provided above is true and correct. WARNING: Anyone who knowingly submits a false claim or makes a false statement is subject to 
criminal and/or civil penalties, including confinement for up to 5 years, fines, and civil and administrative penalties. (18 U.S.C. §§ 287, 1001, 1010, 1012, 1014; 31 U.S.C. §3729, 3802). 


Name of Controlling Participant Signature of Controlling 


Participant 


Certification Date 


(mm/dd/yyyy) 


Area Code and Tel. No. 


    


    


    
This form prepared by (print name) Area Code and Tel. No. 
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Previous editions are obsolete                 ref 24 CFR 200 Subpart H Form HUD-2530 (10/2016) 
 Page 2 of 4 


Schedule A:  List of Previous Projects and Section 8 Contracts.  Below is a complete list of the controlling participants’ previous participation projects and participation history 


in covered projects as per 24 CFR, part 200 §200.214 and multifamily Housing programs of FmHA, State and local Housing Finance Agencies, if applicable.  Note:  Read and 


follow the instruction sheet carefully. Make full disclosure.  Add extra sheets if you need more space.  Double check for accuracy.  If no previous projects, write by your name, “No 


previous participation, First Experience”. 
1. Controlling Participants’ Name (Last, First) 2. List of previous projects (Project name, 


project ID and, Govt. agency involved) 
3.List Participants’ Role(s) 
(indicate dates participated, and if 


fee or identity of interest 


participant) 


4. Status of loan 
(current, defaulted, 


assigned, foreclosed) 


5.Was the Project ever 
in default during your 


participation 


Yes No   If yes, explain 


6. Last MOR rating and 
Physical Insp. Score and 


date 


        


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


Part II- For HUD Internal Processing Only 
Received and checked by me for accuracy and completeness; recommend approval or refer to Headquarters after checking appropriate box.  


Date (mm/dd/yyyy) 


 


Tel No. and area code        


A. No adverse information; form HUD-2530 approval               C. Disclosure or Certification problem  
recommended.  


 


 
B.  Name match in system                                                            D. Other (attach memorandum) 


 


Staff Processing and Control 


Signature of authorized reviewer Signature of authorized reviewer Approved   
 


      Yes            No                                                                                                                                               


Date (mm/dd/yyyy) 
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Instructions for Completing the Previous Participation Certificate, form HUD-2530 


 


Carefully read these instructions and the applicable regulations. A copy of the regulations published at 24 C.F.R. part 200, subpart H, 


§ 200.210-200.222 can be obtained on-line at www.gpo.gov and from the Account Executive at any HUD Office. Type or print neatly 


in ink when filling out this form. Incomplete form will be returned to the applicant. 


 


Attach extra sheets as you need them. Be sure to indicate "Continued on Attachments" wherever appropriate. Sign each additional page 


that you attach if it refers to you or your record.  Carefully read the certification before you sign it. Any questions regarding the form 


or how to complete it can be answered by your HUD Account Executive. 


 


Purpose: This form provides HUD/USDA FmHA with a certified report of all previous participation in relevant HUD/USDA programs 


by those parties submitting the application. The information requested in this form is used by HUD/USDA to determine if you meet the 


standards established to ensure that all controlling participants in HUD/USDA projects will honor their legal, financial and contractual 


obligations and are of acceptable risks from the underwriting standpoint of an insurer, lender or governmental agency.  HUD requires 


that you certify and submit your record of previous participation, in relevant projects, by completing and signing this form, before your 


participation can be approved. 


 


HUD approval of your certification is a necessary precondition for your participation in the project and in the capacity that you 


propose. If you do not file this certification, do not furnish the information requested accurately, or do not meet established standards, 


HUD will not approve your certification. 


 


Note that approval of your certification does not obligate HUD to approve your project application, and it does not satisfy all other 


HUD program requirements relative to your qualifications. 


 


Who Must Sign and File Form HUD-2530:  Form HUD-2530 must be completed and signed by all Controlling Participants of 


Covered Projects, as such terms are defined in 24 CFR part 200 §200.212, and as further clarified by the Processing Guide (HUD 


notice H 2016-15) referenced in 24 CFR §200.210(b) and available on the HUD website at:  
http://portal.hud.gov/hudportal/HUD?src=/program offices/housing/mfh/prevparticipation.     


 


Where and When Form HUD-2530 Must Be Filed: The original of this form must be submitted to the HUD Office where your project 


application will be processed at the same time you file your initial project application.  This form must be filed with applications for 


projects listed in 24 CFR §200.214 and for the Triggering Events listed at 24 CFR §200.218.   
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Review of Adverse Determination: If approval of your participation in a HUD project is denied, withheld, or conditionally granted on 


the basis of your record of previous participation, you will be notified by the HUD Office. You may request reconsideration in 


accordance with 24 CFR §200.222 and further clarified by the Processing Guide.  Request must be made in writing within 30 days from 


your receipt of the notice of determination. 


 


The Department of Housing and Urban Development (HUD) is authorized to collect this information by law 42 U.S.C. 3535(d) and  


by regulation at 24 CFR 200.210. This information is needed so that principals applying to participate in multifamily programs 


can become HUD-approved controlling participants.  The information you provide will enable HUD to evaluate your record with 


respect to established standards of performance, responsibility and eligibility.  Without prior approval, a controlling participant 


may not participate in a proposed or existing multifamily or healthcare project.  HUD uses this information to evaluate whether or 


not controlling participants pose an unsatisfactory underwriting risk.  The information is used to evaluate the potential 


controlling participants and approve only individuals and organizations that will honor their legal, financial and contractual 


obligations. 


 


Privacy Act Statement: The Housing and Community Development Act of 1987, 42 U.S.C. 3543 requires persons applying for a 


Federally-insured or guaranteed loan to furnish his/her Social Security Number (SSN). HUD must have your SSN for identification 


of your records. HUD may use your SSN for automated processing of your records and to make requests for information about you 


and your previous records with other public agencies and private sector sources. HUD may disclose certain information to Federal, 


State and local agencies when relevant to civil, criminal, or regulatory investigations and prosecutions. It will not be otherwise 


disclosed or released outside of HUD, except as required and permitted by law. You must provide all of the information requested 


in this application, including your SSN. Failure to provide any of the information will result in your disapproval of participation in 


this HUD program. APPS SORN could be accessed in Federal Register / Vol. 81, No. 146 / Friday, July 29, 2016 / Notices ([Docket 


No. FR–5921–N–10] Implementation of the Privacy Act of 1974, as Amended; Amended System of Records Notice, Active Partners 


Performance System). 


 


PRA Statement: The public reporting burden is estimated at 3 hours per response, including the time for reviewing instructions, 


searching existing data sources, gathering, and maintaining the data needed, and completing and reviewing the collection of 


information.  


Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions to reduce 


this burden, to the Reports Management Officer, Paperwork Reduction Project, to the Office of Information Technology, US. 


Department of Housing and Urban Development, Washington, DC 20410-3600.  When providing comments, please refer to OMB 


Approval No. 2502-0118.  HUD may not conduct and sponsor, and a person is not required to respond to, a collection of information 


unless the collection displays a valid control number. 
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The collection is authorized by 12 U.S.C 1702-1715z; 42 U.S.C. 3535(d). HUD form 2530 is created to collect information as 


mandated by 24 CFR Part 200. The HUD-2530 form is used to protect HUD’s Multifamily Housing and Healthcare programs by 


comprehensively assessing industry participants’ risk.  It is the Department’s policy that participants in its housing programs honor 


their legal, financial, and contractual obligations.  Accordingly, uniform standards are established for approvals, disapprovals, or 


withholding actions on principals in projects, based upon their past performances as well as other relevant information.  Respondents 


such as owners, management agents, master tenants, general contractors, and nursing home operators are subject to review.  The 


information on this form needs to be collected by the Department to evaluate participants’ previous performance and compliance with 


contracts, regulations, and directives.  
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FORM OF BID 


TO:  The Housing Authority of the City of Frostburg
101 Meshach Frost Village
Frostburg, MD 21532


BID FOR:  Bathroom Renovations to improve accessibility within apartments located in
Meshach Frost Village  in Frostburg, Maryland. 


BIDDER:   Name of Bidder ____________________________________________


Bidder Address ____________________________________________


____________________________________________


Attention Bidders: 


1. The undersigned being familiar with the local conditions affecting the cost of work, and
with the bid package (including Invitation for Bids, Instruction to Bidders, this
Bid, form of Bid Security, Affidavit of Non-Collusive/Non-Identity of Interest, Form of Previous
Participation Certificate, Form of Assurance of Completion, Form of Contract, General
Conditions, Supplemental Conditions, Special Conditions, Technical Specifications and
Drawings) and Addenda (if included) thereto, as prepared by JSR Associates, Inc. and on file
at the Housing Authority of the City of Frostburg, hereby proposes to furnish all labor,
materials, equipment and services required to construct and complete the Bathroom
Renovations, as described in the Invitation for Bids (including the contents of all documents
on file), all in accordance therewith for the sum of dollars:


____________________________________________  ($ ____________). 


2. In submitting this bid, it is understood that the right is reserved  by the Housing Authority of 
the City of Frostburg to reject any and all bids. If written notice of the acceptance of this bid is 
emailed with a received and read receipt to the undersigned within sixty (60) days after the 
opening thereof, the undersigned agrees to execute and deliver a contract in the prescribed 
form and furnish the required bonding within ten (10) days after the contract is presented to 
the successful bidder for signature.


3. Bid Guarantee in the amount of ________________ dollars ($ ____________ ) in the form 
of __________________________________ is submitted herewith in accordance with the 
Project Manual.


4. Affidavit of Non-Collusive/Non-Identity of Interest as proof that the undersigned and other 
principals and officers of Bidder have not entered into any collusion with any person in respect 
to this proposal or any other proposal or the submitting of proposals for the contract for which 
this proposal is submitted; and that no identity of interest exists or will exist between the 
Bidder, Bidder's principals or officers, and the Owner or Architect or their principals or officers 
as a result of the contract for which this proposal is submitted is attached hereto.____________________________________________________________________ 


1 7/27/26 







5. Previous Participation Certificate, Form HUD 2530, as provided for in the bid package is
attached hereto and furnished as a basis for the Owner to evaluate the Bidder to ascertain that
the Bidder is a responsible contractor possessing the potential ability to perform successfully
under the terms and conditions of the proposed contract giving consideration to such matters as
contractor integrity, compliance with public policy, record of past performance and technical
resources.


6. The Bidder represents that Bidder (  ) has, (  ) has not, participated in a previous contract
or subcontract subject to the Equal Opportunity clause prescribed by Executive orders 10925,
11114, or 11246 or the Secretary of Labor; that Bidder (  ) has, (  ) has not, filed all required
compliance reports, signed by proposed subcontractors, will be obtained prior to subcontract
awards.  (The above representation need not be submitted in connection with contracts or
subcontracts which are exempt from the clause.)


7. The Bidder agrees, if awarded the Contract, to commence the work within 10 calendar
days after the date of execution of the construction contract.


8. The Contractor must provide a copy of their General Contractor's License along with their
bid.


9. The Contractor acknowledges receipt of the following Addenda (if provided):


Received:
Addendum #________________ Dated:__________________ Initial:_______
Addendum #________________ Dated:__________________ Initial:_______


_________________________________________________________________ 
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10. The undersigned certifies that __________(he/she/they) are duly authorized to bind the
Bidder to the terms and conditions of this bid proposal.


WARNING:  U.S. Criminal Code, Section 1001, Title 18 U.S.C. provides as follows: whoever, in 
any matter within the jurisdiction of any department or agency of the United States knowingly 
and willfully falsifies, conceals or covers up by any trick, scheme or device a material fact, or 
makes or uses any false writing or document knowing the same to contain any false, fictitious or 
fraudulent statement of entry, shall be fined not more than $10,000 or imprisoned not more than 
five years, or both. 


____________________________________________________________________________


BIDDER


Signature ___________________________________  Date____________________________


Name ______________________________________  Title____________________________ 


Business Contact Information:


Telephone:___________________________


Email: _______________________________ 


Federal Tax ID #: ______________________


Business Address: 


____________________________________


____________________________________ 












Form of Bid Bond 


Bid Bond 


Know all those presents that we the undersigned, 


_____________________________________________________________________ 


as Principal, and _______________________________________________________ 


as Surety are held and firmly bound unto the Housing Authority of the City of Frostburg, 
hereinafter called the “HA”, in the penal sum (5% of bid) of 
____________________________________________________ ($______________), 
lawful money of the United State, for the payment of which sum well and truly to be 
made, we bind ourselves, our heirs, executors, administrators, and assigns, jointly and 
severally, firmly by these presents. 


The Condition of this Obligation is such that whereas the Principal has submitted the 
accompanying bid dated ________________________, 2026, for  


___________________________________________________________________ 


At Project_____________________________________, in _____________, Maryland. 


Now, therefore, if the Principal shall not withdraw said bid within the period specified 
therein after the opening of the same, or if not period be specified within sixty (60) days 
after the said opening, and shall within the period specified therefore, or, if no period be 
specified, within ten (10) days after the prescribed forms are presented to him for 
signature, enter into a written contract with the HA in accordance with the bid as 
accepted, and give bond with good and sufficient surety or sureties, as may be required, 
for the faithful performance and proper fulfillment of such contract; or in the event of the 
withdrawal of said bid within the period specified, or the failure to enter into such 
contract and give such bond within the time specified if the Principal shall pay the HA 
the difference between the amount specified in said bid and the amount for which the 
HA may procure the required work, or supplies, or both. If the latter amount be in of the 
former, then the above obligations shall be void and of no effect, otherwise to remain in 
full force and effect. 


In Witness Whereof, the above bounded parties have executed this instrument under 
their several seals this __________day of _________________, 2026, the name and 
corporate seal of each corporate party being hereto affixed and these presents duly 
signed by it undersigned representative, pursuant to the Authority of its governing body. 








NON-COLLUSIVE /NON-IDENTITY OF INTEREST AFFIDAVIT 


STATE OF _______________________________


COUNTY OF _____________________________ 


___________________________________________________________________, being first duly 
sworn, deposes and says: 


(1) That undersigned is _______________ (Title) of the party making the foregoing proposal or bid;


(2) that such proposal or bid is genuine and not collusive or sham; that said Bidder has not colluded,
conspired, connived or agreed, directly or indirectly, with any Bidder or person, to put in a sham bid or to
refrain from bidding, and has not in any manner, directly or indirectly, sought by agreement or collusion, or
communication or conference, with any person, to fix any overhead, profit or cost element of said bid
price, or of that of any other bidder, or to secure any advantage against the Housing Authority of the City
of Frostburg or any person interested in the proposed contract; and


(3) that no identity of interest exists or will exist between Bidder and the Housing Authority of the City of
Frostburg or JSR Associates, Inc.


WARNING:  U.S. Criminal Code, Section 1001, Title 18 U.S.C. provides as follows:  Whoever, in any 
matter within the jurisdiction of any department or agency of the United States knowingly and willfully 
falsifies, conceals or covers up by any trick, scheme or device a material fact, or makes or uses any false 
writing or document knowing the same to contain any false, fictitious or fraudulent statement of entry, shall 
be fined not more than $10,000 or imprisoned not more than five years, or both. 


An identity of interest will be construed to exist: 


(a) If there is any financial interest of the Housing Authority of the City of Frostburg in the general
contractor;


(b) If any of the officers or directors of the Housing Authority of the City of Frostburg is also an
officer, director, or stockholder of the general contractor;


(c) If any officer or director of the Housing Authority of the City of Frostburg has any financial interest
whatsoever in the general contractor;


1
8/7/2025 


(d) If the general contractor advances any funds to the Owner; including providing a land option or
any of the costs of obtaining a land option;


(e) If the general contractor provides and pays, on behalf of the Owner, the cost of any architectural
or engineering service other than those of a surveyor, general superintendent, or engineer
employed by a general contractor in connection with his/her obligations under the construction
contract;


(f) If the general contractor has any interest in the Owner corporation as part of the consideration for
payment;


(g) When there exists (or comes into being) any side deals, agreements, contracts or undertaking
entered into or contemplated, thereby altering, amending, or cancelling any financial interest
whatsoever in the architectural firm;


(h) agreements, contracts or undertaking, thereby altering, amending, or cancelling any of the
required closing documents.


4571.5







  8/7/2026     2  4571.5


(i) the architect has stock or any financial interest in the contractor


(j) When the contractor or any officer, director, stockholder or partner of such contract
provides any of the required architectural services; or where the contractor, or any officer,
director, stockholder or partner of such providing an architectural service, acts as a
consultant to the project architect.


(k) When there exists (or comes into being) any side deals, agreements, contracts or
undertaking, thereby altering, amending, or cancelling any of the required closing documents.


________________________________
Name of Firm / Bidder


By:________________________________


Title: ______________________________


Signature: __________________________ 


Subscribed and sworn to before me this_________________day of __________________, 2026


___________________________________


Notary Public


My commission expires_____________________________, 20______.












Form of Contract and Certification 


 


CONTRACT 


This Agreement made this __________________day of ________________, in the 
year 2026 by and between____________________________________________, a 
company organized and existing under the laws of the State of ________________, 
hereinafter called the “Contractor”, and the Housing Authority of the City of Frostburg, 
hereinafter referred to as the “HA”, 


 


Witnesseth, that the Contractor and the HA for the condieration stated herein mutually 
agree as follows: 


ARTICLE 1. Statement of Work. The Contractor stall furnish all labor, specified 
materials, equipment and services, and shall perform and complete all work required for 
the Bathroom Renovations at Meshach Frost Village as funded by the Maryland 
Affordable Housing Trust and HA, and in accordance with the Documents and 
Specifications which are incorporated herein by reference and made a part hereof.  


ARTICLE 2. The Contract Price. The HA shall pay the Contractor for the performance of 
the contract, the sum of __________________________________________________ 


_____________________________________($ _____________).  


ARTICLE 3. Contract Documents. The Contract Documents shall consist of the 
following component parts: 


a. This Instrument 
b. General Conditions of the Contract for Construction (HUD Form 5370) 
c. General Requirements and General Conditions 
d. Special Conditions 
e. Equal Employment Opportunity Contract Specifications (Executive Order 11246) 


This instrument, together with the other documents enumerated in Article 3, which said 
other documents are as fully a part of the Contract. In the event that any provision in 
any other component part of the Contract conflicts with any provision of any other 
component part, the component part first enumerated in this Article 3 shall govern, 
except as otherwise specifically stated. The various provisions in Addenda shall be 
construed in the order of preference of the component part with each modification. 


ARTICLE 4. Contract Duration. This project shall be completed within ___________ [    ] 
calendar days from the dates specified in the Notice to Proceed.  







ARTICLE 5. Equal Employment Opportunity. It is the policy of HA that maximum 
opportunities for equal employment of minorities be provided by the Contractor in the 
performance of this Contract. 


ARTICLE 6. Section 3 Policy. It is the policy of HA to afford the maximum opportunities 
for employment of Section 3 qualified residents of the HA properties or other low income 
residents of the area.  


IN WITHNESS WHEREOF, the parties hereto have caused this Instrument to be 
executed as of the day and year first written above. 


 


Attest:      


__________________  Contractor: ___________________________ 


__________________  By: _________________________________ 


     Name: ______________________________ 


     Title: ________________________________ 


     Business Address:  


_____________________________________ 


_____________________________________ 


Federal ID #: __________________________ 


Attest:      


__________________  Housing Authority of the City of Frostburg 


__________________  By: _________________________________ 
     Ashley, Lane 
     Executive Director 
 


Business Address:  
101 Meshach Frost Village 
Frostburg, Maryland 21532 


  







CERTIFICATION 


I, ________________________, certify that I am the ____________________(title) of 
the corporation as Contractor herein that ____________________________, who 
signed this Contract on behalf of the Contractor, was then _____________________ of 
said corporation by authority of its governing body, and is within the scope of its 
corporate powers.  


 


 


(Corporate Seal) 


 


 


       By: __________________________ 


 


       Title: _________________________ 


 


       Firm: _________________________ 








 


 


General Conditions for Construction 


Contracts - Public Housing Programs 


 
 


 


U.S. Department of Housing and Urban
Development 
Office of Public and Indian Housing 
OMB Approval No. 2577-0157 (exp. 1/31/2027)   


Applicability. This form is applicable to any 


construction/development contract greater than $250,000. 


Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing instructions,         
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Comments          
regarding the accuracy of this burden estimate and any suggestions for reducing this burden can be sent to the Reports Management Officer, Office of     
Policy Development and Research, REE, Department of Housing and Urban Development, 451 7th St SW, Room 4176, Washington, DC 20410-5000.    
When providing comments, please refer to OMB Approval No. 2577-0157. This form includes those clauses required by OMB's common rule on grantee  
procurement, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and   
its amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 75. The form is required for construction    
contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If    
the form were not used, PHAs would be unable to enforce their contracts. Responses to the collection of information are required to obtain a benefit or to   
retain a benefit. The information requested does not lend itself to confidentiality. HUD may not conduct or sponsor, and a person is not required to respond 
to a collection of information unless it displays a currently valid OMB number. 
 


 


T     


Clause Page Clause Page 


1. Definitions 2   Administrative Requirements   
2. Contractor’s Responsibility for Work 2 25. Contract Period 9 


3. Architect’s Duties, Responsibilities and Authority 2 26. Order of Precedence 9 


4. Other Contracts 3 27. Payments 9 


  Construction Requirements   28. Contract Modifications 10 


5. Preconstruction Conference and Notice to Proceed 3 29. Changes 10 


6. Construction Progress Schedule 3 30. Suspension of Work 11 


7. Site Investigation and Conditions Affecting the Work 3 31. Disputes 11 


8. Differing Site Conditions 4 32. Default 11 


9. Specifications and Drawings for Construction 4 33. Liquidated 12 


10. As-Built Drawings 5 34. Termination of Convenience 12 


11. Material and Workmanship 5 35. Assignment of Contract 12 


12. Permits and Codes 5 36. Insurance 12 


13. Health, Safety, and Accident Prevention 6 37. Subcontracts 13 


14. Temporary Buildings and Transportation Materials 6 38. 
Subcontracting with Small and Minority Firms, Women’s 


Business Enterprise, and Labor Surplus Area Firms 
13 


15. Availability and Use of Utility Services 6 39. Equal Employment Opportunity 13 


16. Protection of Existing Vegetation, Structures,  


Equipment, Utilities, and Improvements 6 


40. 
Employment, Training, and Contracting Opportunities for 


Low-Income Persons, Section 3 of the Housing and 


Urban Development Act of 1968 


14 


17. Temporary Buildings and Transportation Materials 7 41. Interest of Members of Congress 15 


18. Clean Air and Water 7 42. Interest of Members, Officers, or Employees and 
Former Members, Officers, or Employees 


15 


19. Energy Efficiency 7 43. Limitations on Payments Made to Influence 15 


20. Inspection and Acceptance of Construction 7 44. Royalties and Patents 15 


21. Use and Possession Prior to 8 45. Examination and Retention of Contractor’s Records 15 


22. Warranty of Title 8 46. Labor Standards-Davis-Bacon and Related Acts 15 


23. Warranty of 8 47. Non-Federal Prevailing Wage Rates 19 


24. Prohibition Against 9 48. Procurement of Recovered 19 


Liens Materials 


Previous editions are obsolete Page 1 of 19 form HUD-5370 (1/2014) 


Replaces form HUD-5370-A 







1. Definitions (a) The Contractor shall furnish all necessary labor, 
materials, tools, equipment, and transportation necessary 


(a) “Architect” means the person or other entity engaged by for performance of the work. The Contractor shall also 
the PHA to perform architectural, engineering, design, furnish all necessary water, heat, light, and power not 


and other services related to the work as provided for in made available to the Contractor by the PHA pursuant to 


the contract. When a PHA uses an engineer to act in this the clause entitled Availability and Use of Utility Services 
capacity, the terms “architect” and “engineer” shall be herein. 


synonymous. The Architect shall serve as a technical (b) The Contractor shall perform on the site, and with its own 
representative of the Contracting Officer. The Architect’s organization, work equivalent to at least [ ] (12 percent 
authority is as set forth elsewhere in this contract. unless otherwise indicated) of the total amount of work to 


(b) “Contract” means the contract entered into between the be performed under the order. This percentage may be 


PHA and the Contractor. It includes the forms of Bid, the reduced by a supplemental agreement to this order if, 


Bid Bond, the Performance and Payment Bond or Bonds during performing the work, the Contractor requests a 


or other assurance of completion, the Certifications, reduction and the Contracting Officer determines that the 
Representations, and Other Statements of Bidders (form reduction would be to the advantage of the PHA. 


HUD-5370), these General Conditions of the Contract for (c) At all times during performance of this contract and until 


Construction (form HUD-5370), the applicable wage rate the work is completed and accepted, the Contractor shall 


determinations from the U.S. Department of Labor, any directly superintend the work or assign and have on the 


special conditions included elsewhere in the contract, the work site a competent superintendent who is satisfactory 


specifications, and drawings. It includes all formal to the Contracting Officer and has authority to act for the 
changes to any of those documents by addendum, Contractor. 


change order, or other modification. (d) The Contractor shall be responsible for all damages to 
(c) “Contracting Officer” means the person delegated the au- persons or property that occur as a result of the 


thority by the PHA to enter into, administer, and/or Contractor’s fault or negligence, and shall take proper 


terminate this contract and designated as such in writing safety and health precautions to protect the work, the 
to the Contractor. The term includes any successor workers, the public, and the property of others. The 


Contracting Officer and any duly authorized Contractor shall hold and save the PHA, its officers and 


representative of the Contracting Officer also designated agents, free and harmless from liability of any nature 


in writing. The Contracting Officer shall be deemed the occasioned by the Contractor’s performance. The 
authorized agent of the PHA in all dealings with the Contractor shall also be responsible for all materials 


Contractor. delivered and work performed until completion and 
(d) “Contractor” means the person or other entity entering acceptance of the entire work, except for any completed 


into the contract with the PHA to perform all of the work unit of work which may have been accepted under the 


required under the contract. contract. 


(e) “Drawings” means the drawings enumerated in the (e) The Contractor shall lay out the work from base lines and 
schedule of drawings contained in the Specifications and bench marks indicated on the drawings and be 
as described in the contract clause entitled Specifications responsible for all lines, levels, and measurements of all 


and Drawings for Construction herein. work executed under the contract. The Contractor shall 
(f) “HUD” means the United States of America acting through verify the figures before laying out the work and will be 


the Department of Housing and Urban Development held responsible for any error resulting from its failure to 
including the Secretary, or any other person designated to do so. 
act on its behalf. HUD has agreed, subject to the provisions of an (f) The Contractor shall confine all operations (including  


Annual Contributions Terms and Conditions (ACC), to storage of materials) on PHA premises to areas 


provide financial assistance to the PHA, which includes authorized or approved by the Contracting Officer. 
assistance in financing the work to be performed under (g) The Contractor shall at all times keep the work area, 
this contract. As defined elsewhere in these General including storage areas, free from accumulations of 


Conditions or the contract documents, the determination waste materials. After completing the work and before 
of HUD may be required to authorize changes in the work final inspection, the Contractor shall (1) remove from the 


or for release of funds to the PHA for payment to the premises all scaffolding, equipment, tools, and materials 


Contractor. Notwithstanding HUD’s role, nothing in this (including rejected materials) that are not the property of 


contract shall be construed to create any contractual the PHA and all rubbish caused by its work; (2) leave the 


relationship between the Contractor and HUD. work area in a clean, neat, and orderly condition 
(g) “Project” means the entire project, whether construction satisfactory to the Contracting Officer; (3) perform all 


or rehabilitation, the work for which is provided for in specified tests; and, (4) deliver the installation in 


whole or in part under this contract. complete and operating condition. 


(h) “PHA” means the Public Housing Agency organized (h) The Contractor’s responsibility will terminate when all 
under applicable state laws which is a party to this work has been completed, the final inspection made, and 


contract. the work accepted by the Contracting Officer. The 


(j) “Specifications” means the written description of the Contractor will then be released from further obligation 
technical requirements for construction and includes the except as required by the warranties specified elsewhere 


criteria and tests for determining whether the in the contract.  


requirements are met. 
(l) “Work” means materials, workmanship, and manufacture 3. Architect’s Duties, Responsibilities, and Authority 


and fabrication of components. 


(a) The Architect for this contract, and any successor, shall 


2. Contractor’s Responsibility for Work be designated in writing by the Contracting Officer. 
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(b) The Architect shall serve as the Contracting Officer’s 


technical representative with respect to architectural, 6. Construction Progress 
Schedule engineering, and design matters related to the work 


performed under the contract. The Architect may provide (a) The Contractor shall, within five days after the work 


direction on contract performance. Such direction shall be commences on the contract or another period of time 


within the scope of the contract and may not be of a determined by the Contracting Officer, prepare and 
nature which: (1) institutes additional work outside the submit to the Contracting Officer for approval three copies 


scope of the contract; (2) constitutes a change as defined of a practicable schedule showing the order in which the 


in the Changes clause herein; (3) causes an increase or Contractor proposes to perform the work, and the dates 
decrease in the cost of the contract; (4) alters the on which the Contractor contemplates starting and 


Construction Progress Schedule; or (5) changes any of completing the several salient features of the work 


the other express terms or conditions of the contract. (including acquiring labor, materials, and equipment). The 
(c) The Architect’s duties and responsibilities may include but schedule shall be in the form of a progress chart of 


shall not be limited to: suitable scale to indicate appropriately the percentage of 


(1) Making periodic visits to the work site, and on the work scheduled for completion by any given date during 
basis of his/her on-site inspections, issuing written the period. If the Contractor fails to submit a schedule 


reports to the PHA which shall include all observed within the time prescribed, the Contracting Officer may 


deficiencies. The Architect shall file a copy of the withhold approval of progress payments or take other 


report with the Contractor’s designated representative remedies under the contract until the Contractor submits 


at the site; the required schedule. 
(2) Making modifications in drawings and technical (b) The Contractor shall enter the actual progress on the 


specifications and assisting the Contracting Officer in chart as required by the Contracting Officer, and 


the preparation of change orders and other contract immediately deliver three copies of the annotated 
modifications for issuance by the Contracting Officer; schedule to the Contracting Officer. If the Contracting 


(3) Reviewing and making recommendations with respect Officer determines, upon the basis of inspection 


to - (i) the Contractor’s construction progress conducted pursuant to the clause entitled Inspection and 
schedules; (ii) the Contractor’s shop and detailed Acceptance of Construction, herein that the Contractor is 


drawings; (iii) the machinery, mechanical and other not meeting the approved schedule, the Contractor shall 
equipment and materials or other articles proposed take steps necessary to improve its progress, including 


for use by the Contractor; and, (iv) the Contractor’s those that may be required by the Contracting Officer, 


price breakdown and progress payment estimates; without additional cost to the PHA. In this circumstance, 
and, the Contracting Officer may require the Contractor to 


(4) Assisting in inspections, signing Certificates of increase the number of shifts, overtime operations, days 


Completion, and making recommendations with of work, and/or the amount of construction plant, and to 


respect to acceptance of work completed under the submit for approval any supplementary schedule or 


contract. schedules in chart form as the Contracting Officer deems 


necessary to demonstrate how the approved rate of 
4. Other Contracts progress will be regained. 


(c) Failure of the Contractor to comply with the requirements 


The PHA may undertake or award other contracts for of the Contracting Officer under this clause shall be 
additional work at or near the site of the work under this grounds for a determination by the Contracting Officer that 


contract. The Contractor shall fully cooperate with the the Contractor is not prosecuting the work with sufficient 


other contractors and with PHA employees and shall diligence to ensure completion within the time 


carefully adapt scheduling and performing the work under specified in the Contract. Upon making this 


this contract to accommodate the additional work, heeding determination, the Contracting Officer may terminate the 
any direction that may be provided by the Contracting Contractor’s right to proceed with the work, or any 
Officer. The Contractor shall not commit or permit any act separable part of it, in accordance with the Default clause 
that will interfere with the performance of work by any of this contract.  
other contractor or by PHA employees 


 7. Site Investigation and Conditions Affecting the Work 
Construction Requirements  


(a) The Contractor acknowledges that it has taken steps 


5. Pre-construction Conference and Notice to Proceed reasonably necessary to ascertain the nature and location 


of the work, and that it has investigated and satisfied itself 
(a) Within ten calendar days of contract execution, and prior as to the general and local conditions which can affect the 


to the commencement of work, the Contractor shall work or its cost, including but not limited to, (1) conditions 


attend a preconstruction conference with representatives bearing upon transportation, disposal, handling, and 


of the PHA, its Architect, and other interested parties storage of materials; (2) the availability of labor, water, 


convened by the PHA. The conference will serve to electric power, and roads;(3) uncertainties of weather, 
acquaint the participants with the general plan of the river stages, tides, or similar physical conditions at the 


construction operation and all other requirements of the site; (4) the conformation and conditions of the ground; 


contract. The PHA will provide the Contractor with the and (5) the character of equipment and facilities needed 


date, time, and place of the conference. preliminary to and during work performance. The 
(b) The contractor shall begin work upon receipt of a written Contractor also acknowledges that it has satisfied itself as 


Notice to Proceed from the Contracting Officer or to the character, quality, and quantity of surface and 
designee. The Contractor shall not begin work prior to subsurface materials or obstacles to be encountered 


receiving such notice. insofar as this information is 
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reasonably ascertainable from an inspection of the site, promptly submitted to the Contracting Officer, who shall 


including all exploratory work done by the PHA, as well 
as from the drawings and specifications made a part of 


this contract. Any failure of the Contractor to take the 


actions described and acknowledged in this paragraph 


will not relieve the Contractor from responsibility for 
estimating properly the difficulty and cost of successfully 


performing the work, or for proceeding to successfully 


perform the work without additional expense to the PHA. 


(b) The PHA assumes no responsibility for any conclusions 


or interpretations made by the Contractor based on the 


information made available by the PHA. Nor does the 


PHA assume responsibility for any understanding 


reached or representation made concerning conditions 


which can affect the work by any of its officers or agents 


before the execution of this contract, unless that 


understanding or representation is expressly stated in 


this contract. 


8. Differing Site Conditions 


(a) The Contractor shall promptly, and before the conditions 


are disturbed, give a written notice to the Contracting Officer 


of (1) subsurface or latent physical conditions at the site which 


differ materially from those indicated in this contract, or (2) 


unknown physical conditions at the site(s), of an unusual 


nature, which differ materially from those ordinarily 


encountered and generally recognized as inhering in work of 


the character provided for in the contract. 


(b) The Contracting Officer shall investigate the site 


conditions promptly after receiving the notice. Work shall not 


proceed at the affected site, except at the 


Contractor’s risk, until the Contracting Officer has 


provided written instructions to the Contractor. If the 


conditions do materially so differ and cause an increase 


or decrease in the Contractor’s cost of, or the time 


required for, performing any part of the work under this 


contract, whether or not changed as a result of the 


conditions, the Contractor shall file a claim in writing to 


the PHA within ten days after receipt of such instructions 


and, in any event, before proceeding with the work. An 


equitable adjustment in the contract price, the delivery 


schedule, or both shall be made under this clause and 


the contract modified in writing accordingly. 


(c) No request by the Contractor for an equitable 


adjustment to the contract under this clause shall be 


allowed, unless the Contractor has given the written notice 


required; provided, that the time prescribed in (a) above for 


giving written notice may be extended by the Contracting 


Officer. 


(d) No request by the Contractor for an equitable adjustment 


to the contract for differing site conditions shall be allowed if 


made after final payment under this contract. 


9. Specifications and Drawings for Construction 


(a) The Contractor shall keep on the work site a copy of the 


drawings and specifications and shall at all times give 


the Contracting Officer access thereto. Anything 


mentioned in the specifications and not shown on the 


drawings, or shown on the drawings and not mentioned 


in the specifications, shall be of like effect as if shown or 


mentioned in both. In case of difference between 


drawings and specifications, the specifications shall 


govern. In case of discrepancy in the figures, in the 


drawings, or in the specifications, the matter shall be  


promptly make a determination in writing. Any adjustment 


by the Contractor without such a determination shall be at 


its own risk and expense. The Contracting Officer shall 


furnish from time to time such detailed drawings and other 


information as considered necessary, unless 


otherwise provided. 


(b) Wherever in the specifications or upon the drawings the 


words “directed”, “required”, “ordered”, “designated”, 


“prescribed”, or words of like import are used, it shall be 


understood that the “direction”, “requirement”, “order”, 


“designation”, or “prescription”, of the Contracting Officer is 


intended and similarly the words “approved”, “acceptable”, 


“satisfactory”, or words of like import shall mean “approved 


by”, or “acceptable to”, or “satisfactory to” the Contracting 


Officer, unless otherwise expressly stated. 


(c) Where “as shown” “as indicated”, “as detailed”, or words  


of similar import are used, it shall be understood that the 


reference is made to the drawings accompanying this 


contract unless stated otherwise. The word “provided” as 


used herein shall be understood to mean “provide 


complete in place” that is “furnished and installed”. 


(d) “Shop drawings” means drawings, submitted to the PHA 


by the Contractor, subcontractor, or any lower tier 


subcontractor, showing in detail (1) the proposed fabrication 


and assembly of structural elements and (2) the installation 


(i.e., form, fit, and attachment details) of materials of 


equipment. It includes drawings, diagrams, layouts, 


schematics, descriptive literature, illustrations, schedules, 


performance and test data, and similar materials furnished by 


the Contractor to explain in detail specific portions of the work 


required by the contract. The PHA may duplicate, use, and 


disclose in any manner and for any purpose shop drawings 


delivered under this contract. 


(e) If this contract requires shop drawings, the Contractor 


shall coordinate all such drawings, and review them for 


accuracy, completeness, and compliance with other contract 


requirements and shall indicate its approval thereon as 


evidence of such coordination and review. Shop drawings 


submitted to the Contracting Officer without evidence of the 


Contractor’s approval may be returned for resubmission. 


The Contracting Officer will indicate an approval or 


disapproval of the shop drawings and if not approved as 


submitted shall indicate the PHA’s reasons therefore. Any 


work done before such approval shall be at the Contractor’s 


risk. Approval by the Contracting Officer shall not relieve the 


Contractor from responsibility for any errors or omissions in 


such drawings, nor from responsibility for complying with the 


requirements of this contract, except with respect to 


variations described and approved in accordance with (f) 


below. 


(f) If shop drawings show variations from the contract 


requirements, the Contractor shall describe such variations in 


writing, separate from the drawings, at the time of 


submission. If the Architect approves any such variation and 


the Contracting Officer concurs, the Contracting Officer shall 


issue an appropriate modification to the contract, except that, 


if the variation is minor or does not involve a change in price 


or in time of performance, a modification need not be issued. 


(g) It shall be the responsibility of the Contractor to make 


timely requests of the PHA for such large scale and full size 


drawings, color schemes, and other additional information, 


not already in his possession, which shall be 
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required in the planning and production of the work. Such machinery and mechanical and other equipment. 


requests may be submitted as the need arises, but each When required by this contract or by the Contracting 
such request shall be filed in ample time to permit Officer, the Contractor shall also obtain the 


appropriate action to be taken by all parties involved so Contracting Officer’s approval of the material or 
as to avoid delay. articles which the Contractor contemplates 


(h) The Contractor shall submit to the Contracting Officer for incorporating into the work. When requesting 


approval four copies (unless otherwise indicated) of all approval, the Contractor shall provide full information 


shop drawings as called for under the various headings concerning the material or articles. Machinery, 
of these specifications. Three sets (unless otherwise equipment, material, and articles that do not have the 


indicated) of all shop drawings, will be retained by the required approval shall be installed or used at the risk 


PHA and one set will be returned to the Contractor. As of subsequent rejection. 
required by the Contracting Officer, the Contractor, upon (2) When required by the specifications or the 


completing the work under this contract, shall furnish a Contracting Officer, the Contractor shall submit 
complete set of all shop drawings as finally approved. appropriately marked samples (and certificates 


These drawings shall show all changes and revisions related to them) for approval at the Contractor’s 
made up to the time the work is completed and accepted. expense, with all shipping charges prepaid. The 


(i) This clause shall be included in all subcontracts at any tier. Contractor shall label, or otherwise properly mark on 


It shall be the responsibility of the Contractor to ensure the container, the material or product represented, its 


that all shop drawings prepared by subcontractors are place of origin, the name of the producer, the 


submitted to the Contracting Officer. Contractor’s name, and the identification of the 
construction project for which the material or product 


10. As-Built Drawings is intended to be used. 


(3) Certificates shall be submitted in triplicate, describing 


(a) “As-built drawings,” as used in this clause, means each sample submitted for approval and certifying 
drawings submitted by the Contractor or subcontractor at that the material, equipment or accessory complies 


any tier to show the construction of a particular structure with contract requirements. The certificates shall 


or work as actually completed under the contract. “As-built include the name and brand of the product, name of 


drawings” shall be synonymous with “Record manufacturer, and the location where produced. 


drawings.” (4) Approval of a sample shall not constitute a waiver of 
(b) As required by the Contracting Officer, the Contractor the PHA right to demand full compliance with contract 


shall provide the Contracting Officer accurate information requirements. Materials, equipment and accessories 


to be used in the preparation of permanent as-built may be rejected for cause even though samples have 


drawings. For this purpose, the Contractor shall record on been approved. 


one set of contract drawings all changes from the (5) Wherever materials are required to comply with 
installations originally indicated, and record final locations recognized standards or specifications, such 
of underground lines by depth from finish grade and by specifications shall be accepted as establishing the 


accurate horizontal offset distances to permanent surface technical qualities and testing methods, but shall not 


improvements such as buildings, curbs, or edges of govern the number of tests required to be made nor 


walks. modify other contract requirements. The Contracting 


(c) This clause shall be included in all subcontracts at any Officer may require laboratory test reports on items 
tier. It shall be the responsibility of the Contractor to submitted for approval or may approve materials on 


ensure that all as-built drawings prepared by the basis of data submitted in certificates with 


subcontractors are submitted to the Contracting Officer. samples. Check tests will be made on materials 


delivered for use only as frequently as the Contracting 
11. Material and Workmanship Officer determines necessary to insure compliance of 


materials with the specifications. The Contractor will  


(a) All equipment, material, and articles furnished under this assume all costs of retesting materials which fail to 


contract shall be new and of the most suitable grade for meet contract requirements and/or testing materials 


the purpose intended, unless otherwise specifically offered in substitution for those found deficient. 


provided in this contract. References in the contract to (6) After approval, samples will be kept in the Project 


equipment, material, articles, or patented processes by office until completion of work. They may be built into 
trade name, make, or catalog number, shall be regarded the work after a substantial quantity of the materials 


as establishing a standard of quality and shall not be they represent has been built in and accepted. 
construed as limiting competition. The Contractor may, at (c) Requirements concerning lead-based paint. The 
its option, use any equipment, material, article, or Contractor shall comply with the requirements concerning 


process that, in the judgment of, and as approved by the lead-based paint contained in the Lead-Based Paint 
Contracting Officer, is equal to that named in the Poisoning Prevention Act (42 U.S.C. 4821-4846) as 


specifications, unless otherwise specifically provided in implemented by 24 CFR Part 35. 


this contract. 
(b) Approval of equipment and materials. 12. Permits and Codes  
(1) The Contractor shall obtain the Contracting Officer’s 


approval of the machinery and mechanical and other (a) The Contractor shall give all notices and comply with all 


equipment to be incorporated into the work. When applicable laws, ordinances, codes, rules and regulations. 


requesting approval, the Contractor shall furnish to the Notwithstanding the requirement of the Contractor to 


Contracting Officer the name of the manufacturer, the comply with the drawings and specifications in the 
model number, and other information concerning the contract, all work installed shall comply with all applicable 


performance, capacity, nature, and rating of the codes and regulations as amended by any 
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waivers. Before installing the work, the Contractor shall 


examine the drawings and the specifications for 14. Temporary Heating  


compliance with applicable codes and regulations 


bearing on the work and shall immediately report any The Contractor shall provide and pay for temporary 
discrepancy it may discover to the Contracting Officer. heating, covering, and enclosures necessary to properly 


Where the requirements of the drawings and protect all work and materials against damage by 


specifications fail to comply with the applicable code or dampness and cold, to dry out the work, and to facilitate 


regulation, the Contracting Officer shall modify the the completion of the work. Any permanent heating 


contract by change order pursuant to the clause entitled equipment used shall be turned over to the PHA in the 


Changes herein to conform to the code or regulation. condition and at the time required by the specifications. 


(b) The Contractor shall secure and pay for all permits, fees, 


and licenses necessary for the proper execution and 15. Availability and Use of Utility Services 


completion of the work. Where the PHA can arrange for 


the issuance of all or part of these permits, fees and (a) The PHA shall make all reasonably required amounts of 


licenses, without cost to the Contractor, the contract utilities available to the Contractor from existing outlets 


amount shall be reduced accordingly. and supplies, as specified in the contract. Unless 


otherwise provided in the contract, the amount of each 


13. Health, Safety, and Accident Prevention utility service consumed shall be charged to or paid for by 
the Contractor at prevailing rates charged to the PHA or, 


(a) In performing this contract, the Contractor shall: where the utility is produced by the PHA, at reasonable 


(1) Ensure that no laborer or mechanic shall be required rates determined by the Contracting Officer. The 


to work in surroundings or under working conditions Contractor shall carefully conserve any utilities furnished 


which are unsanitary, hazardous, or dangerous to without charge. 
his/her health and/or safety as determined under (b) The Contractor, at its expense and in a manner 


construction safety and health standards promulgated satisfactory to the Contracting Officer, shall install and 


by the Secretary of Labor by regulation; maintain all necessary temporary connections and 


(2) Protect the lives, health, and safety of other persons; distribution lines, and all meters required to measure the 


(3) Prevent damage to property, materials, supplies, and amount of each utility used for the purpose of 


equipment; and, determining charges. Before final acceptance of the work 
(4) Avoid work interruptions. by the PHA, the Contractor shall remove all the 


(b) For these purposes, the Contractor shall: temporary connections, distribution lines, meters, and 


(1) Comply with regulations and standards issued by the associated paraphernalia. 


Secretary of Labor at 29 CFR Part 1926. Failure to 


comply may result in imposition of sanctions pursuant 16. Protection of Existing Vegetation, Structures, 


to the Contract Work Hours and Safety Standards Act Equipment, Utilities, and Improvements 


(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et 
seq.; and (a) The Contractor shall preserve and protect all structures, 


(2) Include the terms of this clause in every subcontract equipment, and vegetation (such as trees, shrubs, and 


so that such terms will be binding on each grass) on or adjacent to the work site, which are not to be 
subcontractor. removed under this contract, and which do not 


(c) The Contractor shall maintain an accurate record of unreasonably interfere with the work required under this 


exposure data on all accidents incident to work performed contract. 


under this contract resulting in death, traumatic injury, (b) The Contractor shall only remove trees when specifically 


occupational disease, or damage to property, materials, authorized to do so, and shall avoid damaging vegetation 


supplies, or equipment, and shall report this data in the that will remain in place. If any limbs or branches of trees 


manner prescribed by 29 CFR Part are broken during performance of this contract, or by the 
1904. careless operation of equipment, or by workmen, the 


(d) The Contracting Officer shall notify the Contractor of any Contractor shall trim those limbs or branches with a clean 
noncompliance with these requirements and of the cut and paint the cut with a tree-pruning compound as 


corrective action required. This notice, when delivered to directed by the Contracting Officer. 


the Contractor or the Contractor’s representative at the (c) The Contractor shall protect from damage all existing 


site of the work, shall be deemed sufficient notice of the improvements and utilities (1) at or near the work site and 
noncompliance and corrective action required. After (2) on adjacent property of a third party, the locations of 


receiving the notice, the Contractor shall immediately which are made known to or should be known by the 


take corrective action. If the Contractor fails or refuses to Contractor. Prior to disturbing the ground at the 


take corrective action promptly, the Contracting Officer construction site, the Contractor shall ensure that all 


may issue an order stopping all or part of the work until underground utility lines are clearly marked. 


satisfactory corrective action has been taken. The (d) The Contractor shall shore up, brace, underpin, secure, 
Contractor shall not base any claim or request for and protect as necessary all foundations and other parts 


equitable adjustment for additional time or money on any of existing structures adjacent to, adjoining, and in the 
stop order issued under these circumstances. vicinity of the site, which may be affected by the 


(e) The Contractor shall be responsible for its subcontractors’ excavations or other operations connected with the 


compliance with the provisions of this clause. The construction of the project. 
Contractor shall take such action with respect to any (e) Any equipment temporarily removed as a result of work 


subcontract as the PHA, the Secretary of Housing and under this contract shall be protected, cleaned, and 
Urban Development, or the Secretary of Labor shall replaced in the same condition as at the time of award of 


direct as a means of enforcing such provisions. this contract. 
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(f) New work which connects to existing work shall The contactor shall comply with the Clean Air Act, as 


correspond in all respects with that to which it connects amended, 42 USC 7401 et seq., the Federal Water 


and/or be similar to existing work unless otherwise Pollution Control Water Act, as amended, 33 U.S.C. 1251 


required by the specifications. et seq., and standards issued pursuant thereto in the 
(g) No structural members shall be altered or in any way facilities in which this contract is to be performed. 
weakened without the written authorization of the 


Contracting Officer, unless such work is clearly specified 19. Energy Efficiency  


in the plans or specifications. 


(h) If the removal of the existing work exposes discolored or The Contractor shall comply with mandatory standards 
unfinished surfaces, or work out of alignment, such and policies relating to energy efficiency which are 


surfaces shall be refinished, or the material replaced as contained in the energy conservation plan issued in 


necessary to make the continuous work uniform and compliance with the Energy Policy and Conservation Act 
harmonious. This, however, shall not be construed to (Pub.L. 94-163) for the State in which the work under the 


require the refinishing or reconstruction of dissimilar contract is performed.  


finishes previously exposed, or finished surfaces in good 


condition, but in different planes or on different levels 20. Inspection and Acceptance of 
Construction when brought together by the removal of intervening 


work, unless such refinishing or reconstruction is (a) Definitions. As used in this clause - 
specified in the plans or specifications. (1) “Acceptance” means the act of an authorized 


(i) The Contractor shall give all required notices to any representative of the PHA by which the PHA approves 


adjoining or adjacent property owner or other party before and assumes ownership of the work performed under this 
the commencement of any work. contract. Acceptance may be partial or complete. 


(j) The Contractor shall indemnify and save harmless the (2) “Inspection” means examining and testing the work 
PHA from any damages on account of settlement or the performed under the contract (including, when 


loss of lateral support of adjoining property, any damages appropriate, raw materials, equipment, components, and 


from changes in topography affecting drainage, and from intermediate assemblies) to determine whether it 
all loss or expense and all damages for which the PHA conforms to contract requirements. 


may become liable in consequence of such injury or (3) “Testing” means that element of inspection that 


damage to adjoining and adjacent structures and their determines the properties or elements, including 
premises. functional operation of materials, equipment, or their 


(k) The Contractor shall repair any damage to vegetation, components, by the application of established scientific 


structures, equipment, utilities, or improvements, principles and procedures. 


including those that are the property of a third party, (b) The Contractor shall maintain an adequate inspection 


resulting from failure to comply with the requirements of system and perform such inspections as will ensure that 
this contract or failure to exercise reasonable care in the work performed under the contract conforms to 


performing the work. If the Contractor fails or refuses to contract requirements. All work is subject to PHA 
repair the damage promptly, the Contracting Officer may inspection and test at all places and at all reasonable 


have the necessary work performed and charge the cost times before acceptance to ensure strict compliance with 


to the Contractor. the terms of the contract. 


(c) PHA inspections and tests are for the sole benefit of the 
17. Temporary Buildings and Transportation of Materials PHA and do not: (1) relieve the Contractor of 


responsibility for providing adequate quality control 


(a) Temporary buildings (e.g., storage sheds, shops, offices, measures; (2) relieve the Contractor of responsibility for 


sanitary facilities) and utilities may be erected by the loss or damage of the material before acceptance; (3) 
Contractor only with the approval of the Contracting constitute or imply acceptance; or, (4) affect the 
Officer and shall be built with labor and materials continuing rights of the PHA after acceptance of the 


furnished by the Contractor without expense to the PHA. completed work under paragraph (j) below. 
The temporary buildings and utilities shall remain the (d) The presence or absence of the PHA inspector does not 
property of the Contractor and shall be removed by the relieve the Contractor from any contract requirement, nor 


Contractor at its expense upon completion of the work. is the inspector authorized to change any term or 
With the written consent of the Contracting Officer, the condition of the specifications without the Contracting 


buildings and utilities may be abandoned and need not Officer’s written authorization. All instructions and 


be removed. approvals with respect to the work shall be given to the 


(b) The Contractor shall, as directed by the Contracting Contractor by the Contracting Officer. 
Officer, use only established roadways, or use temporary (e) The Contractor shall promptly furnish, without additional 


roadways constructed by the Contractor when and as charge, all facilities, labor, and material reasonably 
authorized by the Contracting Officer. When materials are needed for performing such safe and convenient 


transported in prosecuting the work, vehicles shall not be inspections and tests as may be required by the 


loaded beyond the loading capacity recommended by the Contracting Officer. The PHA may charge to the 
manufacturer of the vehicle or prescribed by any federal, Contractor any additional cost of inspection or test when 


state, or local law or regulation. When it is necessary to work is not ready at the time specified by the Contractor 


cross curbs or sidewalks, the Contractor shall protect them for inspection or test, or when prior rejection makes 
from damage. The Contractor shall repair or pay for the reinspection or retest necessary. The PHA shall perform 


repair of any damaged curbs, sidewalks, or roads. all inspections and tests in a manner that will not 


unnecessarily delay the work. Special, full size, and 
18. Clean Air and Water performance tests shall be performed as described in the 


contract. 
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(f) The PHA may conduct routine inspections of the occupied without proper remuneration therefore. If prior 


construction site on a daily basis. possession or use by the PHA delays the progress of the 


(g) The Contractor shall, without charge, replace or correct work or causes additional expense to the Contractor, an 


work found by the PHA not to conform to contract equitable adjustment shall be made in the contract price 
requirements, unless the PHA decides that it is in its or the time of completion, and the contract shall be 
interest to accept the work with an appropriate modified in writing accordingly. 


adjustment in contract price. The Contractor shall 


promptly segregate and remove rejected material from 22. Warranty of Title  


the premises. 
(h) If the Contractor does not promptly replace or correct The Contractor warrants good title to all materials, 


rejected work, the PHA may (1) by contract or otherwise, supplies, and equipment incorporated in the work and 
replace or correct the work and charge the cost to the agrees to deliver the premises together with all 


Contractor, or (2) terminate for default the Contractor’s improvements thereon free from any claims, liens or 
right to proceed. charges, and agrees further that neither it nor any other 


(i) If any work requiring inspection is covered up without ap- person, firm or corporation shall have any right to a lien 


proval of the PHA, it must, if requested by the Contracting upon the premises or anything appurtenant thereto. 


Officer, be uncovered at the expense of the Contractor. If 
at any time before final acceptance of the entire work, the 23. Warranty of 
Construction PHA considers it necessary or advisable, to examine 


work already completed by removing or tearing it out, the (a) In addition to any other warranties in this contract, the 


Contractor, shall on request, promptly furnish all Contractor warrants, except as provided in paragraph (j) 


necessary facilities, labor, and material. If such work is of this clause, that work performed under this contract 


found to be defective or nonconforming in any material conforms to the contract requirements and is free of any 
respect due to the fault of the Contractor or its defect in equipment, material, or workmanship performed 
subcontractors, the Contractor shall defray all the by the Contractor or any subcontractor or supplier at any 


expenses of the examination and of satisfactory tier. This warranty shall continue for a period of  __________   


reconstruction. If, however, such work is found to meet (one year unless otherwise indicated) from the date of final 


the requirements of the contract, the Contracting Officer acceptance of the work. If the PHA takes possession of 


shall make an equitable adjustment to cover the cost of any part of the work before final acceptance, this warranty 
the examination and reconstruction, including, if shall continue for a period of (one year unless otherwise 


completion of the work was thereby delayed, an indicated) from the date that the PHA takes 
extension of time. possession. 


(j) The Contractor shall notify the Contracting Officer, in (b) The Contractor shall remedy, at the Contractor’s 
writing, as to the date when in its opinion all or a expense, any failure to conform, or any defect. In 
designated portion of the work will be substantially addition, the Contractor shall remedy, at the Contractor’s 


completed and ready for inspection. If the Architect expense, any damage to PHA-owned or controlled real or 


determines that the state of preparedness is as personal property when the damage is the result of— 


represented, the PHA will promptly arrange for the (1) The Contractor’s failure to conform to contract require-  
inspection. Unless otherwise specified in the contract, the merits; or 
PHA shall accept, as soon as practicable after completion (2) Any defects of equipment, material, workmanship or 


and inspection, all work required by the contract or that design furnished by the Contractor. 


portion of the work the Contracting Officer determines and (c) The Contractor shall restore any work damaged in 
designates can be accepted separately. Acceptance shall fulfilling the terms and conditions of this clause. The 


be final and conclusive except for latent defects, fraud, Contractor’s warranty with respect to work repaired or 


gross mistakes amounting to fraud, or the PHA’s right replaced will run for (one year unless otherwise indicated) 


under any warranty or guarantee. from the date of repair or replacement. 


(d) The Contracting Officer shall notify the Contractor, in 
21. Use and Possession Prior to Completion writing, within a reasonable time after the discovery of 


any failure, defect or damage. 


(a) The PHA shall have the right to take possession of or use (e) If the Contractor fails to remedy any failure, defect, or 


any completed or partially completed part of the work. damage within a reasonable time after receipt of notice, 
Before taking possession of or using any work, the the PHA shall have the right to replace, repair or 
Contracting Officer shall furnish the Contractor a list of otherwise remedy the failure, defect, or damage at the 


items of work remaining to be performed or corrected on Contractor’s expense. 
those portions of the work that the PHA intends to take (f) With respect to all warranties, express or implied, from 


possession of or use. However, failure of the Contracting subcontractors, manufacturers, or suppliers for work 
Officer to list any item of work shall not relieve the performed and materials furnished under this contract, 


Contractor of responsibility for complying with the terms of the Contractor shall: 


the contract. The PHA’s possession or use shall not be (1) Obtain all warranties that would be given in normal 


deemed an acceptance of any work under the contract. commercial practice; 
(b) While the PHA has such possession or use, the (2) Require all warranties to be executed in writing, for the 


Contractor shall be relieved of the responsibility for (1) the benefit of the PHA; and, 


loss of or damage to the work resulting from the PHA’s (3) Enforce all warranties for the benefit of the PHA. 


possession or use, notwithstanding the terms of the (g) In the event the Contractor’s warranty under paragraph 
clause entitled Permits and Codes herein; (2) all (a) of this clause has expired, the PHA may bring suit at 


maintenance costs on the areas occupied; and, (3) its own expense to enforce a subcontractor’s, 


furnishing heat, light, power, and water used in the areas manufacturer’s or supplier’s warranty. 
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Administrative Requirements 


(h) Unless a defect is caused by the negligence of the basis for determining progress payments. The breakdown 


Contractor or subcontractor or supplier at any tier, the shall be approved by the Contracting Officer and must be 


Contractor shall not be liable for the repair of any defect of acceptable to HUD. If the contract covers more than one 


material or design furnished by the PHA nor for the repair project, the Contractor shall furnish a separate 
of any damage that results from any defect in PHA breakdown for each. The values and quantities employed 


furnished material or design. in making up this breakdown are for determining the 


(i) Notwithstanding any provisions herein to the contrary, the amount of progress payments and shall not be construed 


establishment of the time periods in paragraphs (a) and as a basis for additions to or deductions from the contract 


(c) above relate only to the specific obligation of the price. The Contractor shall prorate its overhead and profit 
Contractor to correct the work, and have no relationship over the construction period of the contract. 


to the time within which its obligation to comply with the (d) The Contractor shall submit, on forms provided by the 


contract may be sought to be enforced, nor to the time PHA, periodic estimates showing the value of the work 


within which proceedings may be commenced to performed during each period based upon the approved 


establish the Contractor’s liability with respect to its 


obligation other than specifically to correct the work. submitted not later than ___________  days in advance of 


(j) This warranty shall not limit the PHA’s rights under the the date set for payment and are subject to correction and 
Inspection and Acceptance of Construction clause of this revision as required. The estimates must be approved by 


contract with respect to latent defects, gross mistakes or the Contracting Officer with the concurrence of the 


fraud. Architect prior to payment. If the contract covers more 


than one project, the Contractor shall furnish a 
24. Prohibition Against Liens separate progress payment estimate for each. 


(e) Along with each request for progress payments and the 


The Contractor is prohibited from placing a lien on the required estimates, the Contractor shall furnish the 


PHA’s property. This prohibition shall apply to all following certification, or payment shall not be made: I 
subcontractors at any tier and all materials suppliers. hereby certify, to the best of my knowledge and belief, 


that: 


(1) The amounts requested are only for performance in 


accordance with the specifications, terms, and 
25. Contract Period conditions of the contract; 


(2) Payments to subcontractors and suppliers have been 


made from previous payments received under the 


this contract within calendar days of the contract, and timely payments will be made from the 
effective date of the contract, or within the time schedule proceeds of the payment covered by this certification, 


established in the notice to proceed issued by the in accordance with subcontract agreements; and, 
Contracting Officer. (3) This request for progress payments does not include 


any amounts which the prime contractor intends to 


26. Order of Provisions withhold or retain from a subcontractor or supplier in 


accordance with the terms and conditions of the 


In the event of a conflict between these General subcontract. 


Conditions and the Specifications, the General 


Conditions shall prevail. In the event of a conflict between 
the contract and any applicable state or local law or Name: 
regulation, the state or local law or regulation shall 


prevail; provided that such state or local law or regulation 


does not conflict with, or is less restrictive than applicable Title: 


federal law, regulation, or Executive Order. In the event of 
such a conflict, applicable federal law, regulation, and 


Executive Order shall prevail. Date: 


27. Payments (f) Except as otherwise provided in State law, the PHA shall 


retain ten (10) percent of the amount of progress 
(a) The PHA shall pay the Contractor the price as provided in payments until completion and acceptance of all work 


this contract. under the contract; except, that if upon completion of 50 
(b) The PHA shall make progress payments approximately percent of the work, the Contracting Officer, after 


every 30 days as the work proceeds, on estimates of consulting with the Architect, determines that the 


work accomplished which meets the standards of quality Contractor’s performance and progress are satisfactory, 
established under the contract, as approved by the the PHA may make the remaining payments in full for the 


Contracting Officer. The PHA may, subject to written work subsequently completed. If the Contracting Officer 


determination and approval of the Contracting Officer, subsequently determines that the Contractor’s 
make more frequent payments to contractors which are performance and progress are unsatisfactory, the PHA 


qualified small businesses. shall reinstate the ten (10) percent (or other percentage 


(c) Before the first progress payment under this contract, the as provided in State law) retainage until such time as the 


Contractor shall furnish, in such detail as requested by Contracting Officer determines that performance and 
the Contracting Officer, a breakdown of the total contract progress are satisfactory. 


price showing the amount included therein for each (g) The Contracting Officer may authorize material delivered 


principal category of the work, which shall substantiate on the site and preparatory work done to be taken into 


the payment amount requested in order to provide a consideration when computing progress payments. 
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Material delivered to the Contractor at locations other than responsibilities of the parties (e.g., change in the PHA 


the site may also be taken into consideration if the address). All other contract modifications shall be in the 


Contractor furnishes satisfactory evidence that (1) it has form of supplemental agreements signed by the 


acquired title to such material; (2) the material is properly Contractor and the Contracting Officer. 
stored in a bonded warehouse, storage yard, or similar (c) When a proposed modification requires the approval of 
suitable place as may be approved by the Contracting HUD prior to its issuance (e.g., a change order that 


Officer; (3) the material is insured to cover its full value; exceeds the PHA’s approved threshold), such 
and (4) the material will be used to perform this contract. modification shall not be effective until the required 


Before any progress payment which includes delivered approval is received by the PHA. 


material is made, the Contractor shall furnish such 


documentation as the Contracting Officer may require to 29. Changes  
assure the protection of the PHA’s interest in such 


materials. The Contractor shall remain responsible for (a) The Contracting Officer may, at any time, without notice 


such stored material notwithstanding the transfer of title to the sureties, by written order designated or indicated 
to the PHA. to be a change order, make changes in the work within 


(h) All material and work covered by progress payments the general scope of the contract including changes: 
made shall, at the time of payment become the sole (1) In the specifications (including drawings and designs); 


property of the PHA, but this shall not be construed as (1) (2) In the method or manner of performance of the work; 


relieving the Contractor from the sole responsibility for all (3) PHA-furnished facilities, equipment, materials, 


material and work upon which payments have been made services, or site; or, 
or the restoration of any damaged work; or, (2) waiving the (4) Directing the acceleration in the performance of the 


right of the PHA to require the fulfillment of all of the terms work. 


of the contract. In the event the work of the Contractor has (b) Any other written order or oral order (which, as used in 
been damaged by other contractors or persons other than this paragraph (b), includes direction, instruction, 


employees of the PHA in the course of their employment, interpretation, or determination) from the Contracting 


the Contractor shall restore such damaged work without Officer that causes a change shall be treated as a 


cost to the PHA and to seek redress for its damage only change order under this clause; provided, that the 


from those who directly Contractor gives the Contracting Officer written notice 
caused it. stating (1) the date, circumstances and source of the 


(i) The PHA shall make the final payment due the Contractor order and (2) that the Contractor regards the order as a 


under this contract after (1) completion and final change order. 


acceptance of all work; and (2) presentation of release of (c) Except as provided in this clause, no order, statement or 


all claims against the PHA arising by virtue of this contract, conduct of the Contracting Officer shall be treated as a 


other than claims, in stated amounts, that the Contractor change under this clause or entitle the Contractor to an 
has specifically excepted from the operation of the release. equitable adjustment. 


Each such exception shall embrace no more than one (d) If any change under this clause causes an increase or 
claim, the basis and scope of which shall be clearly decrease in the Contractor’s cost of, or the time required 
defined. The amounts for such excepted claims shall not for the performance of any part of the work under this 


be included in the request for final payment. A release may contract, whether or not changed by any such order, the 


also be required of the assignee if the Contractor’s claim to Contracting Officer shall make an equitable adjustment 
amounts payable under this contract and modify the contract in writing. However, except for a 


has been assigned. adjustment based on defective specifications, no proposal 
(j) Prior to making any payment, the Contracting Officer may for any change under paragraph (b) above shall be 


require the Contractor to furnish receipts or other allowed for any costs incurred more than 20 days (5 days 


evidence of payment from all persons performing work for oral orders) before the Contractor gives written notice 
and supplying material to the Contractor, if the as required. In the case of defective specifications for 
Contracting Officer determines such evidence is which the PHA is responsible, the equitable adjustment 


necessary to substantiate claimed costs. shall include any increased cost reasonably incurred by 


(k) The PHA shall not; (1) determine or adjust any claims for the Contractor in attempting to comply with 


payment or disputes arising there under between the the defective specifications. 
Contractor and its subcontractors or material suppliers; (e) The Contractor must assert its right to an adjustment 
or, (2) withhold any moneys for the protection of the under this clause within 30 days after (1) receipt of a 


subcontractors or material suppliers. The failure or written change order under paragraph (a) of this clause, 
refusal of the PHA to withhold moneys from the or (2) the furnishing of a written notice under paragraph 


Contractor shall in nowise impair the obligations of any (b) of this clause, by submitting a written statement 


surety or sureties under any bonds furnished under this describing the general nature and the amount of the 


contract. proposal. If the facts justify it, the Contracting Officer may 


extend the period for submission. The proposal may be 
28. Contract Modifications included in the notice required under paragraph (b) 


above. No proposal by the Contractor for an equitable 


(a) Only the Contracting Officer has authority to modify any adjustment shall be allowed if asserted after final 


term or condition of this contract. Any contract payment under this contract. 
modification shall be authorized in writing. (f) The Contractor’s written proposal for equitable 


(b) The Contracting Officer may modify the contract adjustment shall be submitted in the form of a lump sum 


unilaterally (1) pursuant to a specific authorization stated proposal supported with an itemized breakdown of all 


in a contract clause (e.g., Changes); or (2) for increases and decreases in the contract in at least the 


administrative matters which do not change the rights or following details: 
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(1) Direct Costs. Materials (list individual items, the been so suspended, delayed, or interrupted by any other 


quantity and unit cost of each, and the aggregate cause, including the fault or negligence of the Contractor 
cost); Transportation and delivery costs associated or for which any equitable adjustment is provided for or 


with materials; Labor breakdowns by hours or unit excluded under any other provision of this contract. 
costs (identified with specific work to be performed); (c) A claim under this clause shall not be allowed (1) for any 


Construction equipment exclusively necessary for the costs incurred more than 20 days before the Contractor 


change; Costs of preparation and/ or revision to shop shall have notified the Contracting Officer in writing of 
drawings resulting from the change; Worker’s the act or failure to act involved (but this requirement 


Compensation and Public Liability Insurance; shall not apply as to a claim resulting from a suspension 
Employment taxes under FICA and FUTA; and, Bond order); and, (2) unless the claim, in an amount stated, is 
Costs when size of change warrants revision. asserted in writing as soon as practicable after the 


(2) Indirect Costs. Indirect costs may include overhead, termination of the suspension, delay, or interruption, but 


general and administrative expenses, and fringe not later than the date of final payment under the 


benefits not normally treated as direct costs. contract. 


(3) Profit. The amount of profit shall be negotiated and 


may vary according to the nature, extent, and 31. Disputes  
complexity of the work required by the change. The 


allowability of the direct and indirect costs shall be (a) “Claim,” as used in this clause, means a written demand 
determined in accordance with the Contract Cost or written assertion by one of the contracting parties 


Principles and Procedures for Commercial Firms in Part seeking, as a matter of right, the payment of money in a 
31 of the Federal Acquisition Regulation (48 CFR 1-31), sum certain, the adjustment or interpretation of contract 


as implemented by HUD Handbook 2210.18, in effect on terms, or other relief arising under or relating to the 


the date of this contract. The Contractor shall not be contract. A claim arising under the contract, unlike a 
allowed a profit on the profit received by any claim relating to the contract, is a claim that can be 


subcontractor. Equitable adjustments for deleted work resolved under a contract clause that provides for the 


shall include a credit for profit and may include a credit for relief sought by the claimant. A voucher, invoice, or other 
indirect costs. On proposals covering both increases and routine request for payment that is not in dispute when 


decreases in the amount of the contract, the application of submitted is not a claim. The submission may be 
indirect costs and profit shall be on the net-change in converted to a claim by complying with the requirements 


direct costs for the Contractor or subcontractor of this clause, if it is disputed either as to liability or 


performing the work. amount or is not acted upon in a reasonable time. 


(g) The Contractor shall include in the proposal its request (b) Except for disputes arising under the clauses entitled 
for time extension (if any), and shall include sufficient Labor Standards - Davis Bacon and Related Acts, herein, 


information and dates to demonstrate whether and to all disputes arising under or relating to this contract, 


what extent the change will delay the completion of the including any claims for damages for the alleged breach 
contract in its entirety. thereof which are not disposed of by agreement, shall be 


(h) The Contracting Officer shall act on proposals within 30 resolved under this clause. 


days after their receipt, or notify the Contractor of the (c) All claims by the Contractor shall be made in writing and 


date when such action will be taken. submitted to the Contracting Officer for a written decision. 


(i) Failure to reach an agreement on any proposal shall be a A claim by the PHA against the Contractor shall be 
dispute under the clause entitled Disputes herein. subject to a written decision by the Contracting Officer. 


Nothing in this clause, however, shall excuse the (d) The Contracting Officer shall, within 60 (unless otherwise 


Contractor from proceeding with the contract as changed. indicated) days after receipt of the request, decide the 


(j) Except in an emergency endangering life or property, no claim or notify the Contractor of the date by which the 


change shall be made by the Contractor without a prior decision will be made. 


order from the Contracting Officer. (e) The Contracting Officer’s decision shall be final unless 


the Contractor (1) appeals in writing to a higher level in 
30. Suspension of Work the PHA in accordance with the PHA’s policy and 


procedures, (2) refers the appeal to an independent 


(a) The Contracting Officer may order the Contractor in mediator or arbitrator, or (3) files suit in a court of 
writing to suspend, delay, or interrupt all or any part of the competent jurisdiction. Such appeal must be made within 
work of this contract for the period of time that the (30 unless otherwise indicated) days after receipt of the 


Contracting Officer determines appropriate for the Contracting Officer’s decision. 


convenience of the PHA. (f) The Contractor shall proceed diligently with performance 
(b) If the performance of all or any part of the work is, for an of this contract, pending final resolution of any request for 


unreasonable period of time, suspended, delayed, or relief, claim, appeal, or action arising under or relating to 
interrupted (1) by an act of the Contracting Officer in the the contract, and comply with any decision of the 


administration of this contract, or (2) by the Contracting Contracting Officer.  


Officer’s failure to act within the time specified (or within a 
reasonable time if not specified) in this contract an 32. Default  
adjustment shall be made for any increase in the cost of 


performance of the contract (excluding profit) necessarily (a) If the Contractor refuses or fails to prosecute the work, or 


caused by such unreasonable suspension, delay, or any separable part thereof, with the diligence that will 


interruption and the contract modified in writing insure its completion within the time specified in this 


accordingly. However, no adjustment shall be made contract, or any extension thereof, or fails to complete 
under this clause for any suspension, delay, or said work within this time, the Contracting Officer may, by 


interruption to the extent that performance would have written notice to the Contractor, terminate the right to 
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proceed with the work (or separable part of the work) that completion of the work together with any increased costs 


has been delayed. In this event, the PHA may take over occasioned the PHA in completing the work. 


the work and complete it, by contract or otherwise, and (c) If the PHA does not terminate the Contractor’s right to 


may take possession of and use any materials, proceed, the resulting damage will consist of liquidated 


equipment, and plant on the work site necessary for damages until the work is completed or accepted. 


completing the work. The Contractor and its sureties shall 


be liable for any damage to the PHA resulting from the 34. Termination for 
Convenience Contractor’s refusal or failure to complete the work within 


the specified time, whether or not the Contractor’s right to (a) The Contracting Officer may terminate this contract in 
proceed with the work is terminated. This liability includes whole, or in part, whenever the Contracting Officer 


any increased costs incurred by the PHA in completing determines that such termination is in the best interest of 


the work. the PHA. Any such termination shall be effected by 
(b) The Contractor’s right to proceed shall not be terminated delivery to the Contractor of a Notice of Termination 


or the Contractor charged with damages under this specifying the extent to which the performance of the 
clause if— work under the contract is terminated, and the date upon 


(1) The delay in completing the work arises from which such termination becomes effective. 


unforeseeable causes beyond the control and without (b) If the performance of the work is terminated, either in 


the fault or negligence of the Contractor. Examples of whole or in part, the PHA shall be liable to the Contractor 
such causes include (i) acts of God, or of the public for reasonable and proper costs resulting from such 


enemy, (ii) acts of the PHA or other governmental termination upon the receipt by the PHA of a properly 
entity in either its sovereign or contractual capacity, presented claim setting out in detail: (1) the total cost of 


(iii) acts of another contractor in the performance of a the work performed to date of termination less the total 
contract with the PHA, (iv) fires, (v) floods, (vi) amount of contract payments made to the Contractor; (2) 
epidemics, (vii) quarantine restrictions, (viii) strikes, the cost (including reasonable profit) of settling and 


(ix) freight embargoes, (x) unusually severe weather, paying claims under subcontracts and material orders for 


or (xi) delays of subcontractors or suppliers at any tier work performed and materials and supplies delivered to 
arising from unforeseeable causes beyond the control the site, payment for which has not been made by the 


and without the fault or negligence of both the PHA to the Contractor or by the Contractor to the 
Contractor and the subcontractors or suppliers; and subcontractor or supplier; (3) the cost of preserving and 


(2) The Contractor, within days (10 days unless otherwise protecting the work already performed until the PHA or 


indicated) from the beginning of such delay (unless assignee takes possession thereof or assumes 
extended by the Contracting Officer) notifies the responsibility therefore; (4) the actual or estimated cost of 


Contracting Officer in writing of the causes of delay. legal and accounting services reasonably necessary to 
The Contracting Officer shall ascertain the facts and prepare and present the termination claim to the PHA; 
the extent of the delay. If, in the judgment of the and (5) an amount constituting a reasonable profit on the 


Contracting Officer, the findings of fact warrant such value of the work performed by the Contractor. 
action, time for completing the work shall be extended (c) The Contracting Officer will act on the Contractor’s claim 
by written modification to the contract. The findings of within days (60 days unless otherwise indicated) of 


the Contracting Officer shall be reduced to a written receipt of the Contractor’s claim. 


decision which shall be subject to the provisions of (d) Any disputes with regard to this clause are expressly 
the Disputes clause of this contract. made subject to the provisions of the Disputes clause of 


(c) If, after termination of the Contractor’s right to proceed, it this contract.  


is determined that the Contractor was not in default, or 


that the delay was excusable, the rights and obligations 35. Assignment of Contract  
of the parties will be the same as if the termination had 


been for convenience of the PHA. The Contractor shall not assign or transfer any interest in 


this contract; except that claims for monies due or to 
33. Liquidated Damages become due from the PHA under the contract may be 


assigned to a bank, trust company, or other financial 


(a) If the Contractor fails to complete the work within the time institution. Such assignments of claims shall only be 
specified in the contract, or any extension, as specified in made with the written concurrence of the Contracting 


the clause entitled Default of this contract, the Contractor Officer. If the Contractor is a partnership, this contract 


shall pay to the PHA as liquidated damages, the sum of shall inure to the benefit of the surviving or remaining 


$ ____________ Contracting Officer insert amount] for member(s) of such partnership as approved by the 


each day of delay. If different completion dates are Contracting Officer.  


specified in the contract for separate parts or stages of the 


work, the amount of liquidated damages shall be 36. Insurance  
assessed on those parts or stages which are delayed. To 


the extent that the Contractor’s delay or nonperformance (a) Before commencing work, the Contractor and each 


is excused under another clause in this contract, subcontractor shall furnish the PHA with certificates of 


liquidated damages shall not be due the PHA. The insurance showing the following insurance is in force and 


Contractor remains liable for damages caused other than will insure all operations under the Contract: 
by delay. (1) Workers’ Compensation, in accordance with state or 


(b) If the PHA terminates the Contractor’s right to proceed, Territorial Workers’ Compensation laws. 


the resulting damage will consist of liquidated damages (2) Commercial General Liability with a combined single 


until such reasonable time as may be required for final limit for bodily injury and property damage of not less 


than $  __________  [Contracting Officer insert amount] 
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per occurrence to protect the Contractor and each (2) “Subcontractor” means any supplier, vendor, or firm 


subcontractor against claims for bodily injury or death that furnishes supplies, materials, equipment, or 


and damage to the property of others. This shall cover services to or for the Contractor or another 


the use of all equipment, hoists, and vehicles subcontractor. 
on the site(s) not covered by Automobile Liability (b) The Contractor shall not enter into any subcontract with 
under (3) below. If the Contractor has a "claims made” any subcontractor who has been temporarily denied 


policy, then the following additional requirements participation in a HUD program or who has been 


apply: the policy must provide a “retroactive date” suspended or debarred from participating in contracting 


which must be on or before the programs by any agency of the United States 
execution date of the Contract; and the extended Government or of the state in which the work under this 


reporting period may not be less than five years contract is to be performed. 


following the completion date of the Contract. (c) The Contractor shall be as fully responsible for the acts or 


(3) Automobile Liability on owned and non -owned motor omissions of its subcontractors, and of persons either 


vehicles used on the site(s) or in connection therewith directly or indirectly employed by them as for the acts or 


for a combined single limit for bodily injury and omissions of persons directly employed by the 
property damage of not less than $   ______________________________ Contractor. 


[Contracting Officer insert amount] per occurrence. (d) The Contractor shall insert appropriate clauses in all 


(b) Before commencing work, the Contractor shall furnish the subcontracts to bind subcontractors to the terms and 


PHA with a certificate of insurance evidencing that conditions of this contract insofar as they are applicable 


Builder’s Risk (fire and extended coverage) Insurance on to the work of subcontractors. 
all work in place and/or materials stored at the building (e) Nothing contained in this contract shall create any 
site(s), including foundations and building equipment, is contractual relationship between any subcontractor and 


in force. The Builder’s Risk Insurance shall be for the the PHA or between the subcontractor and HUD. 


benefit of the Contractor and the PHA as their interests 


may appear and each shall be named in the policy or 38. Subcontracting with Small and Minority Firms, 
policies as an insured. The Contractor in installing Women’s Business Enterprise, and Labor Surplus 


equipment supplied by the PHA shall carry insurance on Area Firms  


such equipment from the time the Contractor takes 


possession thereof until the Contract work is accepted by The Contractor shall take the following steps to ensure 


the PHA. The Builder’s Risk Insurance need not be that, whenever possible, subcontracts are awarded to 
carried on excavations, piers, footings, or foundations small business firms, minority firms, women’s business 
until such time as work on the superstructure is started. It enterprises, and labor surplus area firms: 


need not be carried on landscape work. Policies shall 


furnish coverage at all times for the full cash value of all 


completed construction, as well as materials in place 


and/or stored at the site(s), whether or not partial 


payment has been made by the PHA. The Contractor 


may terminate this insurance on buildings as of the date 


taken over for occupancy by the PHA. The Contractor is 


not required to carry Builder’s Risk Insurance for 


modernization work which does not involve structural 


alterations or additions and where the PHA’s existing fire 


and extended coverage policy can be endorsed to 


include such work. 


(c) All insurance shall be carried with companies which are 


financially responsible and admitted to do business in the 


State in which the project is located. If any such 


insurance is due to expire during the construction period, 


the Contractor (including subcontractors, as applicable) 


shall not permit the coverage to lapse and shall furnish 


evidence of coverage to the Contracting Officer. All 


certificates of insurance, as evidence of coverage, shall 


provide that no coverage may be canceled or non-


renewed by the insurance company until at least 30 days 


prior written notice has been given to the Contracting 


Officer. 


37. Subcontracts 


(a) Definitions. As used in this contract - 
(1) “Subcontract” means any contract, purchase order, or 


other purchase agreement, including modifications and 


change orders to the foregoing, entered into by a 


subcontractor to furnish supplies, materials, 


equipment, and services for the performance of the 


prime contract or a subcontract. 


(a) Placing qualified small and minority businesses and 


women’s business enterprises on solicitation lists; 


(b) Ensuring that small and minority businesses and 
women’s business enterprises are solicited whenever they 
are potential sources; 


(c) Dividing total requirements, when economically feasible, 


into smaller tasks or quantities to permit maximum 


participation by small and minority businesses and women’s 


business enterprises; 


(d) Establishing delivery schedules, where the requirements 
of the contract permit, which encourage participation by small 
and minority businesses and women’s business enterprises; 
and 


(e) Using the services and assistance of the U.S. Small 


Business Administration, the Minority Business 


Development Agency of the U.S. Department of 


Commerce, and State and local governmental small 


business agencies. 


39. Equal Employment Opportunity 


During the performance of this contract, the Contractor/ 


Seller agrees as follows: 


(a) The Contractor/Seller shall not discriminate against any 
employee or applicant for employment because of of race color, 
religion, sex, sexual orientation, gender identity, disability, or 
national origin. 


(b) The Contractor/Seller shall take affirmative action to 
ensure that applicants are employed, and that employees 


are treated during employment without regard to their race, 


color, religion, sex, sexual orientation, gender identity, 


disability, or national origin. Such action shall 
include, but not be limited to, (1) employment, (2) upgrading 
demotion, (4) transfer, (5) recruitment or 


recruitment advertising, (6) layoff or termination, (7) 
rates of pay or other forms of compensation, and (8) 
selection for training,including apprenticeship  
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(c) The Contractor/Seller agrees to post in conspicuous places 


available to employees and applicants for employment the notices 


to be provided by the Contracting Officer setting forth the 


provisions of this nondiscrimination clause. 


(d) The Contractor/Seller shall, in all solicitations or 


advertisements for employees placed by or on behalf of the 


Contractor/Seller, state that all qualified applicants will receive 


consideration for employment without regard to race, color, 


religion, sex, or national origin. 


(e) The Contractor/Seller shall send, to each labor union or 


representative of workers with which it has a collective 


bargaining agreement or other contract or understanding, the 


notice to be provided by the Contracting Officer advising the 


labor union or workers’ representative of the Contractor’s 


commitments under this clause, and post copies of the notice 


in conspicuous places available to employees and applicants 


for employment. 


(f) The Contractor/Seller shall comply with Executive Order 


11246, as amended, and the rules, regulations, and orders of 


the Secretary of Labor. 


(g) The Contractor/Seller shall furnish all information and reports 
required by Executive Order 11246, as amended, Section 503 of 
the Rehabilitation Act of 1973, as amended, and by rules, 
regulations, and orders of the Secretary of Labor, or pursuant 
thereto. The Contractor/Seller shall permit 


access to its books, records, and accounts by the 


Secretary of Labor for purposes of investigation to 


ascertain compliance with such rules, regulations, and 
orders. 


(h) In the event of a that the Contractor/Seller is in noncompliance 
with the nondiscrimination clauses of this contract or with any of 
such rules, regulations, or orders, this contract may be canceled, 
terminated or suspended in whole or in part and the 
contractor/seller may be declared ineligible for further 
Government contracts in accordance with procedures authorized 
in Executive Order 11246 of September 24, 1965, and such other 
sanctions may be imposed and remedies invoked as provided in 
Executive Order 11246 of September 24, 1965, or by rule, 
regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 


(i)The contractor/seller will include the provisions of 
paragraphs (a) through (h) in every subcontract or purchase 
order unless exempted by rules, regulations, or orders of the 
Secretary of Labor issued pursuant to section 204 of Executive 
Order 11246 of September 24, 1965, so that such provisions 
will be binding upon each sub[contractor/seller] or vendor. The 
[contractor/seller] will take such action with respect to any 
subcontract or purchase order as may be directed by the 
Secretary of Labor as a means of enforcing such provisions in 
cluding sanctions for noncompliance: Provided, however, that 
in the event the [contractor/seller] becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a 
result of such direction, the [contractor/seller] may request the 
United States to enter into such litigation to protect the 
interests of the United States. 


(j) Compliance with the requirements of this clause shall be 


to the maximum extent consistent with, but not in 


derogation of, compliance with section 7(b) of the Indian 


Self-Determination and Education Assistance Act and the 


Indian Preference clause of this contract. 


 
40. Employment, Training, and Contracting 


Opportunities for Low-Income Persons, Section 3 of the 


Housing and Urban Development Act of 1968. 


(a) The work to be performed under this contract is subject to 


the requirements of Section 3 of the Housing and Urban 


Development Act of 1968, as amended, 12 U.S.C. 1701u (section 


3). The purpose of section 3 is to ensure that employment and 


other economic opportunities generated by HUD assistance or 


HUD-assisted projects covered by Section 3, shall, to the greatest 


extent feasible, be directed to low- and very low-income persons, 


particularly persons who are recipients of HUD assistance for 


housing. 


(b) The parties to this contract agree to comply with HUD's 


regulations in 24 CFR Part 75, which implement Section 3. As 


evidenced by their execution of this contract, the parties to this 


contract certify that they are under no contractual or other 


impediment that would prevent them from complying with the 


Part 75 regulations. 


(c) The contractor agrees to send to each labor organization 


or representative of workers with which the contractor has a 


collective bargaining agreement or other understanding, if any, 


a notice advising the labor organization or workers' 


representative of the contractor's commitments under this 


section 3 clause and will post copies of the notice in 


conspicuous places at the work site where both employees and 


applicants for training and employment positions can see the 


notice. The notice shall describe the Section 3 prioritization 


requirements and shall state the minimum percentages of labor 


hour requirements established in the Benchmark Notice (FR-


6085-N-04).  


(d) The contractor agrees to include this section 3 clause in 


every subcontract subject to compliance with regulations in 24 


CFR Part 75, and agrees to take appropriate action, as 


provided in an applicable provision of the subcontract or in this 


section 3 clause, upon a finding that the subcontractor is in 


violation of the regulations in 24 CFR Part 75. The contractor 


will not subcontract with any subcontractor where the 


contractor has notice or knowledge that the subcontractor has 


been found in violation of the regulations in 24 CFR Part 75. 


(e) Noncompliance with HUD's regulations in 24 CFR Part 75 
may result in sanctions, termination of this contract for default, 
and debarment or suspension from future HUD assisted 
contracts. 


(f) Contracts, subcontracts, grants, or subgrants subject to 


Section 7(b) of the Indian Self-Determination and Education 
Assistance Act (25 U.S.C. 5307(b)) or subject to tribal 
preference requirements as authorized under 101(k) of the 
Native American Housing Assistance and Self-Determination 
Act (25 U.S.C. 4111(k)) must provide preferences in 
employment, training, and business opportunities to Indians and 
Indian organizations, and are therefore not subject to the 
requirements of 24 CFR Part 75. 
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41. Interest of Members of Congress (a) The PHA, HUD, or Comptroller General of the United 


States, or any of their duly authorized representatives 


No member of or delegate to the Congress of the United shall, until 3 years after final payment under this contract, 


States of America shall be admitted to any share or part of have access to and the right to examine any of the 
this contract or to any benefit that may arise therefrom. Contractor’s directly pertinent books, documents, papers, 


or other records involving transactions related to this 


42. Interest of Members, Officers, or Employees and contract for the purpose of making audit, examination, 
Former Members, Officers, or Employees excerpts, and transcriptions. 


(b) The Contractor agrees to include in first-tier subcontracts 
No member, officer, or employee of the PHA, no member under this contract a clause substantially the same as 
of the governing body of the locality in which the project paragraph (a) above. “Subcontract,” as used in this 


is situated, no member of the governing body of the clause, excludes purchase orders not exceeding 
locality in which the PHA was activated, and no other $10,000. 


public official of such locality or localities who exercises (c) The periods of access and examination in paragraphs (a) 


any functions or responsibilities with respect to the and (b) above for records relating to (1) appeals under the 
project, shall, during his or her tenure, or for one year Disputes clause of this contract, (2) litigation or settlement 
thereafter, have any interest, direct or indirect, in this of claims arising from the performance of this contract, or 


contract or the proceeds thereof. (3) costs and expenses of this contract to which the PHA, 


HUD, or Comptroller General or any of their duly 
43. Limitations on Payments made to Influence Certain authorized representatives has taken exception shall 


Federal Financial Transactions continue until disposition of such appeals, litigation, 


claims, or exceptions. 


(a) The Contractor agrees to comply with Section 1352 of 
Title 31, United States Code which prohibits the use of 46. Labor Standards - Davis-Bacon and Related 
Acts Federal appropriated funds to pay any person for 


influencing or attempting to influence an officer or If the total amount of this contract exceeds $2,000, the 


employee of any agency, a Member of Congress, and Federal labor standards set forth in the clause below shall 


officer or employee of Congress, or an employee of a apply to the development or construction work to be 


Member of Congress in connection with any of the performed under the contract. 
following covered Federal actions: the awarding of any (a) Minimum Wages. 


Federal contract; the making of any Federal grant; the (1) All laborers and mechanics employed under this 


making of any Federal loan; the entering into of any contract in the development or construction of the 


cooperative agreement; or the modification of any project(s) involved will be paid unconditionally and not 


Federal contract, grant, loan, or cooperative agreement. less often than once a week, and without subsequent 


(b) The Contractor further agrees to comply with the deduction or rebate on any account (except such payroll 
requirement of the Act to furnish a disclosure (OMB deductions as are permitted by regulations issued by the 


Standard Form LLL, Disclosure of Lobbying Activities) if Secretary of Labor under the Copeland Act (29 CFR Part 


any funds other than Federal appropriated funds 3)), the full amount of wages and bona fide fringe benefits 
(including profit or fee received under a covered Federal (or cash equivalents thereof) due at time of payment 


transaction) have been paid, or will be paid, to any person computed at rates not less than those contained in the 


for influencing or attempting to influence an officer or wage determination of the Secretary of Labor which is 
employee of any agency, a Member of Congress, an attached hereto and made a part hereof, regardless of 


officer or employee of Congress, or an employee of a any contractual relationship which may be alleged to exist 
Member of Congress in connection with a Federal between the Contractor and such laborers and 
contract, grant, loan, or cooperative agreement. mechanics. Contributions made or costs reasonably 


anticipated for bona fide fringe benefits under Section 
44. Royalties and Patents 1(b)(2) of the Davis-Bacon Act on behalf of laborers or 


mechanics are considered wages paid to such laborers or 
The Contractor shall pay all royalties and license fees. It mechanics, subject to the provisions of 29 CFR 
shall defend all suits or claims for infringement of any 5.5(a)(1)(iv); also, regular contributions made or costs 


patent rights and shall save the PHA harmless from loss incurred for more than a weekly period (but not less often 


on account thereof; except that the PHA shall be than quarterly) under plans, funds, or programs which 


responsible for all such loss when a particular design, cover the regular weekly period, are deemed to be 


process or the product of a particular manufacturer or constructively made or incurred during such weekly 
manufacturers is specified and the Contractor has no period. Such laborers and mechanics shall be paid the 


reason to believe that the specified design, process, or appropriate wage rate and fringe benefits in the wage 
product is an infringement. If, however, the Contractor determination for the classification of work actually 


has reason to believe that any design, process or product performed, without regard to skill, except as provided in 


specified is an infringement of a patent, the Contractor 29 CFR 5.5(a)(4). Laborers or mechanics performing 
shall promptly notify the Contracting Officer. Failure to work in more than one classification may be 
give such notice shall make the Contractor responsible compensated at the rate specified for each classification 


for resultant loss. for the time actually worked therein; provided, that the 


employer’s payroll records accurately set forth the time 


45. Examination and Retention of Contractor’s Records spent in each classification in which work is performed. The 


wage determination (including any additional classification 


and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and 


the Davis-Bacon poster (WH-1321) shall 
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be posted at all times by the Contractor and its amount of any costs reasonably anticipated in 


subcontractors at the site of the work in a prominent and providing bona fide fringe benefits under a plan or 


accessible place where it can be easily seen by the program; provided, that the Secretary of Labor has 


workers. found, upon the written request of the Contractor, that 
(2) (i) Any class of laborers or mechanics, including the applicable standards of the Davis-Bacon Act have 


helpers, which is not listed in the wage been met. The Secretary of Labor may require the 
determination and which is to be employed under Contractor to set aside in a separate account assets 


the contract shall be classified in conformance with for the meeting of obligations under the plan or 


the wage determination. HUD shall approve an program. 
additional classification and wage rate and fringe (b) Withholding of funds. HUD or its designee shall, upon its 


benefits therefor only when all the following criteria own action or upon written request of an authorized 


have been met: (A) The work to be performed by representative of the Department of Labor, withhold or 
the classification requested is not performed by a cause to be withheld from the Contractor under this 


classification in the wage determination; and (B) contract or any other Federal contract with the same 


The classification is utilized in the area by the prime Contractor, or any other Federally-assisted 
construction industry; and (C) The proposed wage contract subject to Davis-Bacon prevailing wage 


rate, including any bona fide fringe benefits, bears requirements, which is held by the same prime 


a reasonable relationship to the wage rates Contractor, so much of the accrued payments or 
contained in the wage advances as may be considered necessary to pay 
determination. laborers and mechanics, including apprentices, trainees, 


(ii) If the Contractor and the laborers and mechanics and helpers, employed by the Contractor or any 


to be employed in the classification (if known), or subcontractor the full amount of wages required by the 


their representatives, and HUD or its designee contract. In the event of failure to pay any laborer or 
agree on the classification and wage rate mechanic, including any apprentice, trainee, or helper, 
(including the amount designated for fringe employed or working in the construction or development 


benefits where appropriate), a report of the action of the project, all or part of the wages required by the 
taken shall be sent by HUD or its designee to the contract, HUD or its designee may, after written notice to 


Administrator of the Wage and Hour Division, the Contractor, take such action as may be necessary to 
Employee Standards Administration, U.S. cause the suspension of any further payment, advance, 


Department of Labor, Washington, DC 20210. or guarantee of funds until such violations have ceased. 
The Administrator, or an authorized HUD or its designee may, after written notice to the 
representative, will approve, modify, or disapprove Contractor, disburse such amounts withheld for and on 


every additional classification action within 30 days account of the Contractor or subcontractor to the 


of receipt and so advise HUD or its designee or will respective employees to whom they are due. 


notify HUD or its designee within the 30-day period (c) Payrolls and basic records. 


that additional time is necessary. (1) Payrolls and basic records relating thereto shall be 


(iii) In the event the Contractor, the laborers or maintained by the Contractor during the course of the 
mechanics to be employed in the classification or work and preserved for a period of three years 


their representatives, and HUD or its designee do thereafter for all laborers and mechanics working in 
not agree on the proposed classification and wage the construction or development of the project. Such 


rate (including the amount designated for fringe records shall contain the name, address, and social 


benefits, where appropriate), HUD or its designee security number of each such worker, his or her 


shall refer the questions, including the views of all correct classification, hourly rates of wages paid 
interested parties and the recommendation of HUD (including rates of contributions or costs anticipated 


or its designee, to the Administrator of the Wage for bona fide fringe benefits or cash equivalents 
and Hour Division for determination. The thereof of the types described in section 1(b)(2)(B) of 


Administrator, or an authorized representative, will the Davis-Bacon Act), daily and weekly number of 


issue a determination within 30 days of receipt and hours worked, deductions made, and actual wages 
so advise HUD or its designee or will notify HUD or paid. Whenever the Secretary of Labor has found, 


its designee within the 30-day period that under 29 CFR 5.5(a)(1)(iv), that the wages of any 


additional time is necessary. laborer or mechanic include the amount of costs 
(iv) The wage rate (including fringe benefits where reasonably anticipated in providing benefits under a 


appropriate) determined pursuant to plan or program described in section 1(b)(2)(B) of the 
subparagraphs (a)(2)(ii) or (iii) of this clause shall Davis-Bacon Act, the Contractor shall maintain 


be paid to all workers performing work in the records which show that the commitment to provide 


classification under this contract from the first day such benefits is enforceable, that the plan or program 


on which work is performed in classification. is financially responsible, and that the plan or 
(3) Whenever the minimum wage rate prescribed in the program has been communicated in writing to the 


contract for a class of laborers or mechanics includes laborers or mechanics affected, and records which 


a fringe benefit which is not expressed as an hourly show the costs anticipated or the actual cost incurred 
rate, the Contractor shall either pay the benefit as in providing such benefits. Contractors employing 


stated in the wage determination or shall pay another apprentices or trainees under approved programs 


bona fide fringe benefit or an hourly cash equivalent shall maintain written evidence of the registration of 
thereof. apprenticeship programs and certification of trainee 


(4) If the Contractor does not make payments to a trustee programs, the registration of the apprentices and 
or other third person, the Contractor may consider as trainees, and the ratios and wage rates prescribed in 


part of the wages of any laborer or mechanic the the applicable programs. 
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(2) (i) The Contractor shall submit weekly for each week make such records available may be grounds for 


in which any contract work is performed a copy of debarment action pursuant to 29 CFR 5.12. 


all payrolls to the Contracting Officer for (d) (1) Apprentices. Apprentices will be permitted to work at 


transmission to HUD or its designee. The payrolls less than the predetermined rate for the work they 
submitted shall set out accurately and completely performed when they are employed pursuant to and 


all of the information required to be maintained individually registered in a bona fide apprenticeship 


under subparagraph (c)(1) of this clause. This program registered with the U.S. Department of 


information may be submitted in any form desired. Labor, Employment and Training Administration, 


Optional Form WH-347 (Federal Stock Number Office of Apprenticeship and Training, Employer and 
029-005-00014-1) is available for this purpose and Labor Services (OATELS), or with a State 


may be purchased from the Superintendent of Apprenticeship Agency recognized by OATELS, or if a 


Documents, U.S. Government Printing Office, person is employed in his or her first 90 days of 


Washington, D.C. 20402. The Contractor is probationary employment as an apprentice in such an 


responsible for the submission of copies of apprenticeship program, who is not individually 


payrolls by all subcontractors. (Approved by the registered in the program, but who has been certified 


Office of Management and Budget under OMB by OATELS or a State Apprenticeship Agency (where 


Control Number 1214-0149.) appropriate) to be eligible for probationary 


(ii) Each payroll submitted shall be accompanied by a employment as an apprentice. The allowable ratio of 


“Statement of Compliance,” signed by the apprentices to journeymen on the job site in any craft 


Contractor or subcontractor or his or her agent classification shall not be greater than the ratio 
who pays or supervises the payment of the permitted to the Contractor as to the entire work force 


persons employed under the contract and shall under the registered program. Any worker listed on a 


certify the following: payroll at an apprentice wage rate, who is not 
(A) That the payroll for the payroll period contains registered or otherwise employed as stated in this 


the information required to be maintained paragraph, shall be paid not less than the applicable 


under paragraph (c) (1) of this clause and that wage rate on the wage determination for the 
such information is correct and complete; classification of work actually performed. In addition, 


(B) That each laborer or mechanic (including each any apprentice performing work on the job site in 


helper, apprentice, and trainee) employed on excess of the ratio permitted under the registered 
the contract during the payroll period has been program shall be paid not less than the applicable 


paid the full weekly wages earned, without wage rate on the wage determination for the work 


rebate, either directly or indirectly, and that no actually performed. Where a contractor is performing 
deductions have been made either directly or construction on a project in a locality other than that in 


indirectly from the full wages earned, other which its program is registered, the ratios and wage 


than permissible deductions as set forth in 29 rates (expressed in percentages of the journeyman’s 


CFR Part 3; and hourly rate) specified in the Contractor’s or 


(C) That each laborer or mechanic has been paid subcontractor’s registered program shall be observed. 


not less than the applicable wage rates and Every apprentice must be paid at not less than the rate 


fringe benefits or cash equivalents for the specified in the registered program for the apprentice’s 


classification of work performed, as specified level of progress, expressed as a percentage of the 
in the applicable wage determination journeyman hourly rate specified in the applicable 


incorporated into the contract. wage determination. Apprentices shall be paid fringe 
(iii) The weekly submission of a properly executed benefits in accordance with the provisions of the 


certification set forth on the reverse side of apprenticeship program. If the apprenticeship program 


Optional Form WH-347 shall satisfy the does not specify fringe benefits, apprentices must be 
requirements for submission of the “Statement of paid the full amount of fringe benefits listed on the 
Compliance” required by subparagraph (c)(2)(ii) of wage determination for the applicable classification. If 


this clause. the Administrator of the Wage and Hour Division 


(iv) The falsification of any of the above certifications determines that a different practice prevails for the 


may subject the Contractor or subcontractor to civil applicable apprentice classification, fringes shall be 


or criminal prosecution under Section 1001 of Title paid in accordance with that determination. In the 
18 and Section 3729 of Title 31 of the United event OATELS, or a State Apprenticeship Agency 


States Code. recognized by OATELS, withdraws approval of an 


(3) The Contractor or subcontractor shall make the apprenticeship program, the Contractor will no longer 


records required under subparagraph (c)(1) available be permitted to utilize apprentices at less than the 


for inspection, copying, or transcription by authorized applicable predetermined rate for the work performed 
representatives of HUD or its designee, the until an acceptable 
Contracting Officer, or the Department of Labor and program is approved. 


shall permit such representatives to interview (2) Trainees. Except as provided in 29 CFR 5.16, 


employees during working hours on the job. If the trainees will not be permitted to work at less than the 


Contractor or subcontractor fails to submit the predetermined rate for the work performed unless they 


required records or to make them available, HUD or are employed pursuant to and individually registered in 
its designee may, after written notice to the a program which has received prior approval, 


Contractor, take such action as may be necessary to evidenced by formal certification by the U.S. 


cause the suspension of any further payment, Department of Labor, Employment and Training 


advance, or guarantee of funds. Furthermore, failure Administration. The ratio of trainees to journeymen on 


to submit the required records upon request or to the job site shall not be greater than permitted under 
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(2) No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a United States 


Government contract by virtue of section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1). 


(3) The penalty for making false statements is prescribed 
in the U. S. Criminal Code, 18 U.S.C. 1001. 


(j) Contract Work Hours and Safety Standards Act. As used 


in this paragraph, the terms “laborers” and “mechanics” 


include watchmen and guards. 


(1) Overtime requirements. No contractor or 
subcontractor contracting for any part of the contract 


work which may require or involve the employment of 
laborers or mechanics, including watchmen and 
guards, shall require or permit any such laborer or 


mechanic in any workweek in which the individual is 


employed on such work to work in excess of 40 hours 
in such workweek unless such laborer or mechanic 


receives compensation at a rate not less than one and 
one-half times the basic rate of pay for all hours 


worked in excess of 40 hours in such workweek. 


(2) Violation; liability for unpaid wages; liquidated 


damages. In the event of any violation of the 


provisions set forth in subparagraph (j)(1) of this 


clause, the Contractor and any subcontractor 
responsible therefor shall be liable for the unpaid 


wages. In addition, such Contractor and 


subcontractor shall be liable to the United States (in 
the case of work done under contract for the District 


of Columbia or a territory, to such District or to such 


territory), for liquidated damages. Such liquidated 


damages shall be computed with respect to each 
individual laborer or mechanic (including watchmen 


and guards) employed in violation of the provisions 


set forth in subparagraph (j)(1) of this clause, in the 


sum of $27 for each calendar day on which such 


individual was required or permitted to work in excess 


of the standard workweek of 40 hours without 
payment of the overtime wages required by 


provisions set forth in subparagraph (j)(1) of this 


clause. DOL posts current fines at: https://www.dol.gov/whd/  


govcontracts/cwhssa.htm#cmp 


(3) Withholding for unpaid wages and liquidated 


damages. HUD or its designee shall upon its own 


action or upon written request of an authorized 


representative of the Department of Labor withhold or 


cause to be withheld, from any moneys payable on 


account of work performed by the Contractor or 
subcontractor under any such contract or any Federal 
contract with the same prime Contractor, or any other 


Federally-assisted contract subject to the Contract 
Work Hours and Safety Standards Act, which is held 


by the same prime Contractor, such sums as may be 
determined to be necessary to satisfy any liabilities of 


such Contractor or subcontractor for unpaid wages 
and liquidated damages as provided in the provisions 


set forth in subparagraph (j)(2) of this clause. 


(k) Subcontracts. The Contractor or subcontractor shall insert 


in any subcontracts all the provisions contained in this 
clause, and such other clauses as HUD or its designee 


may by appropriate instructions require, and also a 


clause requiring the subcontractors to include these 
provisions in any lower tier subcontracts. The prime 


Contractor shall be responsible for the compliance by any 


subcontractor or lower tier subcontractor with all these 
provisions. 


the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less 


than the rate specified in the approved program for the 
trainee’s level of progress, expressed as a percentage 


of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid 


fringe benefits in accordance with the provisions of the 


trainee program. If the trainee program does not 


mention fringe benefits, trainees shall be paid the full 


amount of fringe benefits listed in the wage 
determination unless the Administrator of the Wage 


and Hour Division determines that there is an 
apprenticeship program associated with the 
corresponding journeyman wage rate in the wage 


determination which provides for less than full fringe 


benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and 


participating in a training plan approved by the 
Employment and Training Administration shall be paid 


not less than the applicable wage rate in the wage 


determination for the classification of work actually 


performed. In addition, any trainee performing work on 


the job site in excess of the ratio permitted under the 


registered program shall be paid not less than the 
applicable wage rate in the wage determination for the 


work actually performed. In the event the Employment 


and Training Administration withdraws approval of a 
training program, the Contractor will no longer be 


permitted to utilize trainees at less than the applicable 


predetermined rate for the work performed 


until an acceptable program is approved. 
(3) Equal employment opportunity. The utilization of 


apprentices, trainees, and journeymen under this 


clause shall be in conformity with the equal 


employment opportunity requirements of Executive 


Order 11246, as amended, and 29 CFR Part 30. 


(e)  Compliance with Copeland Act requirements. The 
Contractor shall comply with the requirements of 29 CFR 


Part 3, which are hereby incorporated by reference in this 


contract. 


 
(f)  Contract termination; debarment. A breach of this contract 


clause may be grounds for termination of the contract and 


for debarment as a Contractor and a subcontractor as 


provided in 29 CFR 5.12. 


(g)  Compliance with Davis-Bacon and related Act 


requirements. All rulings and interpretations of the Davis- 
Bacon and related Acts contained in 29 CFR Parts 1, 3, 
and 5 are herein incorporated by reference in this 


contract. 
(h)  Disputes concerning labor standards. Disputes arising out 


of the labor standards provisions of this clause shall not 
be subject to the general disputes clause of this contract. 


Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 


CFR Parts 5, 6, and 7. Disputes within the meaning of 


this clause include disputes between the Contractor (or 


any of its subcontractors) and the PHA, HUD, the U.S. 
Department of Labor, or the employees or their 


representatives. 


(i)  Certification of eligibility. 
(1) By entering into this contract, the Contractor certifies 


that neither it (nor he or she) nor any person or firm 


who has an interest in the Contractor’s firm is a 
person or firm ineligible to be awarded contracts by 


the United States Government by virtue of section 


3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
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47. Non-Federal Prevailing Wage Rates 


(a) Any prevailing wage rate (including basic hourly rate and  


any fringe benefits), determined under State or tribal law  


to be prevailing, with respect to any employee in any  


trade or position employed under the contract, is  


inapplicable to the contract and shall not be enforced  


against the Contractor or any subcontractor, with respect  


to employees engaged under the contract whenever  


such non-Federal prevailing wage rate exceeds:  


(1) The applicable wage rate determined by the Secretary 


of Labor pursuant to the Davis-Bacon Act (40 U.S.C. 


3141 et seq.) to be prevailing in the locality with 
respect to such trade; 


(b) An applicable apprentice wage rate based thereon  


specified in an apprenticeship program registered with  


the U.S. Department of Labor (DOL) or a DOL-  
recognized State Apprenticeship Agency; or 


(c) An applicable trainee wage rate based thereon specified  


in a DOL-certified trainee program. 


48. Procurement of Recovered Materials. 


(a) In accordance with Section 6002 of the Solid Waste  


Disposal Act, as amended by the Resource Conservation  


and Recovery Act, the Contractor shall procure items  


designated in guidelines of the Environmental Protection  


Agency (EPA) at 40 CFR Part 247 that contain the highest  


percentage of recovered materials practicable, consistent  


with maintaining a satisfactory level of competition. The  


Contractor shall procure items designated in the EPA  


guidelines that contain the highest percentage of  


recovered materials practicable unless the Contractor  


determines that such items: (1) are not reasonably  


available in a reasonable period of time; (2) fail to meet  


reasonable performance standards, which shall be  


determined on the basis of the guidelines of the National  


Institute of Standards and Technology, if applicable to the  


item; or (3) are only available at an 


unreasonable price. 


( ) Paragraph (a) of this clause shall apply to items  


purchased under this contract where: (1) the 


Contractor purchases in excess of $10,000 of the item  


under this contract; or (2) during the preceding  


Federal fiscal year, the Contractor: (i) purchased any  


amount of the items for use under a contract that was  


funded with Federal appropriations and was with a  


Federal agency or a State agency or agency of a  


political subdivision of a State; and (ii) purchased a  


total of in excess of $10,000 of the item both under  


and outside that contract. 
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Performance Bond 


 Note: Bonding Company may use own form. 


NOW, THEREFORE, the condition of this obligation is such that, if Principal shall well and truly perform all the undertakings, 
covenants, terms, conditions and agreements of said Contract on its part, and fully indemnify and save harmless HACF from all cost 
and damage which they may suffer by reason of failure so to do, and fully reimburse and repay HACF all outlay and expense which 
HACF may incur in making good any such default, then this obligation shall be null and void; otherwise it shall remain in full force 
and effect. 


IN WITNESS WHEREOF, The above bounden parties have executed this instrument under their several seals this _________day 
of________________________, 2026, the name and corporate party being hereto affixed and these presents duly signed by its 
undersigned representative, pursuant to authority of its governing body.  


 Privacy Act Notice: The United States Department of Housing and Urban Development, Federal Housing Administration, is authorized to solicit the 
information requested in the form by virtue of Title 12, United States Code, Section 1701 et seq., and regulations promulgated thereunder at Title 12, 
Code of Federal Regulations. While no assurance of confidentiality is pledged to respondents, HUD generally discloses this data only in response to a 
Freedom of Information Act request. 


Know All Men By These Presents, That We, _______________________________________________________________________ 


of _________________________________________________________________________________________________________ 


as Principal, (hereinafter called the Principal) and ___________________________________________, a______________________ 


as Surety, (herinafter called the Surety) are held and firmly bound unto the Housing Authority of the City of Frostburg (HACF), in the 
penal sum of ____________________________Dollars ($__________________) whereas Principal entered into a Construction 
Contrat with HACF, dated _________________, 2026. 


SIGNED and SEALED this day of o 2026 


Witness as to Principal ____________________________________________(SEAL) 


_____________________________________________ By  ___________________________________________ 


(Principal)


 _____________________________________________ 
(Surety)


 By


 ____________________________________________ 


The rate of premium on this bond is $______________________, per thousand.          


Total amount of premium charged is $_______________________________. (Amount to be filled in by the surety).           
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CERTIFICATE AS TO CORPORATE PRINCIPAL


I, _______________________________________________, certify that I am the  ____________________________________________, Secretary of 


the Corporation named as principal in the bond, that ________________________________________________ who signed the said bond on behalf of 


the principal was the  ______________________________________________ of said corporation; that I know their signature and their signature thereto 


is genuine and that said bond was duly signed, sealed, and attested to for and in behalf of said Corpoation by authority of its governing body. 


Date_____________________________, 20____________ 


Expires ___________________________, 20____________ 







 


Payment Bond U.S. Department of Housing 
and Urban Development 
Office of Housing 
Federal Housing Commissioner  


OMB Approval No. 2502-0470 
(Expires 12/31/2027) 


Project Number: (This Bond is issued simultaneously with Performance Bond in 
favor of Owner conditioned on the full and faithful performance 
of the contract) 


Know All Men By These Presents, that we,    __________________________________________________________ _ of 


as Principal, (hereinafter called the Principal) and _______________________________________   


 _______________________________ ,a _____________________________________________________________ as 


Surety, (hereinafter called the Surety) are held and firmly bound unto ___________________________________________  


as Obligee, (hereinafter called the “Owner”), for the use and benefit of claimants as hereinafter defined, in the sum of 


____ ---------------------------------------------------------- Dollars $ __________, lawful money of the United States of America, 
for the payment of which Principal and Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 


Whereas, Principal has entered into a Construction Contract dated _________ ___ ___________ with Owner for the construc-  
tion of a Housing Project designated as_____  ___________________________________________ a copy of which Construc-  
tion Contract is by reference made a part hereof; and is hereinafter referred to as the Contract. 


Now, therefore, the conditions of this obligation is such that, if 
Principal shall promptly make payment to all claimants as 
hereinafter defined, for all labor and material used or reasonably 
required for use in the performance of the Contract, then this 
obligation shall be void; otherwise it shall remain in full force and 
effect, subject, however, to the following conditions: 


1. A Claimant is defined as one having a direct contract with the 
Principal or with a subcontractor of the Principal for labor, material, 
or both, used or reasonably required for use in the performance of 
the contract, labor and material being construed to include that 
part of water, gas, power, light, heat, oil, gasoline, telephone 
service or rental of equipment directly applicable to the Contract. 


2. The above name Principal and Surety hereby jointly and 
severally agree with the Owner that every claimant as herein 
defined, who has not been paid in full before the expiration of a 
period of ninety (90) days after the date on which the last of such 
claimant’s work or laborwas done or performed,or materials were 
furnished by such claimant, may sue on this bond for the use of 
such claimant, prosecute the suit to final judgment for such sum 
or sums as may be justly due claimant, and have execution 
thereon. The Owner shall not be liable for the payment of any 
costs or expenses of any such suit. 


3. No suit or action shall be commenced hereunder by any 
claimant: 


a) Unless claimant, other than one having direct contract with 
the Principal, shall have given written notice to any two of the 
following: The Principal, the Owner, or the Surety above named,  


within ninety (90) days after such claimant did or performed the last 
of the work or labor, or furnished the last of the materials for which 
said claim is made, stating with substantial accuracy the amount 
claimed and the name of the party to whom the materials were 
furnished, or for whom the work or labor was done or performed. 
Such notice shall be served by mailing the same by registered mail 
or certified mail, postage prepaid, in an envelope addressed to the 
Principal, Owner or Surety, at any place where an office is regularly 
maintained for the transaction of business, or served in any manner 
in which legal process may be served in the state in which the 
aforesaid project is located, save that such service need not be 
made by a public officer. 


b) After the expiration of one (1) year following the date on which 
Principal ceased work on said Contract, it being understood, 
however, that if any limitation embodied in this bond is prohibited 
by any law controlling the construction hereof, such limitation shall 
be deemed to be amended so as to be equal to the minimum 
period of limitation permitted by such law. 


c) Other than in a state court of competent jurisdiction in and for 
the county or other political subdivision of the state in which the 
project, or any part thereof, is situated, or in the United States 
District Court for the district in which the project, or any part 
thereof, is situated, and not elsewhere. 


4. The amount of this bond shall be reduced by and to the extent 
of any payment or payments made in good faith hereunder, 
inclusive of the payment by Surety of mechanics’ liens which may 
be filed of record against said improvement, whether or not claim 
for the amount of such lien be presented under and against this 
bond. 


Signed and Sealed this __________________________________ day of ____________________________ , 20 ______ . 


W i t n e s s  a s  t o  P r i n c i p a l :    ( S e a l )  
(Principal) 


 


(Surety) 
By: 
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By: 







Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for 
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and 
reviewing the collection of information. HUD may not collect this information, and you are not required to complete this form, 
unless it displays a currently valid OMB control number. 


This information collection is necessary to ensure that viable projects are developed. It is important to obtain information from 
applicants to assist HUD in determining if nonprofit organizations initially funded continue to have the financial and administra-
tive capacity needed to develop a project and that the project design meets the needs of the residents. The Department will use 
this information to determine if the project meets statutory requirements with respect to the development and operation of the 
project, as well as ensuring the continued marketability of the projects. This information is required in order to obtain benefits. 
This information is considered non-sensitive and no assurance of confidentiality is provided. 
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HUD-4010 U.S. Department of Housing and Urban Development 
Federal Labor Standards Provisions Office of Davis-Bacon and Labor Standards 
 


A. APPLICABILITY 
The Project or Program to which the construction work covered by this Contract pertains is being 
assisted by the United States of America, and the following Federal Labor Standards Provisions are 
included in this Contract pursuant to the provisions applicable to such Federal assistance. 


1. Minimum wages and fringe benefits 
i. All laborers and mechanics employed or working upon the site of the work (or otherwise working in 


construction or development of the project under a development statute), will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate 
on any account (except such payroll deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of basic hourly wages 
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at 
rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be 
alleged to exist between the contractor and such laborers and mechanics. As provided in 29 CFR 
5.5(d) and (e), the appropriate wage determinations are effective by operation of law even if they 
have not been attached to the contract. Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under the Davis-Bacon Act (40 U.S.C. 3141(2)(B)) on behalf of laborers or 
mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of 
paragraph (a)(1)(v) of these contract clauses; also, regular contributions made or costs incurred for 
more than a weekly period (but not less often than quarterly) under plans, funds, or programs which 
cover the particular weekly period, are deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the appropriate wage rate and fringe 
benefits on the wage determination for the classification(s) of work actually performed, without 
regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in 
more than one classification may be compensated at the rate specified for each classification for the 
time actually worked therein: Provided, That the employer’s payroll records accurately set forth the 
time spent in each classification in which work is performed. The wage determination (including any 
additional classifications and wage rates conformed under 29 CFR 5.5(a)(1)(iii)) and the Davis-Bacon 
poster (WH-1321) must be posted at all times by the contractor and its subcontractors at the site of 
the work in a prominent and accessible place where it can be easily seen by the workers. 


ii. Frequently recurring classifications  
A.  In addition to wage and fringe benefit rates that have been determined to be prevailing under 
the procedures set forth in 29 CFR part 1, a wage determination may contain, pursuant to § 1.3(f), 
wage and fringe benefit rates for classifications of laborers and mechanics for which conformance 
requests are regularly submitted pursuant to 29 CFR 5.5(a)(1)(iii), provided that: 
1. The work performed by the classification is not performed by a classification in the wage 


determination for which a prevailing wage rate has been determined; 
2. The classification is used in the area by the construction industry; and 
3. The wage rate for the classification bears a reasonable relationship to the prevailing wage rates 


contained in the wage determination.  
B. The Administrator will establish wage rates for such classifications in accordance with 29 CFR 


5.5(a)(1)(iii)(A)(3). Work performed in such a classification must be paid at no less than the wage 
and fringe benefit rate listed on the wage determination for such classification. 


iii. Conformance 
A. The contracting officer must require that any class of laborers or mechanics, including helpers, 
which is not listed in the wage determination and which is to be employed under the contract be 
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classified in conformance with the wage determination. Conformance of an additional classification 
and wage rate and fringe benefits is appropriate only when the following criteria have been met: 
1. The work to be performed by the classification requested is not performed by a classification in 


the wage determination; and  
2. The classification is used in the area by the construction industry; and  
3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 


relationship to the wage rates contained in the wage determination.  
B. The conformance process may not be used to split, subdivide, or otherwise avoid application of 


classifications listed in the wage determination. 
C. If the contractor and the laborers and mechanics to be employed in the classification (if known), 


or their representatives, and the contracting officer agree on the classification and wage rate 
(including the amount designated for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to DBAconformance@dol.gov. The 
Administrator, or an authorized representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and so advise the contracting officer or 
will notify the contracting officer within the 30–day period that additional time is necessary. 


D. In the event the contractor, the laborers or mechanics to be employed in the classification or 
their representatives, and the contracting officer do not agree on the proposed classification 
and wage rate (including the amount designated for fringe benefits, where appropriate), the 
contracting officer will, by email to DBAconformance@dol.gov, refer the questions, including 
the views of all interested parties and the recommendation of the contracting officer, to the 
Administrator for determination. The Administrator, or an authorized representative, will issue 
a determination within 30 days of receipt and so advise the contracting officer or will notify 
the contracting officer within the 30–day period that additional time is necessary.  


E. The contracting officer must promptly notify the contractor of the action taken by the Wage 
and Hour Division under 29 CFR 5.5 (a)(1)(iii)(C) and (D). The contractor must furnish a written 
copy of such determination to each affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where appropriate) determined 
pursuant to 29 CFR 5.5 (a)(1)(iii)(C) or (D) must be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in the 
classification. 


iv. Fringe benefits not expressed as an hourly rate  
Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor may either pay the 
benefit as stated in the wage determination or may pay another bona fide fringe benefit or an hourly 
cash equivalent thereof. 


v. Unfunded plans 
If the contractor does not make payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, in accordance with the 
criteria set forth in 29 CFR 5.28, that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 


vi. Interest In the event of a failure to pay all or part of the wages required by the contract, the 
contractor will be required to pay interest on any underpayment of wages. 


 
 
 



mailto:DBAconformance@dol.gov

mailto:DBAconformance@dol.gov
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2. Withholding  
i. Withholding requirements  


The U. S. Department of Housing and Urban Development may, upon its own action, or must, upon 
written request of an authorized representative of the Department of Labor, withhold or cause to be 
withheld from the contractor so much of the accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any subcontractor for the full amount 
of wages and monetary relief, including interest, required by the clauses set forth in 29 CFR 5.5(a) 
for violations of this contract, or to satisfy any such liabilities required by any other Federal 
contract, or federally assisted contract subject to Davis-Bacon labor standards, that is held by the 
same prime contractor (as defined in 29 CFR 5.2). The necessary funds may be withheld from the 
contractor under this contract, any other Federal contract with the same prime contractor, or any 
other federally assisted contract that is subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the other contract was awarded or 
assisted by the same agency, and such funds may be used to satisfy the contractor liability for which 
the funds were withheld. In the event of a contractor’s failure to pay any laborer or mechanic, 
including any apprentice or helper working on the site of the work (or otherwise working in 
construction or development of the project under a development statute) all or part of the wages 
required by the contract, or upon the contractor’s failure to submit the required records as 
discussed in 29 CFR 5.5(a)(3)(iv), HUD may on its own initiative and after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the case may be, take such action as may 
be necessary to cause the suspension of any further payment, advance, or guarantee of funds until 
such violations have ceased. 


ii. Priority to withheld funds 
The Department has priority to funds withheld or to be withheld in accordance with 29 CFR 
5.5(a)(2)(i) or (b)(3)(i), or both, over claims to those funds by: 
A. A contractor’s surety(ies), including without limitation performance bond sureties and 


payment bond sureties; 
B. A contracting agency for its reprocurement costs; 
C. A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a 


contractor, or a contractor’s bankruptcy estate; 
D. A contractor’s assignee(s); 
E. A contractor’s successor(s); or 
F. A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907.  


3.  Records and certified payrolls  
i. Basic record requirements 


A. Length of record retention. All regular payrolls and other basic records must be maintained by 
the contractor and any subcontractor during the course of the work and preserved for all 
laborers and mechanics working at the site of the work (or otherwise working in construction 
or development of the project under a development statute) for a period of at least 3 years 
after all the work on the prime contract is completed. 


B. Information required Such records must contain the name; Social Security number; last known 
address, telephone number, and email address of each such worker; each worker’s correct 
classification(s) of work actually performed; hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of 
the types described in 40 U.S.C. 3141(2)(B) of the Davis-Bacon Act); daily and weekly number of 
hours actually worked in total and on each covered contract; deductions made; and actual 
wages paid. 


C. Additional records relating to fringe benefits. Whenever the Secretary of Labor has found 
under 29 CFR 5.5(a)(1)(v) that the wages of any laborer or mechanic include the amount of any 
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costs reasonably anticipated in providing benefits under a plan or program described in 40 
U.S.C. 3141(2)(B) of the Davis-Bacon Act, the contractor must maintain records which show that 
the commitment to provide such benefits is enforceable, that the plan or program is financially 
responsible, and that the plan or program has been communicated in writing to the laborers or 
mechanics affected, and records which show the costs anticipated or the actual cost incurred 
in providing such benefits. 


D.  Additional records relating to apprenticeship Contractors with apprentices working under 
approved programs must maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios and wage rates prescribed in the 
applicable programs.  


ii. Certified payroll requirements  
A. Frequency and method of submission The contractor or subcontractor must submit    weekly, 


for each week in which any DBA- or Related Acts-covered work is performed, certified 
payrolls to HUD if the agency is a party to the contract, but if the agency is not such a party, 
the contractor will submit the certified payrolls to the applicant, sponsor, owner, or other 
entity, as the case may be, that maintains such records, for transmission to HUD. The prime 
contractor is responsible for the submission of all certified payrolls by all subcontractors. A 
contracting agency or prime contractor may permit or require contractors to submit certified 
payrolls through an electronic system, as long as the electronic system requires a legally valid 
electronic signature; the system allows the contractor, the contracting agency, and the 
Department of Labor to access the certified payrolls upon request for at least 3 years after 
the work on the prime contract has been completed; and the contracting agency or prime 
contractor permits other methods of submission in situations where the contractor is unable 
or limited in its ability to use or access the electronic system 


B.  Information required  The certified payrolls submitted must set out accurately and completely 
all of the information required to be maintained under 29 CFR 5.5(a)(3)(i)(B), except that full 
Social Security numbers and last known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the certified payrolls need only include 
an individually identifying number for each worker (e.g., the last four digits of the worker’s 
Social Security number). The required weekly certified payroll information may be submitted 
using Optional Form WH-347 or in any other format desired. Optional Form WH-347 is 
available for this purpose from the Wage and Hour Division Web site at https://www.dol.gov/ 
sites/dolgov/files/WHD/legacy/files/wh347.pdf or its successor website. It is not a violation of 
this section for a prime contractor to require a subcontractor to provide full Social Security 
numbers and last known addresses, telephone numbers, and email addresses to the prime 
contractor for its own records, without weekly submission by the subcontractor to the 
sponsoring government agency (or the applicant, sponsor, owner, or other entity, as the case 
may be, that maintains such records). 


C.  Statement of Compliance Each certified payroll submitted must be accompanied by a 
“Statement of Compliance,” signed by the contractor or subcontractor, or the contractor’s or 
subcontractor’s agent who pays or supervises the payment of the persons working on the 
contract, and must certify the following:  


1.     That the certified payroll for the payroll period contains the information required to be 
provided under 29 CFR 5.5(a)(3)(ii), the appropriate information and basic records are being 
maintained under 29 CFR 5.5 (a)(3)(i), and such information and records are correct and 
complete;  


2.     That each laborer or mechanic (including each helper and apprentice) working on the contract   
during the payroll period has been paid the full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have been made either directly or indirectly 



https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347.pdf

https://or/

https://or/
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from the full wages earned, other than permissible deductions as set forth in 29 CFR part 3; 
and  


3. That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification(s) of work actually performed, as 
specified in the applicable wage determination incorporated into the contract. 


D. Use of Optional Form WH-347 The weekly submission of a properly executed certification 
set forth on the reverse side of Optional Form WH-347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 29 CFR 5.5(a)(3)(ii)(C). 


E. Signature The signature by the contractor, subcontractor, or the contractor’s or 
subcontractor’s agent must be an original handwritten signature or a legally valid electronic 
signature. 


F. Falsification The falsification of any of the above certifications may subject the contractor 
or subcontractor to civil or criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 3729. 


G. Length of certified payroll retention The contractor or subcontractor must preserve all 
certified payrolls during the course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 


iii.   Contracts, subcontracts, and related documents The contractor or subcontractor must maintain this 
contract or subcontract and related documents including, without limitation, bids, proposals, 
amendments, modifications, and extensions. The contractor or subcontractor must preserve these 
contracts, subcontracts, and related documents during the course of the work and for a period of 3 
years after all the work on the prime contract is completed. 


iv   Required disclosures and access  
A.  Required record disclosures and access to workers The contractor or subcontractor must 


make the records required under 29 CFR 5.5(a)(3)(i)–(iii), and any other documents that 
HUD or the Department of Labor deems necessary to determine compliance with the labor 
standards provisions of any of the applicable statutes referenced by 29 CFR 5.1, available 
for inspection, copying, or transcription by authorized representatives of HUD or the 
Department of Labor, and must permit such representatives to interview workers during 
working hours on the job. 


B.  Sanctions for non-compliance with records and worker access requirements If the 
contractor or subcontractor fails to submit the required records or to make them available, 
or refuses to permit worker interviews during working hours on the job, the Federal agency 
may, after written notice to the contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs such workers, take such action as 
may be necessary to cause the suspension of any further payment, advance, or guarantee of 
funds. Furthermore, failure to submit the required records upon request or to make such 
records available, or to permit worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to 29 CFR 5.12. In addition, any contractor or other 
person that fails to submit the required records or make those records available to WHD 
within the time WHD requests that the records be produced will be precluded from 
introducing as evidence in an administrative proceeding under 29 CFR part 6 any of the 
required records that were not provided or made available to WHD. WHD will take into 
consideration a reasonable request from the contractor or person for an extension of the 
time for submission of records. WHD will determine the reasonableness of the request and 
may consider, among other things, the location of the records and the volume of 
production. 


C.   Required information disclosures Contractors and subcontractors must maintain the full 
Social Security number and last known address, telephone number, and email address of 
each covered worker, and must provide them upon request to HUD if the agency is a party to 
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the contract, or to the Wage and Hour Division of the Department of Labor. If the Federal 
agency is not such a party to the contract, the contractor, subcontractor, or both, must, 
upon request, provide the full Social Security number and last known address, telephone 
number, and email address of each covered worker to the applicant, sponsor, owner, or 
other entity, as the case may be, that maintains such records, for transmission to HUD, the 
contractor, or the Wage and Hour Division of the Department of Labor for purposes of an 
investigation or other compliance action. 


4.  Apprentices and equal employment opportunity  
i.  Apprentices 


A. Rate of pay Apprentices will be permitted to work at less than the predetermined rate for 
the work they perform when they are employed pursuant to and individually registered in a 
bona fide apprenticeship program registered with the U.S. Department of Labor, 
Employment and Training Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is not individually registered in 
the program, but who has been certified by the OA or a State Apprenticeship Agency 
(where appropriate) to be eligible for probationary employment as an apprentice, will be 
permitted to work at less than the predetermined rate for the work they perform in the 
first 90 days of probationary employment as an apprentice in such a program. In the event 
the OA or a State Apprenticeship Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be permitted to use apprentices at 
less than the applicable predetermined rate for the work performed until an acceptable 
program is approved. 


B. Fringe benefits  Apprentices must be paid fringe benefits in accordance with the provisions 
of the apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator determines that a 
different practice prevails for the applicable apprentice classification, fringe benefits must 
be paid in accordance with that determination. 


C. Apprenticeship ratio The allowable ratio of apprentices to journeyworkers on the job site in 
any craft classification must not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio applicable to the locality of 
the project pursuant to 29 CFR 5.5(a)(4)(i)(D). Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise employed as stated in 29 CFR 
5.5(a)(4)(i)(A), must be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under this section must be 
paid not less than the applicable wage rate on the wage determination for the work actually 
performed. 


D. Reciprocity of ratios and wage rates Where a contractor is performing construction on a 
project in a locality other than the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker’s hourly rate) applicable within the 
locality in which the construction is being performed must be observed. If there is no 
applicable ratio or wage rate for the locality of the project, the ratio and wage rate specified 
in the contractor’s registered program must be observed. 


ii  Equal employment opportunity The use of apprentices and journeyworkers under this part must 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 


5   Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 
CFR part 3, which are incorporated by reference in this contract.  
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6 Subcontracts.  The contractor or subcontractor must insert in any subcontracts the clauses contained in 
29 CFR 5.5(a)(1) through (11), along with the applicable wage determination(s) and such other clauses 
or contract modifications as the U.S. Department of Housing and  
Urban Development may by appropriate instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any lower tier subcontracts. The prime 
contractor is responsible for the compliance by any subcontractor or lower tier subcontractor with all 
the contract clauses in this section. In the event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any unpaid wages and monetary relief, including 
interest from the date of the underpayment or loss, due to any workers of lower-tier subcontractors, 
and may be subject to debarment, as appropriate.  
7 Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for 
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 
CFR 5.12. 
8  Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the 
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 
9 Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be 
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, 
and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its 
subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their 
representatives. 
10. Certification of eligibility.  


i.  By entering into this contract, the contractor certifies that neither it nor any person or firm who 
has an interest in the contractor’s firm is a person or firm ineligible to be awarded Government 
contracts by virtue of 40 U.S.C. 3144(b) or 29 CFR 5.12(a). 
ii. No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of 40 U.S.C. 3144(b) or 29 CFR 5.12(a). 
iii. The penalty for making false statements is prescribed in the U.S. Code, Title 18 Crimes and 
Criminal Procedure, 18 U.S.C. 1001. 


11  Anti-retaliation It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate against, or to cause any person to 
discharge, demote, intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner 
discriminate against, any worker or job applicant for: 


i. Notifying any contractor of any conduct which the worker reasonably believes constitutes a 
violation of the DBA, Related Acts, or 29 CFR parts 1, 3, or 5; 


ii. Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting or 
seeking to assert on behalf of themselves or others any right or protection under the DBA, 
Related Acts, or 29 CFR parts 1, 3, or 5; 


iii. Cooperating in any investigation or other compliance action, or testifying in any proceeding under 
the DBA, Related Acts, or 29 CFR parts 1, 3, or 5; or 


iv. Informing any other person about their rights under the DBA, Related Acts, or 29 CFR parts 1, 3, 
or 5. 


B.  Contract Work Hours and Safety Standards Act (CWHSSA)  
The Agency Head must cause or require the contracting officer to insert the following clauses set 
forth in 29 CFR 5.5(b)(1), (2), (3), (4), and (5) in full, or (for contracts covered by the Federal 
Acquisition Regulation) by reference, in any contract in an amount in excess of $100,000 and subject 
to the overtime provisions of the Contract Work Hours and Safety Standards Act. These clauses must 
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be inserted in addition to the clauses required by 29 CFR 5.5(a) or 4.6. As used in this paragraph, the 
terms “laborers and mechanics” include watchpersons and guards. 
1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract 


work which may require or involve the employment of laborers or mechanics shall require or 
permit any such laborer or mechanic in any workweek in which he or she is employed on such 
work to work in excess of forty hours in such workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 


2. Violation; liability for unpaid wages; liquidated damages.  In the event of any violation of the 
clause set forth in 29 CFR 5.5(b)(1) the contractor and any subcontractor responsible therefor 
shall be liable for the unpaid wages and interest from the date of the underpayment. In addition, 
such contractor and subcontractor shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such District or to such territory), for 
liquidated damages. Such liquidated damages shall be computed with respect to each individual 
laborer or mechanic, including watchpersons and guards, employed in violation of the clause set 
forth in 29 CFR 5.5(b)(1), in the sum of $31 for each calendar day on which such individual was 
required or permitted to work in excess of the standard workweek of forty hours without 
payment of the overtime wages required by the clause set forth in 29 CFR 5.5(b)(1). 


3. Withholding for unpaid wages and liquidated damages 
i.   Withholding process The U.S Department of Housing and Urban Development or the recipient of 


Federal assistance may, upon its own action, or must, upon written request of an authorized 
representative of the Department of Labor, withhold or cause to be withheld from the contractor 
so much of the accrued payments or advances as may be considered necessary to satisfy the 
liabilities of the prime contractor or any subcontractor for any unpaid wages; monetary relief, 
including interest; and liquidated damages required by the clauses set forth in 29 CFR 5.5(b) on 
this contract, any other Federal contract with the same prime contractor, or any other federally 
assisted contract subject to the Contract Work Hours and Safety Standards Act that is held by the 
same prime contractor (as defined in 29 CFR 5.2). The necessary funds may be withheld from the 
contractor under this contract, any other Federal contract with the same prime contractor, or any 
other federally assisted contract that is subject to the Contract Work Hours and Safety Standards 
Act and is held by the same prime contractor, regardless of whether the other contract was 
awarded or assisted by the same agency, and such funds may be used to satisfy the contractor 
liability for which the funds were withheld.  


ii   Priority to withheld funds The Department has priority to funds withheld or to be withheld in 
accordance with 29 CFR 5.5(a)(2)(i) or (b)(3)(i), or both, over claims to those funds by: 
A. A contractor’s surety(ies), including without limitation performance bond sureties and 


payment bond sureties; 
B. A contracting agency for its reprocurement costs; 
C.  A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of    a 


contractor, or a contractor’s bankruptcy estate; 
D. A contractor’s assignee(s); 
E.  A contractor’s successor(s); or 
F.  A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907. 


4.  Subcontracts.     The contractor or subcontractor must insert in any subcontracts the clauses set forth in 
29 CFR  5.5(b)(1) through (5) and a clause requiring the subcontractors to include these clauses in any 
lower tier subcontracts. The prime contractor is responsible for compliance by any subcontractor or 
lower tier subcontractor with the clauses set forth in 29 CFR 5.5(b)(1) through (5). In the event of any 
violations of these clauses, the prime contractor and any subcontractor(s) responsible will be liable for 
any unpaid wages and monetary relief, including interest from the date of the underpayment or loss, 
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due to any workers of lower-tier subcontractors, and associated liquidated damages and may be subject 
to debarment, as appropriate. 


5  Anti-retaliation It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate against, or to cause any person to 
discharge, demote, intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner 
discriminate against, any worker or job applicant for: 


i. Notifying any contractor of any conduct which the worker reasonably believes constitutes a 
violation of the Contract Work Hours and Safety Standards Act (CWHSSA) or its implementing 
regulations in 29 CFR part 5; 


ii. Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting 
or seeking to assert on behalf of themselves or others any right or protection under CWHSSA or 
29 CFR part 5; 


iii. Cooperating in any investigation or other compliance action, or testifying in any proceeding 
under CWHSSA or 29 CFR part 5; or 


iv. Informing any other person about their rights under CWHSSA or 29 CFR part 5. 
C. CWHSSA required records clause In addition to the clauses contained in 29 CFR 5.5(b), in any contract 


subject only to the Contract Work Hours and Safety Standards Act and not to any of the other laws 
referenced by 29 CFR 5.1, the Agency Head must cause or require the contracting officer to insert a 
clause requiring that the contractor or subcontractor must maintain regular payrolls and other basic 
records during the course of the work and must preserve them for a period of 3 years after all the work 
on the prime contract is completed for all laborers and mechanics, including guards and watchpersons, 
working on the contract. Such records must contain the name; last known address, telephone number, 
and email address; and social security number of each such worker; each worker’s correct 
classification(s) of work actually performed; hourly rates of wages paid; daily and weekly number of 
hours actually worked; deductions made and actual wages paid. Further, the Agency Head must cause 
or require the contracting officer to insert in any such contract a clause providing that the records to be 
maintained under this paragraph must be made available by the contractor or subcontractor for 
inspection, copying, or transcription by authorized representatives of the (write the name of agency) 
and the Department of Labor, and the contractor or subcontractor will permit such representatives to 
interview workers during working hours on the job. 


D. Incorporation of contract clauses and wage determinations by reference  Although agencies are 
required to insert the contract clauses set forth in this section, along with appropriate wage 
determinations, in full into covered contracts, and contractors and subcontractors are required to insert 
them in any lower-tier subcontracts, the incorporation by reference of the required contract clauses 
and appropriate wage determinations will be given the same force and effect as if they were inserted in 
full text. 


E. Incorporation by operation of law  The contract clauses set forth in this section (or their equivalent 
under the Federal Acquisition Regulation), along with the correct wage determinations, will be 
considered to be a part of every prime contract required by the applicable statutes referenced by 29 
CFR 5.1 to include such clauses, and will be effective by operation of law, whether or not they are 
included or incorporated by reference into such contract, unless the Administrator grants a variance, 
tolerance, or exemption from the application of this paragraph. Where the clauses and applicable wage 
determinations are effective by operation of law under this paragraph, the prime contractor must be 
compensated for any resulting increase in wages in accordance with applicable law. 
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F. HEALTH AND SAFETY  
The provisions of this paragraph (F) are applicable where the amount of the prime contract exceeds 
$100,000.  


1. No laborer or mechanic shall be required to work in surroundings or under working conditions which are 
unsanitary, hazardous, or dangerous to his or her health and safety, as determined under construction 
safety and health standards promulgated by the Secretary of Labor by regulation.  


2. The contractor shall comply with all regulations issued by the Secretary of Labor pursuant to 29 CFR Part 
1926 and failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours and 
Safety Standards Act, (Public Law 91-54, 83 Stat 96), 40 U.S.C. § 3701 et seq.  


3. The contractor shall include the provisions of this paragraph in every subcontract, so that such provisions 
will be binding on each subcontractor. The contractor shall take such action with respect to any 
subcontractor as the Secretary of Housing and Urban Development or the Secretary of Labor shall direct as 
a means of enforcing such provisions. 





		The Project or Program to which the construction work covered by this Contract pertains is being assisted by the United States of America, and the following Federal Labor Standards Provisions are included in this Contract pursuant to the provisions ap...

		1. Minimum wages and fringe benefits

		i. All laborers and mechanics employed or working upon the site of the work (or otherwise working in construction or development of the project under a development statute), will be paid unconditionally and not less often than once a week, and without...

		ii. Frequently recurring classifications

		A.  In addition to wage and fringe benefit rates that have been determined to be prevailing under the procedures set forth in 29 CFR part 1, a wage determination may contain, pursuant to § 1.3(f), wage and fringe benefit rates for classifications of l...

		1. The work performed by the classification is not performed by a classification in the wage determination for which a prevailing wage rate has been determined;

		2. The classification is used in the area by the construction industry; and

		3. The wage rate for the classification bears a reasonable relationship to the prevailing wage rates contained in the wage determination.

		B. The Administrator will establish wage rates for such classifications in accordance with 29 CFR 5.5(a)(1)(iii)(A)(3). Work performed in such a classification must be paid at no less than the wage and fringe benefit rate listed on the wage determinat...

		iii. Conformance

		A. The contracting officer must require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination and which is to be employed under the contract be classified in conformance with the wage determination. ...

		1. The work to be performed by the classification requested is not performed by a classification in the wage determination; and

		2. The classification is used in the area by the construction industry; and

		3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage determination.

		B. The conformance process may not be used to split, subdivide, or otherwise avoid application of classifications listed in the wage determination.

		C. If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting officer agree on the classification and wage rate (including the amount designated for fringe benefits w...

		D. In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer do not agree on the proposed classification and wage rate (including the amount designated for fringe ...

		E. The contracting officer must promptly notify the contractor of the action taken by the Wage and Hour Division under 29 CFR 5.5 (a)(1)(iii)(C) and (D). The contractor must furnish a written copy of such determination to each affected worker or it mu...

		iv. Fringe benefits not expressed as an hourly rate

		Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor may either pay the benefit as stated in the wage determination or may pay...

		v. Unfunded plans

		If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan...

		vi. Interest In the event of a failure to pay all or part of the wages required by the contract, the contractor will be required to pay interest on any underpayment of wages.

		2. Withholding

		i. Withholding requirements

		The U. S. Department of Housing and Urban Development may, upon its own action, or must, upon written request of an authorized representative of the Department of Labor, withhold or cause to be withheld from the contractor so much of the accrued payme...

		ii. Priority to withheld funds

		The Department has priority to funds withheld or to be withheld in accordance with 29 CFR 5.5(a)(2)(i) or (b)(3)(i), or both, over claims to those funds by:

		A. A contractor’s surety(ies), including without limitation performance bond sureties and payment bond sureties;

		B. A contracting agency for its reprocurement costs;

		C. A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a contractor, or a contractor’s bankruptcy estate;

		D. A contractor’s assignee(s);

		E. A contractor’s successor(s); or

		F. A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907.

		3.  Records and certified payrolls

		i. Basic record requirements

		A. Length of record retention. All regular payrolls and other basic records must be maintained by the contractor and any subcontractor during the course of the work and preserved for all laborers and mechanics working at the site of the work (or other...

		B. Information required Such records must contain the name; Social Security number; last known address, telephone number, and email address of each such worker; each worker’s correct classification(s) of work actually performed; hourly rates of wages ...

		C. Additional records relating to fringe benefits. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(v) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan ...

		D.  Additional records relating to apprenticeship Contractors with apprentices working under approved programs must maintain written evidence of the registration of apprenticeship programs, the registration of the apprentices, and the ratios and wage ...

		ii. Certified payroll requirements

		A. Frequency and method of submission The contractor or subcontractor must submit    weekly, for each week in which any DBA- or Related Acts-covered work is performed, certified payrolls to HUD if the agency is a party to the contract, but if the agen...

		B.  Information required  The certified payrolls submitted must set out accurately and completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i)(B), except that full Social Security numbers and last known addresses, telepho...

		C.  Statement of Compliance Each certified payroll submitted must be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor, or the contractor’s or subcontractor’s agent who pays or supervises the payment of the persons ...

		1.     That the certified payroll for the payroll period contains the information required to be provided under 29 CFR 5.5(a)(3)(ii), the appropriate information and basic records are being maintained under 29 CFR 5.5 (a)(3)(i), and such information a...

		2.     That each laborer or mechanic (including each helper and apprentice) working on the contract   during the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been...

		3. That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification(s) of work actually performed, as specified in the applicable wage determination incorporated into th...

		D. Use of Optional Form WH-347 The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 will satisfy the requirement for submission of the “Statement of Compliance” required by 29 CFR 5.5(a)(3)(i...

		E. Signature The signature by the contractor, subcontractor, or the contractor’s or subcontractor’s agent must be an original handwritten signature or a legally valid electronic signature.

		F. Falsification The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 3729.

		G. Length of certified payroll retention The contractor or subcontractor must preserve all certified payrolls during the course of the work and for a period of 3 years after all the work on the prime contract is completed.

		iii.   Contracts, subcontracts, and related documents The contractor or subcontractor must maintain this contract or subcontract and related documents including, without limitation, bids, proposals, amendments, modifications, and extensions. The contr...

		iv   Required disclosures and access

		A.  Required record disclosures and access to workers The contractor or subcontractor must make the records required under 29 CFR 5.5(a)(3)(i)–(iii), and any other documents that HUD or the Department of Labor deems necessary to determine compliance w...

		B.  Sanctions for non-compliance with records and worker access requirements If the contractor or subcontractor fails to submit the required records or to make them available, or refuses to permit worker interviews during working hours on the job, the...

		C.   Required information disclosures Contractors and subcontractors must maintain the full Social Security number and last known address, telephone number, and email address of each covered worker, and must provide them upon request to HUD if the age...

		4.  Apprentices and equal employment opportunity

		i.  Apprentices

		A. Rate of pay Apprentices will be permitted to work at less than the predetermined rate for the work they perform when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department...

		B. Fringe benefits  Apprentices must be paid fringe benefits in accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits l...

		C. Apprenticeship ratio The allowable ratio of apprentices to journeyworkers on the job site in any craft classification must not be greater than the ratio permitted to the contractor as to the entire work force under the registered program or the rat...

		D. Reciprocity of ratios and wage rates Where a contractor is performing construction on a project in a locality other than the locality in which its program is registered, the ratios and wage rates (expressed in percentages of the journeyworker’s hou...

		ii  Equal employment opportunity The use of apprentices and journeyworkers under this part must be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30.

		5   Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by reference in this contract.

		6 Subcontracts.  The contractor or subcontractor must insert in any subcontracts the clauses contained in 29 CFR 5.5(a)(1) through (11), along with the applicable wage determination(s) and such other clauses or contract modifications as the U.S. Depar...

		7 Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.

		8  Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract.

		9 Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of t...

		10. Certification of eligibility.

		i.  By entering into this contract, the contractor certifies that neither it nor any person or firm who has an interest in the contractor’s firm is a person or firm ineligible to be awarded Government contracts by virtue of 40 U.S.C. 3144(b) or 29 CFR...

		ii. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of 40 U.S.C. 3144(b) or 29 CFR 5.12(a).

		iii. The penalty for making false statements is prescribed in the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 U.S.C. 1001.

		11  Anti-retaliation It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner discriminate against, or to cause any person to discharge, demote, intimidate, threaten, restrai...

		i. Notifying any contractor of any conduct which the worker reasonably believes constitutes a violation of the DBA, Related Acts, or 29 CFR parts 1, 3, or 5;

		ii. Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting or seeking to assert on behalf of themselves or others any right or protection under the DBA, Related Acts, or 29 CFR parts 1, 3, or 5;

		iii. Cooperating in any investigation or other compliance action, or testifying in any proceeding under the DBA, Related Acts, or 29 CFR parts 1, 3, or 5; or

		iv. Informing any other person about their rights under the DBA, Related Acts, or 29 CFR parts 1, 3, or 5.

		B.  Contract Work Hours and Safety Standards Act (CWHSSA)

		The Agency Head must cause or require the contracting officer to insert the following clauses set forth in 29 CFR 5.5(b)(1), (2), (3), (4), and (5) in full, or (for contracts covered by the Federal Acquisition Regulation) by reference, in any contract...

		1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which h...

		2. Violation; liability for unpaid wages; liquidated damages.  In the event of any violation of the clause set forth in 29 CFR 5.5(b)(1) the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages and interest from t...

		3. Withholding for unpaid wages and liquidated damages

		i.   Withholding process The U.S Department of Housing and Urban Development or the recipient of Federal assistance may, upon its own action, or must, upon written request of an authorized representative of the Department of Labor, withhold or cause t...

		ii   Priority to withheld funds The Department has priority to funds withheld or to be withheld in accordance with 29 CFR 5.5(a)(2)(i) or (b)(3)(i), or both, over claims to those funds by:

		A. A contractor’s surety(ies), including without limitation performance bond sureties and payment bond sureties;

		B. A contracting agency for its reprocurement costs;

		C.  A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of    a contractor, or a contractor’s bankruptcy estate;

		D. A contractor’s assignee(s);

		E.  A contractor’s successor(s); or

		F.  A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907.

		4.  Subcontracts.     The contractor or subcontractor must insert in any subcontracts the clauses set forth in 29 CFR  5.5(b)(1) through (5) and a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime c...

		5  Anti-retaliation It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner discriminate against, or to cause any person to discharge, demote, intimidate, threaten, restrain...

		i. Notifying any contractor of any conduct which the worker reasonably believes constitutes a violation of the Contract Work Hours and Safety Standards Act (CWHSSA) or its implementing regulations in 29 CFR part 5;

		ii. Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting or seeking to assert on behalf of themselves or others any right or protection under CWHSSA or 29 CFR part 5;

		iii. Cooperating in any investigation or other compliance action, or testifying in any proceeding under CWHSSA or 29 CFR part 5; or

		iv. Informing any other person about their rights under CWHSSA or 29 CFR part 5.

		C. CWHSSA required records clause In addition to the clauses contained in 29 CFR 5.5(b), in any contract subject only to the Contract Work Hours and Safety Standards Act and not to any of the other laws referenced by 29 CFR 5.1, the Agency Head must c...

		D. Incorporation of contract clauses and wage determinations by reference  Although agencies are required to insert the contract clauses set forth in this section, along with appropriate wage determinations, in full into covered contracts, and contrac...

		E. Incorporation by operation of law  The contract clauses set forth in this section (or their equivalent under the Federal Acquisition Regulation), along with the correct wage determinations, will be considered to be a part of every prime contract re...

		F. Health and Safety

		The provisions of this paragraph (F) are applicable where the amount of the prime contract exceeds $100,000.

		1. No laborer or mechanic shall be required to work in surroundings or under working conditions which are unsanitary, hazardous, or dangerous to his or her health and safety, as determined under construction safety and health standards promulgated by ...

		2. The contractor shall comply with all regulations issued by the Secretary of Labor pursuant to 29 CFR Part 1926 and failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours and Safety Standards Act, (Public Law 91-...

		3. The contractor shall include the provisions of this paragraph in every subcontract, so that such provisions will be binding on each subcontractor. The contractor shall take such action with respect to any subcontractor as the Secretary of Housing a...






Project Wage Rate Sheet U.S. Department of Housing and Urban Development 
Office of Davis-Bacon and Labor Standards 


 


 


form HUD-4720 
 (05/2019)  


  


PROJECT NAME: 
Meschach Village 


WAGE DECISION NUMBER/MODIFICATION NUMBER: 
MD20260059  05/18/2026 


PROJECT NUMBER: 
202605 


PROJECT COUNTY: 
Allegany County 


 
WORK CLASSIFICATION 


BASIC HOURLY 
RATE (BHR) 


FRINGE 
BENEFITS 


TOTAL HOURLY 
WAGE RATE 


LABORERS 
FRINGE BENEFITS: 


 
$       


 
Bricklayers 


 
      


 
      


 
$      


GROUP # 
 


BHR 
 


TOTAL WAGE 
 


 
Carpenters 


 
      


 
      


 
$      


 
      


 
      


 
$      


 
Cement Masons 


 
      


 
      


 
$      


 
      


 
      


 
$      


 
Drywall Hangers 


 
      


 
      


 
$      


 
      


 
      


 
$      


 
Electricians 


 
      


 
      


 
$      


 
      


 
      


 
$      


 
Iron Workers 


 
      


 
      


 
$      


 
      


 
      


 
$      


 
Painters 


 
      


 
      


 
$      


OPERATORS  
FRINGE BENEFITS: 


 
$      


 
Plumbers 


 
      


 
      


 
$      


GROUP # BHR TOTAL WAGE 


 
Roofers 


 
      


 
      


 
$      


 
      


 
      


 
$      


 
Sheet Metal Workers 


 
      


 
      


 
$      


 
      


 
      


 
$      


 
Soft Floor Layers 


 
      


 
      


 
$      


 
      


 
      


 
$      


 
Tapers 


 
      


 
      


 
$      


 
      


 
      


 
$      


 
Tile Setters 


 
      


 
      


 
$      


TRUCK DRIVERS 
FRINGE BENEFITS: 


 
$      


 
OTHER CLASSIFICATIONS 


 GROUP # BHR TOTAL WAGE 


 
      


 
      


 
      


 
$      


 
      


 
      


 
$      


 
      


 
      


 
      


 
$      


 
      


 
      


 
$      


 
      


 
      


 
      


 
$      


 
      


 
      


 
$      


 
ADDITIONAL CLASSIFICATIONS (HUD Form 4230-A) 
 
 
WORK CLASSIFICATION 


 
BASIC HOURLY 


RATE 


 
FRINGE 


BENEFITS 


 
TOTAL HOURLY 


WAGE RATE 


DATE OF HUD  
SUBMISSION TO 


DOL 


 
DATE OF DOL 


APPROVAL 
 
      


 
      


 
      


 
$      


 
      


 
      


 
      


 
      


 
      


 
$      


 
      


 
      


 
      


 
      


 
      


 
$      


 
      


 
      


 
      


 
      


 
      


 
$      


 
      


 
      








3.4 Certified Payroll - U.S. Department of Labor WH-347 


3.4.1 Optional Format for Certified Payroll – online Form WH-347: 
https://www.dol.gov/agencies/whd/forms/wh347-web.  


3.4.2 Other Certified Payroll formats are acceptable. 



https://www.dol.gov/agencies/whd/forms/wh347-web






866-487-9243
dol.gov/agencies/whd


PREVAILING 
WAGES


You must be paid not less than the wage rate listed in the Davis-Bacon Wage Decision posted 
with this notice for the work you perform.


OVERTIME You must be paid not less than one and one-half times your basic rate of pay for all hours 
worked over 40 in a work week. There are few exceptions.


ENFORCEMENT Contract payments can be withheld to ensure workers receive wages and overtime pay due, and 
liquidated damages may apply if overtime pay requirements are not met. Davis-Bacon contract 
clauses allow contract termination and debarment of contractors from future federal contracts 
for three years. A contractor who falsifies certified payroll records or induces wage kickbacks 
may be subject to civil or criminal prosecution, fines and/or imprisonment.


APPRENTICES Apprentice rates apply only to apprentices properly registered under approved federal or state 
apprenticeship programs.


RETALIATION The law prohibits discharging or otherwise retaliating against workers for filing a complaint, 
cooperating in an investigation, or testifying in a proceeding under the Davis-Bacon and Related 
Acts.


PROPER PAY If you do not receive proper pay, or require further information on the applicable wages, contact 
the Contracting Officer listed below:


or contact the U.S. Department of Labor’s Wage and Hour Division.


WORKER RIGHTS 
UNDER THE DAVIS-BACON ACT


FOR LABORERS AND MECHANICS 


WORKING ON FEDERAL OR  
FEDERALLY ASSISTED 


CONSTRUCTION PROJECTS


WH1321  REV 07/24


WAGE AND HOUR DIVISION
UNITED STATES DEPARTMENT OF LABOR


The law requires employers to display this poster where workers can readily see it.








 


 


Record of 
Employee Interview 


U.S. Department of Housing and Urban Development 
Office of Davis-Bacon and Labor Standards 


OMB Approval No. 2501-0009 
(exp. 03/31/2028) 


 


Instructions 
 


General: 
 


This form is to be used by HUD and local agency staff for recording information gathered during on-site interviews with laborers 
and mechanics employed on projects subject to Federal prevailing wage requirements.  Typically, the staff that will conduct on-
site interviews and use this form are HUD staff and fee construction inspectors, HUD Labor Standards staff, and local agency 
labor standards contract monitors. 


 
Information recorded on the form HUD-11 is evaluated for general compliance and compared to certified payroll reports submitted 
by the respective employer.  The comparison tests the veracity of the payroll reports and may be critical to the successful 
conclusion of enforcement actions in the event of labor standards violations.  The thoroughness and accuracy of the information 
gathered during interviews is crucial. 


 
Note that the interview itself and the information collected on the form HUD-11 are considered confidential.  Interviews should be 
conducted individually and privately.  All laborers and mechanics employed on the job site must be made available for interview at 
the interviewer’s request.  The employee’s participation, however, is voluntary.  Interviews shall be conducted in a manner and 
place that are conducive to the purposes of the interview and that cause the least inconvenience to the employer(s) and the 
employee(s). 
 
Completing the form HUD-11 
 
Items 1a - 1c: Self-explanatory 


 
Items 2a – 2d: Enter the employee’s full name, a telephone number where the employee can be reached, email address and 
the employee’s home address.  Many construction workers use a temporary address in the locality of the project and have a more 
permanent address elsewhere from which mail may be forwarded to them.  Obtain a more permanent address, if available.  Ask 
the employee for a form of identification (e.g., driver’s license) to verify their name. 


 
Items 3a – 4c: Enter the employee’s responses.  Ask the employee about the frequency of pay (weekly, biweekly, semi-
monthly or other). 


 
Items 5 – 7: Be certain that the employee’s responses are specific.  For example, job classification (#5) must identify the trade 
involved (e.g., Carpenter, Electrician, Plumber) – responses such as “journeyman” or “mechanic” are not helpful for our purposes.  


 
Items 8 – 12b: Self-explanatory 


 
Items 13 – 15c: These items represent some of the most important information that can be gathered while conducting on-site 
interviews.  Please be specific about the duties you observed the employee performing.  It may be easiest to make these 
observations before initiating the interview.  Please record any comments or remarks that may be helpful.  For example, if the 
employee interviewed was working with a crew, how many workers were in the crew?  Was the employee evasive? 


 
The level of specificity that is warranted is directly related to the extent to which interview(s) or other observations indicate that 
there may be violations present.  If interviews indicate that there may be underpayments involving a particular trade(s), the 
interviewer is encouraged to interview as many workers in that trade(s) that are available. 
 
Items 16 – 17b: The information on the form HUD-11 may be reviewed for general compliance, initially.  For example, are the 
job classification and wage rate stated by the employee compatible with the classifications and wage rates on the applicable wage 
decision?  Are the duties observed by the interviewer consistent with the job classification? 
 
Item 18: Please place here any additional information you may want to document or continuing information from other 
lines that do not fit in their block space. 
 
Once the corresponding certified payroll reports are received, the information on the HUD-11 shall be compared to the payroll 
reports.  Any discrepancies noted between the HUD-11 information and that on the payroll report shall be noted in Item 16, 
Remarks.   If discrepancies are noted, follow-up actions to resolve the discrepancies must be taken. 
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Record of 
Employee Interview 


U.S. Department of Housing and Urban Development 
Office of Davis-Bacon and Labor Standards 


OMB Approval No. 2501-0009 
(exp. 03/31/2028) 


Public reporting burden for this collection of information is estimated to average 15 minutes per response, including the time for reviewing instructions, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may not collect this information, and you are not required to complete 
this form, unless it displays a currently valid OMB control number.  The information is collected to ensure compliance with the Federal labor standards by recording interviews with 
construction workers. The information collected will assist HUD in the conduct of compliance monitoring; the information will be used to test the veracity of certified payroll reports 
submitted by the employer. Sensitive Information. The information collected on this form is considered sensitive and is protected by the Privacy Act. The Privacy Act requires that these 
records be maintained with appropriate administrative, technical, and physical safeguards to ensure their security and confidentiality. In addition, these records should be protected 
against any anticipated threats or hazards to their security or integrity that could result in substantial harm, embarrassment, inconvenience, or unfairness to any individual on whom the 
information is maintained. The information collected herein is voluntary, and any information provided shall be kept confidential.   


Note: Please ensure responses are legible and easy to read. 
1a.  Project Name 
 


2a.  Employee’s Full Name  
      
 


1b.  Project Number 
      
 


2b.  Employee’s Phone Number (including area code) and Email Address 
      


1c.  Contractor or Subcontractor (Employer—not individual’s name or 
supervisor’s name)  
      
 


 


2c.  Employee’s Home Address & Zip Code 
      
 
 
 
2d.  Verification of identification? 


Yes      No      


3a. How long on this 
job and average 
weekly hours 
worked? 
      


3b. Last date on this 
job before today? 
      


3c. Number of hours 
last day on this job? 
      


4a. Hourly Rate of Pay 
      


4b. Fringe benefits? 4c.  Frequency of 
Pay: 


Medical Yes  No  Weekly  


Biweekly  


Semi-monthly  


Other  


Pension Yes  No  


5.  Your Job Classification(s) (list all and continue on a separate sheet if necessary): 
      
 
6.  Your Duties: 
      
 
7.  Tools or Equipment Used: 
      
 


 
 Y N  Y N 


8. Are you an apprentice or trainee?   


 


8a. Have you provided a copy of your 
apprenticeship certificate? 


 
 


     


 
 
  


10. Are you paid at least time and ½ (1.5x regular hourly rate) for all hours worked in 
excess of 40 in a week? 


  


9. Are you paid for all hours worked?   11. Have you ever been threatened or coerced into giving up any part of your pay?   
 


12a. Employee Signature 
      
 


12b.  Date 
      
 


13.  Duties Observed by the Interviewer (Please be specific): 
      
 
 


14.  Remarks 
      
 


 


15a.  Interviewer Name (please print) 
      
 


15b.  Signature of Interviewer 
      
 


15c.  Date of Interview 
      
 


 


Payroll Examination  
16.  Remarks 
      
 
 


 
 
17a.  Signature of Payroll Examiner 
      
 


17b.  Date 
      


Previous editions are obsolete Form HUD-11 (03/2025) 







 


 


Record of 
Employee Interview 


U.S. Department of Housing and Urban Development 
Office of Davis-Bacon and Labor Standards 


OMB Approval No. 2501-0009 
(exp. 03/31/2028) 


 
18. Additional Remarks 


      


 
 
Previous editions are obsolete 
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Forms to be Submitted to the Housing Authority of the City of Frostburg  


List of Forms to Sign when supplying the Bid: 


0.1 Coversheet – sign by Contractor 


1.3 Representations Certifications FORM 5369-a 


1.4 Previous Participation Certificate FORM 2530  


1.5 Form of Bid 


1.6 Form of Bid Bond 


1.7 Non-Collusive Non-Identity of Interest Affidavit 


List of Forms to Sign upon Contract Award:  


2.1 Form of Contract and Certification  


2.2 General Conditions for Construction Contracts – Public Housing Programs FORM 
5370 


2.3 Performance and Payment Bonds 


3.3 Project Wage Rate Sheet - HUD-4720 OR Approved Equivalent Form 


5.1 Equal Opportunity Office: Preconstruction Conference Report 


5.2 Certification for a Drug-Free Workplace FORM 50070 


5.3 Construction Progress Schedule FORM 5372 


5.4 Schedule of Amounts for Contract Payments FORM 51000 


List of Forms to Turned in During Construction: 


3.4 Certified Payroll – U.S. Department of Labor WH-347 – Optional Format for Certified 
Payroll.  


3.6 Record of Employee Interview FORM 11 


5.5 Periodic Estimate for Partial Payment FORM 51001 


5.6 Schedule of Change Orders FORM 51002 


5.7 Schedule of Materials Stored FORM 51003 


5.8 Summary of Materials Stored FORM 51004 


List of Documents to Closeout the Project 


5.9 Certificate and Release 


5.10 Warranty of Labor and Material 


5.11 Waiver of Lien 








Certificate and Release – Housing Authority of the City of Frostburg 


WARRANTY ON LABOR AND MATERIAL 


TO: Housing Authority of the City of Frostburg 
FROM: ________________________________________ 
SUBJECT: WARRANTY ON LABOR AND MATERIAL 


 


IN WITNESS WHEREOF, the undersigned has signed and sealed this instrument this  


______________ day of ____________________________, 2026. 


Name of Affiant, being first duly sworn on oath, deposes and says that: 


1. He/She is the ____________________________ (Title) of  


____________________________________________ (Name of Contractor), having a contract with 
the Housing Authority of the City of Frostburg, dated ____________________, 2026, under contract 
number __________________involving work at the HACF named and located at 
_____________________________. 


2. That the work performed by __________________________________(Name of Contractor) shall 
be fully guaranteed for a period of 2 (two) years for Labor and 2 (two) years for Material from the 
date of final payment. It is further stated that such guarantee will require that the response time shall 
not exceed three (3) working days from the time of notice being either in writing or telephone from 
the HACF.   


Signature of Affiant: ________________________________________ 


Title: ________________________________________ 


Printed Name of Affiant: ________________________________________ 


  


NOTARY ACKNOWLEDGMENT 


Subscribed and sworn to before me in my presence at  


____________________________________________, this ________________ day of  


____________________________, 2026. 


Notary Public: ________________________________________ 
 


My Commission Expires: ________________________________________ 


HOUSING AUTHORITY OF THE CITY OF FROSTBURG 


Received By: ________________________________________ 
  
Title: ________________________________________ 
  
Date: ________________________________________ 


 








Certificate and Release – Housing Authority of the City of Frostburg 


WAIVER OF LIEN 


TO: Housing Authority of the City of Frostburg 
FROM: ________________________________________ 
SUBJECT: WARRANTY ON LABOR AND MATERIAL 


 


IN WITNESS WHEREOF, the undersigned has signed and sealed this instrument this  


______________ day of ____________________________, 2026. 


Name of Affiant, being first duly sworn on oath, deposes and says that: 


1. He/She is the ____________________________ (Title) of  


____________________________________________ (Name of Contractor), having a contract with 
the Housing Authority of the City of Frostburg, dated ____________________, 2026, under contract 
number __________________involving work at the HACF named and located at 
_____________________________. 


2. That the work performed by __________________________________(Name of Contractor) 
under this contract has been performed, and all bills and claims for materials, labor and services to 
employees, subcontractors, material suppliers or others covering the work required to be performed 
under the contract have been paid in full by ______________________________(Name of 
Contractor), and there are no amounts unpaid by _____________________________ (Name of 
Contractor) on the basis of which any lien has been or can be filed for the work completed under the 
contract upon the property of HACF.  


Signature of Affiant: ________________________________________ 


Title: ________________________________________ 


NOTARY ACKNOWLEDGMENT 


Subscribed and sworn to before me in my presence at  


____________________________________________, this ________________ day of  


____________________________, 2026. 


Notary Public: ________________________________________ 
 


My Commission Expires: ________________________________________ 


HOUSING AUTHORITY OF THE CITY OF FROSTBURG 


Received By: ________________________________________ 
  
Title: ________________________________________ 
  
Date: ________________________________________ 
 








Preconstruction Conference Report – Equal Opportunity Office 


EQUAL OPPORTUNITY OFFICE 


PRECONSTRUCTION CONFERENCE REPORT 


Housing Authority of the City of Frostburg 


Date of Conference ____________________________ Location ____________________________ 


Project # ____________________________ Project Name ____________________________ 


Federal Funds ____________________________ Total Project Cost ____________________________ 


CONTRACTOR / EQUAL OPPORTUNITY INFORMATION 


Housing Authority of the City of Frostburg:  
______________________________________________________________ 


General Contractor:  ______________________________________________________________ 


General Contractor Equal Opportunity Officer:  
______________________________________________________________ 


List of Trades:  ______________________________________________________________ 


Contract Amount:  ______________________________________________________________ 


Estimated Work Force for This Job:  
______________________________________________________________ 


Superintendent:  ______________________________________________________________ 


Is Corporation a Subsidiary?   ☐ Yes    ☐ No     If Yes, Name of Affiliate:  ____________________________ 


Other Corporate Subsidiaries:  ________________________________________________________ 


Total Number Employed by General Contractor:  
________________________________________________________ 


Total Minority Employees:  ________________________________________________________ 


Minority Craftspeople:  ________________________________________________________ 


Local Union Affiliate and Business Agent:  
________________________________________________________ 


DURING LAST 12 MONTHS 


HIGHEST NO. EMPLOYEES LOWEST NO. EMPLOYEES AVERAGE NO. OF EMPLOYEES 


 
 
 


 
 
 


 
 
 


INFORMATION REGARDING OTHER CONTRACTORS ON PROJECT 


Contractor 1 


Name and Address of Contractor:  ______________________________________________________ 


Trade:  ______________________________________________________ 


Amount of Contract $:  ______________________________________________________ 


Submission of AAP Required?  ☐ Yes   ☐ No: 


Contractor 2 


Name and Address of Contractor:  ______________________________________________________ 







Preconstruction Conference Report – Equal Opportunity Office 


Trade:  ______________________________________________________ 


Amount of Contract $:  ______________________________________________________ 


Submission of AAP Required?  ☐ Yes   ☐ No: 


Contractor 3 


Name and Address of Contractor:  ______________________________________________________ 


Trade:  ______________________________________________________ 


Amount of Contract $:  ______________________________________________________ 


Submission of AAP Required?  ☐ Yes   ☐ No: 


OTHER FEDERAL PROJECTS, GENERAL CONTRACTOR AND OTHER CONTRACTORS 


Project Name & Location Project Type Federal Agency Project Costs Percent 
Complete 


 
 
 


 
 
 


 
 
 


 
 
 


 
 
 


 
 
 


 
 
 


 
 
 


 
 
 


 
 
 


 
 
 


 
 
 


 
 
 


 
 
 


 
 
 


SUMMARY OF CONFERENCE, INCLUDING ATTITUDES, OPINIONS, POLICIES, PROBLEMS, 
RECOMMENDATIONS, ETC. 


 
 
 
 
 
 
 
 
 
 
 
 
 


__________________________________________ 
Signature 


Contracting Officer / Contract Administrator 








 


 
 


  


Certification for 
a Drug-Free Workplace 


Public reporting burden. Public reporting burden for this 
collection of information is estimated to average 3 hours per 
response, including the time for reviewing instructions, searching 
existing data sources, gathering and maintaining the data needed, 
and completing and reviewing the collection of information. 
Comments regarding the accuracy of this burden estimate and 
any suggestions for reducing this burden can be sent to: U.S. 
Department of Housing and Urban Development, Office of the 
Chief Data Officer, R, 451 7th St SW, Room 8210, Washington, DC 
20410-5000. Do not send completed forms to this address. This 
agency may not collect this information, and you are not required 
to complete this form, unless it displays a currently valid OMB 
control number. HUD is authorized to collect this information 
under the authority cited in the Notice of Funding Opportunity for 
this grant program. The information collected will provide 
proposed budget data for multiple programs. HUD will use this 
information in the selection of applicants. This information is 
required to obtain the benefit sought in the grant program. This 
information will not be held confidential and may be made 
available to the public in accordance with the Freedom of 
Information Act (5 U.S.C. §552). 


 
 
 
 
 


U.S. Department of Housing  
and Urban Development 


 


Applicant Name 


Program/Activity Receiving Federal Grant Funding 


Acting on behalf of the above named Applicant as its Authorized Official, I make the following certifications and agreements to the 


Department of Housing and Urban Development (HUD) regarding the sites listed below: 


I certify that the above named Applicant will or will continue to 


provide a drug-free workplace by: 


a. Publishing a statement notifying employees that the un-


lawful manufacture, distribution, dispensing, possession, or use 


of a controlled substance is prohibited in the Applicant's work-


place and specifying the actions that will be taken against 


employees for violation of such prohibition. 


b. Establishing an on-going drug-free awareness program to 


inform employees ---  


(1) The dangers of drug abuse in the workplace; 


(2) The Applicant's policy of maintaining a drug-free 


workplace; 


(3) Any available drug counseling, rehabilitation, and 


employee assistance programs; and 


(4) The penalties that may be imposed upon employees for 


drug abuse violations occurring in the workplace. 


c. Making it a requirement that each employee to be engaged in 


the performance of the grant be given a copy of the statement 


required by paragraph a.; 


d. Notifying the employee in the statement required by paragraph 


a. that, as a condition of employment under the grant, the employee 


will ---  


(1) Abide by the terms of the statement; and 


(2) Notify the employer in writing of his or her conviction 


for a violation of a criminal drug statute occurring in the workplace 


no later than five calendar days after such conviction; 


e. Notifying the agency in writing, within ten calendar days 


after receiving notice under subparagraph d.(2) from an em-


ployee or otherwise receiving actual notice of such conviction. 


Employers of convicted employees must provide notice, includ-


ing position title, to every grant officer or other designee on 


whose grant activity the convicted employee was working, 


unless the Federalagency has designated a central point for the 


receipt of such notices. Notice shall include the identification 


number(s) of each affected grant;  


f. Taking one of the following actions, within 30 calendar days of 


receiving notice under subparagraph d.(2), with respect to any 


employee who is so convicted ---  


(1) Taking appropriate personnel action against such an 


employee, up to and including termination, consistent with the 


requirements of the Rehabilitation Act of 1973, as amended; or 


(2) Requiring such employee to participate satisfactorily 


in a drug abuse assistance or rehabilitation program approved for 


such purposes by a Federal, State, or local health, law 


enforcement, or other appropriate agency; 


g. Making a good faith effort to continue to maintain a drug-free 


workplace through implementation of paragraphs a. thru f. 


2. Sites for Work Performance. The Applicant shall list (on separate pages) the site(s) for the performance of work done in connection with the HUD funding 
of the program/activity shown above: Place of Performance shall include the street address, city, county, State, and zip code. Identify each sheet with the 
Applicant name and address and the program/activity receiving grant funding.) 


 Check here if there are workplaces on file that are not identified on the attached sheets. 


Public reporting burden. Public reporting burden for this collection of information is estimated to average 0.25 hours per response, including the time for reviewing instructions, 
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Comments regarding the accuracy of this 
burden estimate and any suggestions for reducing this burden can be sent to: U.S. Department of Housing and Urban Development, Office of the Chief Data Officer, R, 451 7th St SW, 
Room 8210, Washington, DC 20410-5000. Do not send completed forms to this address. This agency may not collect this information, and you are not required to complete this form, 
unless it displays a currently valid OMB control number. HUD is authorized to collect this information under the authority cited in the Notice of Fu nding Opportunity for this grant 
program. The information collected will provide proposed budget data for multiple programs. HUD will use this information in the selection of applicants. This information is required to 
obtain the benefit sought in the grant program. This information will not be held confidential and may be made available to the public in accordance with the Freedom of  Information Act 
(5 U.S.C. §552). 


 







 


  


 


 


  


 


 


 


Name of Authorized Official Title 


Signature Date 


X 


form HUD-50070 (3/98) 
ref. Handbooks 7417.1, 7475.13, 7485.1 & .3 





		Applicant Name: 

		ProgramActivity Receiving Federal Grant Funding: 

		Textfield-0: 

		Check here: 

		Name of Authorized Official: 

		Title: 

		Text13: OMB Number: 2501-0044

		Text14: Expiration Date: 2/28/2027

		Text15: 

		Text1: I/We, the undersigned, certify under penalty of perjury that the information provided above is true and correct. 
WARNING: Anyone who knowingly submits a false claim or makes a false statement is subject to criminal and/or civil penalties, including confinement for up to 5 years, fines, and civil and administrative penalties. (18 U.S.C. §§ 287, 1001, 1010, 1012, 1014; 31 U.S.C. §3729, 3802).

		Text2: true, accurate, and correct.








Construction Progress 
Schedule 


U.S. Department of Housing OMB Approval No. 2577-0157 (Exp. 1/31/2027) 


and Urban Development 
Office of Public and Indian Housing 


Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching existing data    
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. HUD may not conduct or sponsor, and an applicant is not  
required to respond to a collection of information unless it displays a currently valid OMB control number. Comments regarding the accuracy of this burden estimate and  
any suggestions for reducing this burden can be sent to the Reports Management Officer, Office of Policy Development and Research, REE, Department of Housing and      
Urban Development, 451 7th St SW, Room 4176, Washington, DC 20410-5000.  When providing comments, please refer to OMB Approval No. 2577-0157.  Construction   
practices and HUD administrative requirements establish the need that HAs maintain certain records or submit certain documents in conjunction with the oversight of the   
award of construction contracts for the construction of new low-income housing developments or modernization of existing developments. These forms are used  
by HAs to provide information on the construction progress schedule and schedule of amounts for contract payments. Responses to the collection of information are  
required to obtain a benefit or to retain a benefit. The information requested does not lend itself to confidentiality. 


1. Name of Public Housing Agency/Indian Housing Authority (PHA/IHA) 


2. City 3. State 5. Project Name 


11. Number of Buildings 12. Number of Dwelling Units 13. Number of Rooms 


(Submit as many Year 
pages as necessary (yyyy) 
to cover the 
construction period.) Month 


Actual Monthly Value, 
Work in Place ($) 


Contractor's Name 


Title Signature Date (mm/dd/yyyy) 


PHA/IHA 


Title Date (mm/dd/yyyy) 


Approved by Architect Date (mm/dd/yyyy) 


Previous edition is obsolete Page 1 of 2 
form HUD-5372 (1/2014)


4. Location 6. Project Number


7. Contract For 8. Contract Time (Days)


To (mm/dd/yyyy)9. From (mm/dd/yyyy) 10. Contract Price $


Submitted by


Approved by


Actual Accumulated
(%)


Progress 


Anticipated Monthly
($)


Value 


Accumulated
(%)


Scheduled Progress 







Instructions for Preparation of Construction Progress Schedule 
Form HUD-5372 


General. The information required for items 1 through 6 can be 
obtained from the contract documents. (7.) Enter the type of work 
awarded by the PHA/IHA. This may be "general construction," 
"plumbing," "heating," "electrical," etc., depending upon prime


Charting Actual Progress. The horizontal space extending 
through the monthly columns is divided into "Actual Monthly
Value of Work in Place – $" and Actual Accumulated Progress – 
%. 
progress and the actual value of work in place for that month, as the 
work progresses. An anticipated complete shutdown at some stage 
in the work because of adverse seasonal weather or otherwise, as 
may occur in road work, excavation (grading), etc., is readily 
shown by a gap. 


" In each monthly column show the actual accumulated % of


contract awards. (8.) Enter the contract time in calendar days 
(unless otherwise stated). (9.) Enter the starting and completion 
dates as established by the Notice to Proceed. 


Year and Month. At the top of the Schedule, space is provided for 
inserting the "Year" and "Month" to identify the times during 
which the work is to be performed.


Year. Enter the year when the Notice to Proceed was issued. If 
the starting date of the contract is such that the time assigned for 
completion will be carried into a succeeding year, two yearly 
designations will be shown, each centered over the applicable 
spread of time for each year.


The Contractor's name shall be placed in the lower left-hand 
corner of the form, together with the signature and title of the 
employee who prepared the Schedule and the date. The form 
then shall be sent to the Architect for review. If the Architect 
considers that changes are necessary to make the Schedule more 
realistic, it will withhold approval and so advise the Contractor. 
When the form is acceptable and approved by the Architect, and 
the PHA/ IHA, it will be returned to the Contractor, who shall 
reproduce and submit the number and style of prints required by 
the PHA/ IHA. 


Month. The body of the Schedule is divided into Columns, 
each representing a period of one month. Starting in the Column 
with the month stated in the Notice to Proceed, enter at the top of 
each column the successive months corresponding to the entire 
spread of the total contract time. The Schedule must contain 
monthly columns to cover the entire active period of contract, 
with extra columns for possible overruns in contract time.


Normal building construction experience has proved that the rate 
of overall progress (as measured by work in place) accelerates 
slowly at the start, reaches its peak in the middle third of the 
construction period, and tapers down at the close. The data 
following illustrate the general average expectancy of a well-
balanced operation and may be used as a guide. If the proposed 
progress lies within reasonable range of these check points, the 
Schedule may be considered satisfactory insofar as the time-
performance feature is involved. 


Computation of Anticipated Monthly Value of Work in Place 


Before presenting the form for approval, enter in each monthly 
column the dollar value (omit cents) of the increment of work 
anticipated to be put in place during that interval of time. This shall 
be the Contractor's best estimate of the rate of progress for each 
month. This section contains a suggested guide for the elapsed 
contract time vs. progress percentages. 


% of % of 
Contract Accumulated 


The horizontal total of the monthly dollars shown for "Antici-
pated Monthly Value" must equal the contract price shown in the 
heading. 


Time Progress 


0 
2 
8 


20 
37 
57 
75 
89 
96 
99 


100 


0
10 
20 


Accumulated Scheduled Progress – % 30 


Entries on this line shall show in percentage of total completion 
the cumulative stage of progress that is scheduled to be reached 
at the end of each monthly interval. It is generally sufficient to 
state this anticipated progress to the nearest tenth of one percent, 
but for very large contracts it may be advisable to extend compu-
tations to the nearest hundredth. 


40 
50 
60 
70 
80 
90 


100 
The entry for the first month's column should be the % obtained by 
the anticipated monthly dollar value of work in place at the close of 
the first month being divided by the contract price. 


The foregoing percentages must be tempered by consideration of 
seasonal weather conditions and other known conditions which 
may affect the progress of the work. These percentages are offered 
for information only. The entry for the second month's column is obtained by the sum of 


the anticipated monthly dollar values of work in place for Columns 
1 and 2 being divided by the contract price. 


Enter in the third month's column the percentage computed 
similarly, using the sum of dollar values of work in place for 
Columns 1, 2, and 3. Continue in this manner for the succeeding 
monthly columns until "100" is reached in the final column. 


Previous edition is obsolete Page 2 of 2 
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		2 Cty: 

		a State: 

		5 Project Name: 

		11 Number of Buildings: 

		12 Number of Dwelling Units: 

		13 Number of Rooms: 

		Textfield-0: 

		Textfield-1: 

		Textfield-2: 

		Textfield-3: 

		Textfield-4: 

		Textfield-5: 

		Textfield-6: 

		Textfield-7: 

		Textfield-8: 

		Textfield-9: 

		Textfield-10: 

		Textfield-11: 

		Textfield-12: 

		Textfield-13: 

		Textfield-14: 

		Textfield-15: 

		Textfield-16: 

		Textfield-17: 

		Textfield-18: 

		Textfield-19: 

		Actual Accumulated Progress: 

		Actual Accumulated Progress-0: 

		Actual Accumulated Progress-1: 

		Actual Accumulated Progress-2: 

		Actual Accumulated Progress-3: 

		Actual Accumulated Progress-4: 

		Actual Accumulated Progress-5: 

		Anticipated Monthly Value: 

		Anticipated Monthly Value-0: 

		Anticipated Monthly Value-1: 

		Anticipated Monthly Value-2: 

		Anticipated Monthly Value-3: 

		Anticipated Monthly Value-4: 

		Anticipated Monthly Value-5: 

		Accumulated Scheduled Progress: 

		Accumulated Scheduled Progress-0: 

		Accumulated Scheduled Progress-1: 

		Accumulated Scheduled Progress-2: 

		Accumulated Scheduled Progress-3: 

		Accumulated Scheduled Progress-4: 

		Accumulated Scheduled Progress-5: 

		Contractors Name: 

		Title: 

		Signature: 

		Date mmddyyyy: 

		PHMHA: 

		Title-0: 

		Date mmddyyyy-0: 

		Architect: 

		Date mmddyyyy-1: 

		4 LACaon: 

		6 Project Number: 

		7 Gontract Fcr: 

		8 Contract Time Days: 

		9 From mmddIyyyy: 

		To mmddyyyy: 

		10 Contract Price: 

		Text1: 








form HUD-51000 (7/97)
ref Handbooks 7417.1 and 7485.1Previous editions are obsolete


U.S. Department of Housing
and Urban Development
Office of Public and Indian Housing


Schedule of Amounts for
Contract Payments


Page 1 of ____


Total Amount of Contract or Carried Forward $


To the best of my knowledge, all the information stated herein, as well as any information provided in the accompaniment herewith, is true and accurate.
Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties.  (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 3802)


OMB Approval No. 2577-0157 
(Exp. 1/31/2027) 


Signature of authorized represenative Date signed (mm/dd/yyyy)


Project Name and Location Project Number


Name, Address, and Zip Code of Contractor


Nature of Contract Contract Number


Approved for Contractor by Title Date (mm/dd/yyyy)


Approved for Architect by Title Date (mm/dd/yyyy)


Approved for Owner by Title Date (mm/dd/yyyy)


Item Unit of Unit Price Amount of Amount of
No. Description of Item Quantity Measure in Place Sub-Item Principal Item
(1) (2) (3) (4) (5) (6) (7)


No progress payments shall be made to the contractor unless a schedule of amounts 
for contract payments in accordance with the construction contract is received. 
 
Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching existing data sources,  
gathering and maintaining the data needed, and completing and reviewing the collection of information. HUD may not conduct or sponsor, and an applicant is not required to  
respond to a collection of information unless it displays a currently valid OMB control number. Comments regarding the accuracy of this burden estimate and any suggestions for  
reducing this burden can be sent to the Reports Management Officer, Office of Policy Development and Research, REE, Department of Housing and Urban Development, 451 7th 
St SW, Room 4176, Washington, DC 20410-5000.  When providing comments, please refer to OMB Approval No. 2577-0157. Construction practices and  HUD administrative  
requirements establish the need that HAs maintain certain records or submit certain documents in conjunction with the oversight of the award of construction contracts for the  
construction of new low-income housing developments or modernization of existing developments.  These forms are used by HAs to provide information on the construction  
progress schedule and schedule of amounts for contract payments. Responses to  the collection of information are required to obtain a benefit or to retain a benefit. The  
information requested does not lend itself to confidentiality. 







form HUD-51000 (4/20) 
ref Capital Fund Guidebook Previous editions are obsolete


Bond 
General Conditions  
Demolition & Clearing 


Structures 
General Excavation 
Footing Excavation 
Backfill 
Foundation Piles & Caissons 
Concrete Foundations 
Concrete Superstructures 
Reinforcing Steel 
Waterproofing & Dampproofing 
Spandrel Waterproofing 
Structural Steel 
Masonry 
Stonework 
Miscellaneous & Ornamental Metal 
Metal Windows 
Roofing 
Sheet Metal 


1
2
3


4
5
6
7
8
9


10
11
12
13
14
15
16
17
18
19


Master List of Items
Item No. Division of Work Item No. Division of Work Item No. Division of Work


20 Rough Carpentry
21 Metal Bucks
22 Caulking
23 Weatherstripping
24 Lath & Plastering-Drywall
25 Stucco
26 Finish Carpentry
27 Finish Hardware
28 Glass & Glazing
29 Metal Doors
30 Metal Base & Trim
31 Toilet Partitions
32 Floors
33 Painting & Decorating
34 Screens
35 Plumbing
36 Heating
37 Ventilating System
38 Electrical
39 Elevators
40 Elevator Enclosures—Metal
41 Incinerators—Masonry & Parts
42 (Other)
43 (Other)


Site Improvements
44 Retaining Walls
45 Storm Sewers
46 Sanitary Sewers
47 Water Distribution System
48 Gas Distribution System
49 Electrical Distribution System
50 Street & Yard Lighting
51 Fire & Police Alarm System
52 Fire Protection System
53 Street Work
54 Yard Work
55 (Other)
56 (Other)


Equipment
57 Shades & Drapery Rods
58 Ranges
59 Refrigerators
60 Kitchen Cabinets & Work Tables
61 Laundry Equipment
62 (Other)


63 Punch List \2
64 Lawns & Planting


1  General Conditions should be 3% to 5% of contract amount.
2  Punch List should be approximately 1/2 of 1% or $30 per dwelling unit, whichever is greater.


Instructions for Preparation of form HUD-51000


1. A separate breakdown is required for each project and prime
contract instructions for preparation are given below.


a. Heading. Enter all identifying information required for both
forms.


b. Columns 1 and 2. In column 1, enter the item numbers starting
with No. 1, and in column 2 enter each principal division of work
incorporated in the contract work.


(1) Master List. The Master list contains the basic items into
which any construction contract may be subdivided for the
purpose of preparing the Construction Progress Schedule
and the Periodical Estimates for Partial Payments. Only
those items shall be selected which apply to the particular
contract. To ensure uniformity, no change shall be made in
the item numbers. Generally, about 25 to 40 major items
appear in a contract.


(2) Items Subdivided. In the Contractor's breakdown, against
which all periodical estimates will be checked prior to pay-
ment, each major item must be subdivided into sub-items
pertinent to the project involved and in agreement with the
Contractor's intended basis for requesting monthly pay-
ments.


c. Column 3. Enter the total quantity for each sub-item of each
principal division of work listed in the breakdown.


d. Column 4. Enter the appropriate unit of measure for each sub-
item of work opposite the quantities described in column 3, such
as “sq. ft.,” “cu. yd.,” “tons,” “lb.,” “lumber per M/BM,” “brickwork
per M,” etc., applicable to the particular sub-item. Items shown
on “lump sum” or equivalent basis will be paid for only on
completion of the whole item and not on a percentage of
completion basis.


e. Column 5. Enter the unit price, in place, of each sub-item of
work.


f. Column 6. Enter the amount of each sub-item obtained by
multiplying the quantities in column 3 by the corresponding unit
prices in column 5.


g. Column 7. Enter the amount of principal item only, obtained by
adding the amounts of all sub-items of each principal division of
work listed in column 6. Continue with the breakdown on form
HUD-51000.


h. The “Schedule of Amounts for Contract Payments” shall be
signed and dated in the space provided at the bottom of each
sheet of the form by the individual who prepared the breakdown
for the Contractor.


2. The minimum number of copies required for each submission for
approval is an original and two copies. When approved, one fully
approved copy will be returned to the Contractor.
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Periodic Estimate 
for Partial Payment 


U.S. Department of Housing OMB Approval No. 2577-015
7                   (exp. 1/31/2027) and Urban Development 


Office of Public and Indian Housing 


Submit original and one copy to the Public Housing Agency. 
Complete instructions are on the back of this form. 


Public reporting burden for this collection of information is estimated to average 3.5 hours per response, including the time for reviewing instructions, searching 
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. HUD may not conduct or sponsor, and an applicant is not    
required to respond to a collection of information unless it displays a currently valid OMB control number.  Comments regarding the accuracy of this burden estimate and any                  
suggestions for reducing this burden can be sent to the Reports Management Officer, Office of Policy Development and Research, REE, Department of Housing and Urban                    
Development, 451 7th St SW, Room 4176, Washington, DC 20410-5000.  When providing comments, please refer to OMB Approval No. 2577-0157.  This  information  is  collected        
under  the  authority of Section  6(c)  of  the  U.S  Housing  Act  of  l937 and HUD  regulations.  HAs  are  responsible  for  contract administration to ensure that the work for project            
development is done in accordance with State laws and HUD requirements. The contractor/subcontractor reports provide details and summaries on payments, change orders, and         
schedule of materials stored for the project. The information will be used to ensure that the total development costs, identified in the ACC, are kept as low as possible and consistent with 


HUD construction requirements. Responses to the collection are necessary to obtain a benefit. The information requested does not lend itself to confidentiality. 


Name of Public Housing Agency Periodic Estimate Number Period 


From (mm/dd/yyyy) To (mm/dd/yyyy)


Item Number 
(1) 


Description of Item 
(2) 


Completed to Date 
(3) 


$


Value of Contract Work Completed to Date (Transfer this total to line 5 on back of this sheet) $


Previous editions are obsolete form HUD-51001 (1/2014) 


Location of Project Project Number


Name of Contractor Contract Number







Instructions 


Headings. Enter all identifying data required. Periodic estimates must be 
numbered in sequence beginning with the number 1.


Certifications. The certification of the contractor includes the analysis of 
amounts used to determine the net balance due. In the first paragraph, enter 
the name of the Public Housing Agency, the contractor, and the date of the 
contract. Enter the calculations used in arriving at the "Balance Due This 
Payment" on lines 1 through 16.


Columns 1 and 2. The"Item Number"and "Description of Item" must 
correspond to the number and descriptive title assigned to each principal 
division of work in the "Schedule of Amounts for Contract Payments", form 
HUD-51000. Enter the contractor's name and signature in the certification following line 16. 


Column 3. Enter the accumulated value of each principal division of work 
completed as of the closing date of the periodic estimate. Enter the total in 
the space provided.


The latter portion of this certification relating to payment of legal rates of 
wages, is required by the contract before any payment may be made. 
However, if the contractor does not choose to certify on behalf of his/her 
subcontractors to wage payments made by them, he/she may modify the 
language to cover only himself /herself and attach a list of all subcontractors 
who employed labor on the site during the period covered by the Periodic 
Estimate, together with the individual certifications of each. 


Certification of the Contractor or Duly Authorized Representative 


According to the best of my knowledge and belief, I certify that all items and amounts shown on the other side of this form are correct; that all 
work has been performed and material supplied in full accordance with the items and conditions of the contract between the (name of owner) 


and (contractor) 


dated (mm/dd/yyyy) , and duly authorized deviations, substitutions, alterations, and additions; that the following is a 


true and correct statement of the Contract Account up to and including the last day of the period covered by this estimate, and that no part of the "Balance Due 


10. Net amount earned to date (line 8 less line 9) 


11. Less: Previously earned (line 10, last Periodic Estimate) 
12. Net amount due, work in place (line 10 less line 11) 


Value of Materials Properly Stored 


13. At close of this period (from form HUD-51004) 


14. Less: Allowed last period 


15. Increase (decrease) from amount allowed last period 


This Payment" has been received. 


1. Original Contract Amount $


Approved Change Orders: 


2. Additions (Total from Col. 3, form HUD-51002) $


3. Deductions (Total from Col. 5, form HUD-51002) $ (net) $ 


4. Current Adjusted Contract Amount (line 1 plus or minus net) $


Computation of Balance Due this Payment 


5. Value of Original Contract work completed to date (from other side of this form) $


Completed Under Approved Change Orders 


6. Additions (from Col. 4, form HUD-51002) 


7. Deductions (from Col.5, form HUD-51002) 


$


$ (net) $ 


8. Total Value of Work in Place (line 5 plus or minus net line 7) $


9. Less: Retainage, % $


$


$


$


$


$


16. Balance Due This Payment 


$


$


I further certify that all just and lawful bills against the undersigned and his/her subcontractors for labor, material, and equipment employed in the performance 


of this contract have been paid in full in accordance with the terms and conditions of this contract, and that the undersigned and his/her subcontractors have 


I certify the information on this form and in any accompanying documentation is true and accurate. I acknowledge making, presenting, or submitting a false, fictitious, or fraudulent statement, rep­
resentation, or certification may result in criminal, civil, and/or administrative sanctions, including fines, penalties, and confinement for up to 5 years, (18 U.S.C. §§ 287, 1001 and 31 U.S.C. §3729
)  


complied with, or that there is an honest dispute with respect to, the labor provisions of this contract. 


Name of Contractor Signature of Authorized Representative Title Date (mm/dd/yyyy) 


Certificate of Authorized Project Representative and of Contracting Officer 


Each of us certifies that he/she has checked and verified this Periodic Estimate No. ; that to the best of his/her knowledge and belief it is a true 


statement of the value of work performed and material supplied by the contractor; that all work and material included in this estimate has been inspected by him/her 


or by his/her authorized assistants; and that such work has been performed or supplied in full accordance with the drawings and specifications, all applicable  
accessibility requirements (including Section 504 and Title II of the Americans with Disabilities Act; and the Fair Housing Act and Title III of the Americans with Disa
bilities Act, if applicable),the terms and conditions of the contract, and duly authorized deviations, substitutions, alterations, and additions, all of which have been  
duly approved.  


We, therefore, approve as the "Balance Due this Payment" the amount of $ 


Authorized Project Representative Date (mm/dd/yyyy) Contracting Officer Date (mm/dd/yyyy) 


Previous editions are obsolete form HUD-51001 (1/2014) 
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OMB Approval No. 2577-0157                   
(exp. 1/31/2027) 


Instructions: Contractors use this form for reporting the details of approved Change Orde


U.S. Department of Housing 
and Urban Development 
Office of Public and Indian Housing 


Schedule of 
Change Orders 
Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching existing data 
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. HUD may not conduct or sponsor, and an applicant is not   
required to respond to a collection of information unless it displays a currently valid OMB control number. Comments regarding the accuracy of this burden estimate and any  
suggestions for reducing this burden can be sent to the Reports Management Officer, Office of Policy Development and Research, REE, Department of Housing and Urban 
Development, 451 7th St SW, Room 4176, Washington, DC 20410-5000.  When providing comments, please refer to OMB Approval No. 2577-0157.  This  information  is    
collected under  the  authority of Section  6(c)  of  the  U.S  Housing Act of l937 and  HUD  regulations.  HAs  are  responsible  for  contract administration to ensure that the 
work for project development is done in accordance with State laws and HUD requirements. The contractor/subcontractor reports provide details and summaries on            
payments, change orders, and schedule of materials stored for the project. The information will be used to ensure that  the total development costs, identified in the ACC,    
are kept as low as possible and consistent  with HUD construction requirements. Responses to the collection are necessary to obtain a benefit. The information requested  
does not lend itself to confidentiality. 


rs. Attach an original (or a opy) to each copy of the Periodic Estimate 
for Partial Payment (form HUD-51001) submission, and send to the Public Housing Agency. Complete all entries. Only Change Orders which bear the 
signatures required by the contract are to be recorded.


Name of Public Housing Agency Supporting Periodic Estimate 


for Partial Payment Number 


Period 


From (mm/dd/yyyy) to (mm/dd/yyyy) 


form HUD-51002 (1/2014) Previous editions are obsolete. 


I certify that the information provided on this form and in any accompanying documentation is true and accurate. I acknowledge that making, presenting, or  
submitting a false,  fictitious, or  fraudulent statement, representation, or certification may result in criminal, civil, and/or administrative sanctions, including   
fines, civil penalties, and confinement for up to 5 years, (18 U.S.C. §§ 287, 1001 and 31 U.S.C. §3729) 


Approved Change Orders Additions Deductions 


Change Order 
Number 


Dated 
(mm/dd/yyyy) 


Total Amount 
of Change Order 


Value of Work 
Completed to Date 


Total Amount 
of Change Order 


(1) (2) (3) (4) (5) 


$ $ $


Totals $ $ $


Authorized Project Representative Date (mm/dd/yyyy) 


Location of Project Project Number


Name of Contractor Contract Number
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OMB Approval No. 2577-0157 
(exp. 1/301/2027) Schedule of Materials Stored U.S. Department of Housing 


and Urban Development 
Office of Public and Indian Housing 


Instructions: This form is to be used to support the Periodic Estimate for Partial Payment (form HUD-


Public reporting burden for this collection of information is estimated to average 1.5 hours per response, including the time for reviewing instructions, searching  existing data sources,  
gathering and maintaining the data needed, and completing and reviewing the collection of information. HUD may not conduct or sponsor, and an applicant is not required to respond to 
a collection of information unless it displays a currently valid OMB control number.  Comments regarding the accuracy of this burden estimate and any suggestions for reducing this  
burden can be sent to the Reports Management Officer, Office of Policy Development and Research, REE, Department of Housing and Urban Development, 451 7th St SW, Room  
4176, Washington, DC 20410-5000.  When providing comments, please refer to OMB Approval No. 2577-0157.  This information is collected under the authority of  Section  6(c) of the  
U.S. Housing Act of l937 and  HUD  regulations.  HAs  are  responsible  for  contract administration to ensure that the work for project development is done in accordance with State  
laws and HUD requirements. The contractor/subcontractor reports provide details and summaries on payments, change orders, and schedule of materials stored for the project. The 
information will be used to ensure that  the total development costs, identified in the ACC, are kept as low as possible and consistent with HUD construction requirements. Responses 
to the collection are necessary to obtain a benefit. The information requested does not lend itself to confidentiality. 


51001). The contractor must prepare a separate 
schedule for his/her materials and for those of his/her subcontractors. Attach an original (or a copy ) to each copy of the Summary of Materials Stored 
(form HUD-51004). Enter all identifying data and list materials stored. The listing of materials stored must correspond to the arrangement established on 
the Schedule of Contract Payments (form HUD-51000) and each item will be keyed by corresponding item number. This form must be signed as noted.


Name of Public Housing Agency Supporting Periodic Estimate 


for Partial Payment Number 


Period 


From (mm/dd/yyyy) To (mm/dd/yyyy) 


Item Number* Description and Quality Quantity Unit of Measure Unit Price at Site Total Price 


Amount Carried Forward $


Total Amount or Amount Carried Forward $


form HUD-51003 (1/2014) 
As identified in Schedule of Amounts for Contract Payments, form HUD-51000. 


I certify that the information provided on this form and in any accompanying documentation is true and accurate. I acknowledge that making, presenting, or submitting a false,  
fictitious, or  fraudulent statement, representation, or certification may result in criminal, civil, and/or administrative sanctions, including fines, penalties, and imprisonment. 


Prepared by (Contractor's Representative) Date (mm/dd/yyyy) Checked by (Owner's Representative) Date (mm/dd/yyyy)


Name and Location of Project Project Number


Name of General Contractor Contract Number


Name of Subcontractor Subcontract Number


Previous Editions are Obsolete 
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Summary of Materials Stored U.S. Department of Housing
and Urban Development 
Office of Public and Indian Housing 


OMB Approval No. 2577-0157 
(exp. 1/31/2027) 


Public reporting burden for this collection of information is estimated to average 2.5 hours per response, including the time for reviewing instructions, searching 
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. HUD may not conduct or sponsor, and an applicant is not  
required to respond to a collection of information unless it displays a currently valid OMB control number.  Comments regarding the accuracy of this burden estimate and any suggestion 
s for reducing this burden can be sent to the Reports Management Officer, Office of Policy Development and Research, REE, Department of Housing and Urban Development, 451 7th 
St SW, Room 4176, Washington, DC 20410-5000.  When providing comments, please refer to OMB Approval No. 2577-0157.  This  information is collected under the authority of           
Section  6(c) of the U.S Housing Act of l937 and HUD  regulations.  HAs are responsible  for  contract administration to ensure that the work for project development is done in                    
accordance with State laws and HUD requirements. The contractor/subcontractor reports provide details and summaries on payments, change orders, and schedule of materials stored  
for the project The information will be used to ensure that the total development  costs, identified in the ACC, are kept as low as possible and consistent with HUD construction                       
requirements. Responses to the collection are necessary to obtain a benefit. The information requested does not lend itself to confidentiality. 


form HUD-51004 (01/201))
Previous editions are obsolete 


Instructions: This form is for the Contractor to summarize the value of materials stored at the site (as shown on the schedule, form HUD-51003). Use a 
separate line for the contractor and each of his/her subcontractors. Prepare an original and one copy, attach form HUD-51003, and send to the Public 
Housing Agency with the Periodic Estimate for Partial Payment, form HUD-51001. Payment Value. No more than 90 percent of the estimated value of the 
stored materials will be allowed, and only the net amount will be carried to line 13 on the back of the Periodic Estimate for Partial Payment, form HUD-51001. 
Signatures. This form must be signed by those employees of the contractor and of the Public Housing Agency who prepare and check the Schedule of 
Materials Stored, form HUD-51003.
Name of Public Housing Agency Supporting Periodic Estimate 


for Partial Payment Number 


Period 


From (mm/dd/yyyy) To (mm/dd/yyyy) 


Location of Project Project Number 


Name of General Contractor Contract Number 


Name of General Contractor or Subcontractor Amounts 
General Contractor $ 


Subcontractors $ 


Total $ 


Less 10% $ 


Net $ 


Prepared by Date (mm/dd/yyyy) Checked by Date (mm/dd/yyyy)


I certify that I or my authorized representatives have examined and checked in detail the invoices representing the cost of materials set forth 


in appended "Schedule of Materials Stored", form HUD-51003, dated (mm/dd/yyyy) __ ---------------------------------------------------------------  


submitted by __ --------------------------------------------------------------------------- _____ consisting of _________ sheets with an indicated cost 
of $ ______________________ , and find that the net unit prices set forth in the schedule are the same or less than the invoices examined, 


and that such materials were suitably stored at the site of the development as of (date)(mm/dd/yyyy) _____________________ . 


Name of Owner By (Authorized Representative) Title Date 
(mm/dd/yyyy)


Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 3802)
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Certificate and Release – Housing Authority of the City of Frostburg 


CERTIFICATE AND RELEASE 


TO: Housing Authority of the City of Frostburg 
FROM: ________________________________________ 
SUBJECT: CERTIFICATE AND RELEASE 


CONTRACT NO. ____________________________ 
Entered into the ______________ day of ________________________, 2026, between the Housing 
Authority of the City of Frostburg, and ____________________________________________ of 
____________________________________________, ____________________________, 
hereinafter called the Contractor, for the Project for 
____________________________________________, Project No. 
____________________________, located in ____________________________________________. 


 


KNOW ALL PEOPLE BY THESE PRESENTS 


1. The undersigned hereby certifies that there is due and payable under the Contract and duly 
approved Change Orders and modifications the undisputed balance of 
$______________________________. 


2. The undersigned further certifies that, in addition to the amount set forth in Paragraph 1 hereof, there 
are outstanding and unsettled the following items which they claim are just and due and owing by the 
Housing Authority of the City of Frostburg to the Contractor: 


A. __________________________________________________________________ 
B. __________________________________________________________________ 
C. __________________________________________________________________ 
D. __________________________________________________________________ 
E. __________________________________________________________________ 


3. The undersigned further certifies that all work required under this Contract, including work required 
under Change Orders numbered ______________________________, has been performed in 
accordance with the terms thereof; that there are no claims of laborers or mechanics for unpaid wages 
arising out of the performance of this Contract; and that the wage rates paid by the Contractor and all 
Subcontractors were in conformity with the Contract provisions relating to said wage rates. 


4. Except for the amounts stated in Paragraphs 1 and 2 hereof, the undersigned has received from the 
Housing Authority of the City of Frostburg all sums of money payable to the undersigned under or 
pursuant to the aforementioned Contract or any change or modification thereof. 


5. That in consideration of the payment of the amount stated in Paragraph 1 hereof, the undersigned 
does hereby release the Housing Authority of the City of Frostburg from any and all claims arising 
under or by virtue of this Contract except the amounts listed in Paragraph 2 hereof; provided, however, 
that if for any reason the Housing Authority of the City of Frostburg does not pay in full the amount 
stated in Paragraph 1 hereof, said deduction shall not affect the validity of this release, but the amount 
so deducted shall be automatically included under Paragraph 2 hereof. Upon payment of any amount 
so deducted from Paragraph 1 hereof, the undersigned will release the Housing Authority of the City of 
Frostburg from any and all claims of any nature whatsoever arising out of said Contract or modification 
thereof, and will execute such further releases or assurances as the Housing Authority of the City of 
Frostburg may request. 


 
 







Certificate and Release – Housing Authority of the City of Frostburg 


IN WITNESS WHEREOF, the undersigned has signed and sealed this instrument this  


______________ day of ____________________________, 2026. 


Signature of Affiant: ________________________________________ 


Title: ________________________________________ 


Printed Name of Affiant: ________________________________________ 


Name of Affiant, being first duly sworn on oath, deposes and says that: 


1. He/She is the ____________________________ (Title) of  


____________________________________________ (Name of Contractor); and 


2. That He/She has read the foregoing Certificate and Release by him/her subscribed as  


____________________________ (Title) of  


_________________________________________(Name of Contractor). 


Affiant further states that the matters and things stated herein are, to the best of his/her knowledge and 
belief, true. 


Signature of Affiant: ________________________________________ 


Title: ________________________________________ 


NOTARY ACKNOWLEDGMENT 


Subscribed and sworn to before me in my presence at  


____________________________________________, this ________________ day of  


____________________________, 2026. 


Notary Public: ________________________________________ 
 


My Commission Expires: ________________________________________ 


HOUSING AUTHORITY OF THE CITY OF FROSTBURG 


Received By: ________________________________________ 
  
Title: ________________________________________ 
  
Date: ________________________________________ 
 








1 
8/30/2026 


   4571.5 


INVITATION TO BID 


The Housing Authority of the City of Frostburg (HA) will receive electronic "sealed" bids sent with read receipt 
request from general contractors. Bids will be for a single firm fixed-price lump sum contract for Bathroom 
Alterations that improve accessibility for residents. The units as identified by HA and in the Architectural 
Documents are located in Meschach Frost Village. Bids to be electronically received by September 28, 
2026 by 5:00 pm eastern standard time by the Housing Authority. On September 29, 2026, bids shall 
be electronically publicly opened (time and coordinates to be provided to bidders for participation) 
and read aloud. Bids are to be addressed to Ms. Ashley Lane, Executive Director of HA 
(alane@frostburghousing.org).  


Proposed Forms of contract and bid documents, including plans and specifications, are on file at the office of 
JSR Associates, Inc. and will be made electronically available to general contractors for bidding. 


Complete details of this Invitation to Bid are available on the HACF website under Open Solicitations: https://
www.frostburghousing.org/business.aspx. Additional information may be obtained by contacting Ms. Ashley 
Lane, Executive Director, Housing Authority of the City of Frostburg, telephone: 301-697-3259 and 
alane@frostburghousing.org or Ms. Jane Rohde, Principal, JSR Associates, Inc., telephone: 410-978-2112 
and jane@jsrassociates.net.


ATTENTION is called to the provisions for Equal Employment opportunity, and payment of not less than the 
prevailing Davis-Bacon Wage determinations set forth in the Project Manual and applicable to this project. 


The contract period shall be established with successful bidder with work being completed by 
December 22, 2026.


The Housing Authority of the City of Frostburg reserves the right to reject any or all bids or to waive any 
informalities in the bidding. No bids shall be withdrawn for a period of 60 days subsequent to the opening of 
bids without the consent of Ms. Ashley Lane, Executive Director of HA. 


If notified of bid acceptance, Bidder shall execute the contract and provide written confirmation of the receipt 
of notification within ten(10) days of receipt of notification.


Ashley Lane
Executive Director
Housing Authority of the City of Frostburg


Advertise: 9/9/2026  












TECHNICAL SPECIFICATIONS 
Bathroom Renovations at Meshach Frost Village  


Frostburg, Maryland  
Project: 202605 


 
  


DIVISION 0 PROCUREMENT AND CONTRACTING REQUIREMENTS 
 SECTION 00 72 00 GENERAL CONDITIONS 
 SECTION 00 73 00 SUPPLEMENTAL CONDITIONS  
 
DIVISION 1   GENERAL REQUIREMENTS 


SECTION 01 00 00 GENERAL REQUIREMENTS 
SECTION 01 10 00 SUMMARY  
SECTION 01 73 29 CUTTING AND PATCHING     


 
DIVISION 2  EXISTING CONDITIONS 


SECTION 02 41 00 DEMOLITION 
 
DIVISION 6  WOOD, PLASTICS, and COMPOSITES 
   SECTION 06 10 00 ROUGH CARPENTRY 
   SECTION 06 20 23 INTERIOR FINISH CARPENTRY 


SECTION 06 22 00 MILLWORK – SEE SECTION 22 00 00 
PLUMBING FOR VANITY CASEWORK & DRAWINGS FOR 
STORAGE CABINETRY 


 
DIVISION 8  OPENINGS 
   SECTION 08 14 16 FLUSH WOOD DOORS 
   SECTION 08 71 00 DOOR HARDWARE 
 
DIVISION 9 FINISHES: SEE FINISH SCHEDULE & LEGEND FOR 


ADDITIONAL INFORMATION 
   SECTION 09 29 16 GYPSUM BOARD SYSTEMS 
   SECTION 09 65 16 SHEET VINYL FLOORING 
   SECTION 09 72 00 WALL COVERING 
   SECTION 09 90 00 PAINT 
 
DIVISION 10  10 00 00 SPECIALTIES 


SECTION 10 28 00 TOILET, BATH, AND LAUNDRY 
ACCESSORIES: SEE FINISH SCHEDULE & LEGEND 


 
 







DIVISION 22  PLUMBING 
   SECTION 22 40 00 PLUMBING FIXTURES 
 
DIVISION 23  HEATING, VENTILATING, AND AIR CONDITIONING (HVAC) 
 SECTION 23 34 23 HVAC EXHAUST VENTILATION 
 SECTION 23 80 00 DECENTRALIZED HVAC EQUIPMENT 
 
DIVISION 26 ELECTRICAL 
 SECTION 26 27 26 WIRING DEVICES  


SECTION 26 51 00 INTERIOR LIGHTING 
 
DRAWINGS 
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A701   FLOOR FINISH EXTENT PLANS 
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CLIENT AND CONSULTANTS


OWNER 
FROSTBURG HOUSING AUTHORITY
101 MESHACH FROST VILLAGE, FROSTBURG MARYLAND, 21532


(T) 301-689-9700


ARCHITECT
JSR ASSOCIATES, INC.
P.O. BOX 2564
ELLICOTT CITY, MD 21041, USA
(T) (667) 280 -0410
WWW.JSRASSOCIATES.NET
JANE ROHDE, AIA, FIIDA, ACHA, NCARB
(E) JANE@JSRASSOCIATES.NET
SHERNISE RICHARDSON, ASSOC. AIA, NCIDQ, CDT
(E) SHERNISE@JSRASSOCIATES.NET


SITE INFORMATION DRAWING LIST


HOUSING AUTHORITY OF THE CITY OF FROSTBURG
101 MESHACH FROST VILLAGE, FROSTBURG MARYLAND 21532


CONSTRUCTION DOCUMENTS - BID SET


THE FOLLOWING UNITS ARE INCLUDED IN THE 
BATHROOM RENOVATION PROJECT:


1. LOWER QUAD: STUDIOS: 
    BUILDING A2 - UNIT 92
    BUILDING A3 - UNIT 88
    BUILDING A4 - UNIT 97
    BUILDING A6 - UNIT 80
    BUILDING A10 - UNITS 55 & 58
    BUILDING A11 - UNIT 62


2. LOWER QUAD: ONE BEDROOM UNITS 
    BUILDING A1 - UNITS 94 & 95 
    BUILDING A2 - UNITS 90 & 91
    BUILDING A3 - UNITS 84 & 86
    BUILDING A4 - UNITS 98 & 99
    BUILDING A5 - UNITS 82 & 83
    BUILDING A6 - UNITS 78 & 79
    BUILDING A7 - UNITS 68 & 69
    BUILDING A8 - UNITS 72 & 73
    BUILDING B9 - UNIT 76 
    BUILDING A10 - UNITS 54 & 56
    BUILDING A11 - UNITS 60 & 61
    BUILDING A12 - UNITS 64 & 65
    BUILDING A13 - UNITS 52 & 53


3. UPPER QUAD: ONE BEDROOM: 
    BUILDING A8 - UNIT 15


GENERAL NOTES: 


1. DISCLAIMER: DUE TO EXISTING CONDITIONS 
    AND CONSTRAINTS, UNIT ACCESSIBILITY 
    HAS BEEN IMPROVED FOR RESIDENT USE 
    AND FUNCTION AS AGREED UPON WITH THE  
    HOUSING AUTHORITY. BECAUSE OF THE 
    AGE OF THE BUILDINGS AND EXISTING  
    DIMENSIONS, ALL UNIT BATHROOMS MAY 
    NOT BE FULLY COMPLIANT WITH ALL 
    ACCESSIBILITY STANDARDS/REGULATIONS 
    BUT MEET THE INTENT BASED ON HUD 
    REQUIREMENTS.  
2. GENERAL CONTRACTOR TO REVIEW ALL 
    EXISTING CONDITIONS. IF ANY 
    DISCREPANCIES FROM THE DRAWINGS ARE 
    FOUND, GENERAL CONTRACTOR TO 
    CONSULT WITH ARCHITECT AND OWNER.
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 1/8" = 1'-0"
1


Lower Quad: Studio & 1 Bedroom Unit -
Demolition Plans


NOTES:


1. REMOVE ALL BATHROOM FIXTURES  
    INCLUDING MEDICINE CABINET.
2. REMOVE AND DISPOSE OF DOORS AS 
    SHOWN U.O.N. 
3. REMOVE ALL CERAMIC TILE, WALL 
    PANELS, AND WALL DRYWALL.
4. REMOVE EXISTING LIGHT FIXTURES, 
    EXHAUST FAN, AND RELOCATE 
    SWITCHES.
5. EXISTING CEILING DRYWALL TO 
    REMAIN, EXCEPT WHERE DAMAGED 
    BY HUMIDITY OR WATER. EACH UNIT 
    TO BE EVALUATED WITH ARCHITECT 
    TO DETERMINE LIMITS OF REMOVAL 
    REQUIRED.
6. REMOVE PARTITIONS AS SHOWN.
7. CONCRETE TO BE REMOVED TO 
    ACCOMMODATE TRENCH DRAIN. 
8. REMOVE EXISTING HEATING UNIT.
9. REMOVE EXISTING PULL CORDS. 
    COVER WITH BLANK PLATE.


 1/4" = 1'-0"
2


Lower Quad - Studio Unit Bathroom
Enlarged Demolition Plan


 1/4" = 1'-0"
3


Lower Quad - 1 Bedroom Unit Bathroom
Enlarged Demolition Plan


4' 8' 16'0


2"0
1/8" = 1'-0"







R
ef


rig
er


at
or


Range


R
ef


rig
er


at
or


Range


R
ef


rig
er


at
or


4' 8' 16'0


2"0
1/8" = 1'-0"


8' 
- 5


"


14
' -


 8
"


3' 
- 0


"


12
' -


 2
"


10' - 0 3/4"


13' - 1"


6' - 4"


5' 
- 0


"


3' - 0" 12' - 0" 3' - 3 1/2" 10' - 4 3/4"


3' 
- 8


"
4' 


- 1
0"


4' - 1" 9' - 0"2' - 1"


7' 
- 6


"


2' - 1"
BATH


BEDROOM


LIVING ROOM


KITCHEN
STOR.


3' 
- 1


"


3' - 0" 4' - 3 5/8" 15' - 2"


AD102
2


BATH


SHEET NUMBER


DATE


SHEET NAME


P.O. BOX 2564
ELLICOTT CITY, MD 21041, 


USA
(667) 280 -0410


WWW.JSRASSOCIATES.NET


STAMP:


CONSTRUCTION DOCUMENTS 
BID SET


8/31/2026


AD102


Demolition Plans


Fr
os


tb
ur


g 
H


ou
si


ng
 A


ut
ho


rit
y


10
1 


M
es


ha
ch


 F
ro


st
 V


illa
ge


, 
Fr


os
tb


ur
g 


M
ar


yl
an


d 
21


53
2


NOTES:


1. REMOVE ALL BATHROOM FIXTURES INCLUDING MEDICINE 
    CABINETS.
2. REMOVE AND DISPOSE OF DOORS AS SHOWN U.O.N. 
3. REMOVE ALL CERAMIC TILE, WALL PANELS, AND WALL 
    DRYWALL.
4. REMOVE EXISTING LIGHT FIXTURES, EXHAUST FAN, AND 
    RELOCATE SWITCHES.
5. EXISTING CEILING DRYWALL TO REMAIN, EXCEPT WHERE 
    DAMAGED BY HUMIDITY OR WATER. EACH UNIT TO BE 
    EVALUATED WITH ARCHITECT TO DETERMINE LIMITS OF 
    REMOVAL REQUIRED.
6. REMOVE PARTITIONS AS SHOWN.
7. CONCRETE TO BE REMOVED TO ACCOMMODATE TRENCH DRAIN.
8. REMOVE EXISTING HEATING UNIT.
9. REMOVE EXISTING PULL CORDS. COVER WITH BLANK PLATE. 


 1/8" = 1'-0"
1


Upper Quad: 1 Bedroom Unit - Demolition
Plans


 1/4" = 1'-0"
2


Upper Quad - 1 Bedroom Unit Bathroom
Enlarged Demolition Plan
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 1/8" = 1'-0"
1


Lower Quad: Studio & 1 Bedroom Unit
Bathroom Plan
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 1/4" = 1'-0"
3


Lower Quad - Studio Unit Bathroom -
Enlarged Plan


 1/4" = 1'-0"
2


Lower Quad - 1 Bedroom Unit Bathroom -
Enlarged Plan 4' 8' 16'0


2"0
1/8" = 1'-0"


NOTES:


1. PROVIDE BLOCKING FOR ALL GRAB    
    BARS, TOWEL BARS, AND SHOWER   
    BARS.
2. ALL TOWEL BARS TO BE GRAB BAR 
    STRENGTH
3. NEW VANITY, SINK, MIRROR AND SHELF 
    UNIT ABOVE VANITY.
4. NEW TOILET
5. ROLL-IN SHOWER WITH TRENCH DRAIN, 
    PVC SHOWER WALLS, AND GRAB BARS. 
    EXISTING DRAIN TO BE USED FOR 
    TRENCH DRAIN. SEE FINISH EXTENTS 
    PLANS FOR LINKS TO INSTALLATION IN 
    WET AREAS.
6. PROVIDE A COLLAPSIBLE DAM AN 
    FRONT OF SHOWER.
7. FLASH PATCH FLOOR AT 
    COLLAPSIBLE DAM TO  PROVIDE 
    ADEQUATE SLOPE TO TRENCH DRAIN.
8. PROVIDE RECESS AT SHOWER PANEL 
    FOR SHAMPOO/SOAP RECESSED 
    SHELF.
9. SEE INTERIOR ELEVATIONS FOR 
    MOUNTING HEIGHTS. 
10. SEE SHOWER INSTALLATION 
      INFORMATION ON FLOOR FINISH 
      EXTENT PLANS.
11. SEE SPECIFICATION SECTION 26 50 00 
      FOR REPLACEMENT LIGHTING, 
      EXHAUST FAN, GFCI AND STANDARD 
      OUTLETS, AND LIGHT SWITCH 
      SPECIFICATIONS.Ñ2. SEE 
      SPECIFICATION SECTION 08 14 16 
      FLUSH WOOD DOORS AND 08 71 00 
      HARDWARE FOR DOORS & HARDWARE. 
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 1/8" = 1'-0"
1


Upper Quad - 1 Bedroom Unit Bathroom
Plan


 1/4" = 1'-0"
2


Upper Quad - 1 Bedroom Unit Bathroom -
Enlarged Plan


NOTES:


1. PROVIDE BLOCKING FOR ALL GRAB BARS, TOWEL BARS, AND SHOWER 
    BARS
2. ALL TOWEL BARS TO BE GRAB BAR STRENGTH
3. NEW VANITY, SINK, MIRROR AND SHELF UNIT ABOVE VANITY.
4. NEW TOILET
5. ROLL-IN SHOWER WITH TRENCH DRAIN, PVC SHOWER WALLS, AND 
    GRAB BARS. EXISTING DRAIN TO BE USED FOR TRENCH DRAIN. SEE 
    FINISH EXTENTS PLANS FOR LINKS TO INSTALLATION IN WET AREAS.
6. PROVIDE A COLLAPSIBLE DAM IN FRONT OF SHOWER.
7. FLASH PATCH FLOOR FROM COLLAPSIBLE DAM TO PROVIDE ADEQUATE 
    SLOPE TO TRENCH DRAIN.
8. PROVIDE RECESS AT SHOWER PANEL FOR SHAMPOO / SOAP RECESSED 
    SHELF.
9. SEE INTERIOR ELEVATIONS FOR MOUNTING HEIGHTS.
10. SEE SHOWER INSTALLATION INFORMATION ON FLOOR FINISH EXTENT 
    PLAN. Ñ1. SEE SPECIFICATION SECTION 26 50 00 FOR REPLACEMENT 
    LIGHTING, EXHAUST FAN, GFCI AND STANDARD OUTLETS, AND LIGHT 
    SWITCH SPECIFICATIONS.Ñ2. SEE SPECIFICATION SECTION 08 14 16 
    FLUSH WOOD DOORS AND 08 71 00 HARDWARE FOR DOORS, DOOR 
    HARDWARE, AND CABINET HARDWARE. 
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Lower Quad - Studio Bathroom North
Elevation


 3/8" = 1'-0"
2
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Elevation
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South Elevation
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Lower Quad - 1 Bedroom Unit Bathroom
East Elevation
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PANEL OR APPROVED EQUAL


INSTALL CULTURED MARBLE 
SILL AT WINDOW AND WRAP 
ALTRO TEGULIS PANEL AT 
SIDES AND TOP OF WINDOW 
FRAME. CAULK ALL SEAMS 
BETWEEN PANELS AND SILL.


COLLAPSIBLE DAM


8' 
- 4


 1
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"


2' 
- 1


1"


3' 
- 3
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8' 
- 4


 1
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SHOWER
ROD


GRAB BAR
18"


GRAB BAR 
24"


ALTRO-TEGULIS
WAINSCOT OR 


APPROVED EQUAL


2' 
- 9


"3' 
- 8


"


TOWEL BAR 36" 


RECESS FOR SHAMPOO/
SOAP, ETC. LOCATED 


BETWEEN STUDS. 
12" W X 16: H 


AND APPROX 4" DEPTH.


ALTRO-TEGULIS SHOWER 
PANEL OR APPROVED EQUAL


COLLAPSIBLE DAM


4' 
- 0


"


HM METAL FRAME 
FOR POCKET DOOR


POCKET DOOR 
HANDLE


NEW SOLID CORE 
POCKET DOOR


4' 
- 0


"


PREFABRICATED 12" D STANDARD 
CABINET COMPONENTS USED FOR
STORAGE CABINET: FINISH TO MATCH 
VANITY


ALTRO-TEGULIS
WAINSCOT


OR APPROVED 
EQUAL


8' 
- 4


 1
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"


5' 
- 0


"
1' 


- 9
"


1' 
- 7


 1
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" ALTRO-TEGULIS
SHOWER PANEL OR 
APPROVED EQUAL


PREFABRICATED 12" D STANDARD 
CABINET COMPONENTS USED FOR
STORAGE CABINET: FINISH TO 
MATCH VANITY


LIGHTING FIXTURE 
TO REPLACE EXISTING


2' 
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2' 
- 1


1"


7' 
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"


SHOWER CURTAIN
ROD


ADJUSTABLE SHOWER 
HEAD ON SLIDING BAR 
WITH NEW CONTROLS


GRAB BAR 18"


GRAB BAR 24"


3' 
- 8


"


1' 
- 9


"
5' 


- 0
"


1' 
- 0


"


2' 
- 1


0"


COLLAPSIBLE DAM
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DROP DOWN GRAB BARS AT TOILET


SHEET NUMBER


DATE


SHEET NAME


P.O. BOX 2564
ELLICOTT CITY, MD 21041, 


USA
(667) 280 -0410


WWW.JSRASSOCIATES.NET


STAMP:


CONSTRUCTION DOCUMENTS 
BID SET


8/31/2026


A503


Interior Elevations
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 3/8" = 1'-0"
1


Upper Quad - 1 Bedroom Unit Bathroom
North Elevation


 3/8" = 1'-0"
2


Upper Quad - 1 Bedroom Unit Bathroom
East Elevation


 3/8" = 1'-0"
3


Upper Quad - 1 Bedroom Unit Bathroom
South Elevation


 3/8" = 1'-0"
4


Upper Quad - 1 Bedroom Unit Bathroom
West Elevation







63 SF


BED ALCOVE


54 SF


KITCHEN58 SF


BATH


134 SF


LIVING


107 SF


KITCHEN


151 SF


LIVING


11 SF


STOR. 40 SF


BATH


36 SF


STOR.


130 SF


BEDROOM


ALTRO-WOOD
FLOOR


ALTRO-WOOD
FLOOR


A701
3


A701
4


BATH


BEDROOM


LIVING ROOM


KITCHEN
PANTRY


5' - 0"


A701
5


ALTRO 
AQUARIUS


ALTRO 
WOOD


COLLAPSIBLE DAM 
AT FINISHED EDGE, 
TYPICAL AT ALL 
SHOWERS.ALTRO 


AQUARIUS


ALTRO WOOD


ALTRO
AQUARIUS


ALTRO
WOOD


FINISH LEGEND


ALTRO-AQUARIUS: 
LIGHTHOUSE PX2001


ALTRO-WOOD: 
SESSILE OAK WSA2027


CONCRETE


 1/8" = 1'-0"
1


Lower Quad - Studio & 1 Bedroom
Bathroom


 1/8" = 1'-0"
2 Upper Quad - 1 Bedroom Unit Bathroom


 1/4" = 1'-0"
5


Upper Quad - 1 Bedroom Unit Bathroom -
Flooring Extents


 1/4" = 1'-0"
3


Lower Quad - Studio Unit Bath - Flooring
Extents


 1/4" = 1'-0"
4


Lower Quad - 1 Bedroom Unit Bathroom -
Flooring Extents SHEET NUMBER


DATE


SHEET NAME


P.O. BOX 2564
ELLICOTT CITY, MD 21041, 


USA
(667) 280 -0410


WWW.JSRASSOCIATES.NET


STAMP:


CONSTRUCTION DOCUMENTS 
BID SET


8/31/2026


A701


Flooring Finish Extents
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4' 8' 16'0


2"0
1/8" = 1'-0"


NOTES:


See the following installation guides for Altro-Tegulis wall 
product and Altro-Flooring.
 
1. Altro Tegulis Installation Guide: 
https://www.altro.com/us/technical-documents/altro-tegulis-
installation-guide
 
2. Pencil Cove Detail for Altro Aquarius at Shower: 
https://www.altro.com/getmedia/74f0d650-633e-459e-
afb6-3132cc2a9788/Detail-Diagrams_Pencil-cove-detail-
diagram.pdf 


3. Detailing for Wet Areas: 
https://www.altro.com/getmedia/89e297f2-365d-4797-b8db-
fe9d805f9a3b/DETAILING_WET-AREAS.pdf?ext=.pdf


4. Trench drain - "Clamping Drain" required: 
https://www.altro.com/us/accessories/easy-drains - OR 
APPROVED EQUAL.


5. Flash Patch to accomplish slope to drain - use moisture 
tolerant patching product per flooring manufacturer 
recommendations.


6. Certified Flooring Installer: BW Hovermill  - 
Gary Heath or Luke Patton: 410-631-2880 
gheath@bwhovermill.com
tpatton@bwhovermill.com
Certified Flooring Installer required.


7. APPROVED EQUAL SYSTEM IS PERMITTED WITH 
ARCHITECTURAL APPROVAL.





		CS - Cover Sheet

		AD101 - Demolition Plans

		AD102 - Demolition Plans

		A101 - Floor Plans

		A102 - Floor Plans

		A501 - Interior Elevations

		A502 - Interior Elevations

		A503 - Interior Elevations

		A701 - Flooring Finish Extents






3. TRIM / DOOR PAINT: SEMIGLOSS FINISH / NO VOC


Finish # Description of Finish Location Manufacturer Model/Color Number Comments
B#1 BASE #1 THROUGHOUT EXCEPT AT SHOWERS JOHNSONITE BY 


TARKETT OR 
APPROVED EQUAL


STYLE: MILLWORK RESILIENT WALL BASE 
PROFILE: SILHOUETTE 4"
PRODUCT NUMBER: MW-08-J
COLOR: 08 ICICLE


CONTRACTOR TO PROVIDE SAMPLES FOR APPROVAL AS 
SUBMITTAL


SV#1 SHEET VINYL #1 RESIDENT BATHROOMS ALTRO OR APPROVED 
EQUAL


STYLE NAME: ALTRO WOOD
STYLE NUMBER: WOOD SESSILE OAK
COLOR: SESSILE OAK - WSA2027


TRANSITION TO BE LEVELED AND SMOOTH TO ALL OTHER 
FLOORING MATERIALS 


SV#2 SHEET VINYL #2 RESIDENT SHOWERS ALTRO OR APPROVED 
EQUAL


STYLE NAME: ALTRO AQUARIUS
COLOR: LIGHTHOUSE - PX2001


TRANSITION TO BE LEVELED AND SMOOTH TO ALL OTHER 
FLOORING MATERIALS. INSTALLED WITH PENCIL COVE DETAIL 
ROLLED UP WALL BEHIND TEGULIS PANEL.


DETAILING FOR WET AREAS: 
https://www.altro.com/getmedia/89e297f2-365d-4797-b8db-
fe9d805f9a3b/DETAILING_WET-AREAS.pdf?ext=.pdf


PENCIL COVER DETAIL FOR ALTRO AQUARIUS AT SHOWER:  
https://www.altro.com/getmedia/74f0d650-633e-459e-afb6-
3132cc2a9788/Detail-Diagrams_Pencil-cove-detail-diagram.pdf 


TRENCH DRAIN - "CLAMPING DRAIN" REQUIRED: 
https://www.altro.com/us/accessories/easy-drains - OR APPROVED 
EQUAL.


E2 GRAB BAR E2 RESIDENT BATHROOMS PONTE GIULIO OR 
APPROVED EQUAL


MANUFACTURER: PONTE GIULIO
PRODUCT: HUG FOLDING GRAB BAR 33"
PRODUCT NUMBER: 
ARM FINISH / COLOR: C1 CHROME
FLANGE FINISH / COLOR: C1 CHROME
ACCESSORY: TOILET PAPER HOLDER 
ACCESSORY PRODUCT NUMBER: F18AGS01N2
ACCESSORY FINISH / COLOR: C1 CHROME
MATERIAL: STAINLESS STEEL


DROP DOWN GRAB BARS WITH TOILET PAPER HOLDER 
ACCESSORY AT TOILET 


E3 GRAB BAR E3 RESIDENT BATHROOMS DELTA OR APPROVED 
EQUAL


MANUFACTURER: DELTA
PRODUCT: 18" CONTEMPORARY ADA GRAB BAR IN 
STAINLESS
NUMBER: 41818-SS-R
FINISH / COLOR: STAINLESS STEEL


SHOWER - 18" VERTICAL


8. CERTIFIED FLOORING INSTALLER REQUIRED. AVAILABLE IN GEOGRAPHIC AREA: BW Hovermill  - Gary Heath or Luke Patton: 410-631-2880, gheath@bwhovermill.com AND tpatton@bwhovermill.com OR APPROVED EQUAL.


5. CONTRACTOR TO INFORM DESIGNER OF ANY DISCREPANCIES IN SCHEDULE BEFORE ANY WORK COMMENCES. 


7. SUBMITTALS OF ALL FINISH PRODUCTS REQUIRED FOR APPROVAL. CONTRACTOR TO SUBMIT ANY RECOMMENDED SUBSITUTIONS FOR ARCHITECTURAL APPROVAL FOR CONSIDERATION.  


HOUSING AUTHORITY OF THE CITY OF FROSTBURG: BATHROOM RENOVATIONS: FINISH LEGEND
DATE: 8/31/2026
GENERAL NOTES
1. CEILING PAINT: FLAT FINISH / NO VOC
2. WALL PAINT: FLAT FINISH / NO VOC


4. ALL ADHESIVES TO BE LOW/NO VOC


6. CONTRACTOR TO REFER TO INSTALLATION INSTRUCTIONS FOR ALL PROPER INSTALLATION OF MATERIALS. 


Housing Authority Finish Legend Schedule_8_31_26
1
9/6/2026







E4 GRAB BAR E4 RESIDENT BATHROOMS DELTA OR APPROVED 
EQUAL


MANUFACTURER: DELTA
PRODUCT: 42" CONTEMPORARY DECORATIVE ADA 
GRAB BAR IN STAINLESS
NUMBER: 41842-SS-R
FINISH / COLOR: STAINLESS STEEL
FOR TOILET LOCATION IN STUDIO BATHROOMS: 
MANUFACTURER: PONTE GUILO
PRODUCT: TOILET PAPER HOLDER
NUMBER: TPHCI001N2 
MATERIAL: STAINLESS STEEL
INSTALLATION: HORIZONTAL BELOW 42" GRAB BAR.


SHOWER / NEXT TO TOILET IN STUDIO BATHROOMS - 42" 
HORIZONTAL


E5 GRAB BAR E5 RESIDENT BATHROOMS DELTA OR APPROVED 
EQUAL


MANUFACTURER: DELTA
PRODUCT: 24" GRAB BAR CONTEMPORARY ADA IN 
STAINLESS
NUMBER: 41824-SS-R
FINISH / COLOR: STAINLESS STEEL


SHOWER - 24" HORIZONTAL


E6 TOWEL BAR (GRAB BAR STRENGTH) 
E6


RESIDENT BATHROOMS DELTA OR APPROVED 
EQUAL


MANUFACTURER: DELTA
PRODUCT: 36" GRAB BAR CONTEMPORARY ADA IN 
STAINLESS
NUMBER: 41836-SS-R
FINISH / COLOR: STAINLESS STEEL


TOWEL BAR - 36" HORIZONTAL


P#1 PAINT #1 THROUGHOUT SHERWIN WILLIAMS 
OR APPROVED EQUAL


COLOR: SW 7551 GREEK VILLA FLAT, SATIN/EGGSHELL, OR SEMI-GLOSS FINISH BASED ON 
SURFACE AS INDICATED ABOVE | NO VOC


WCP#1 WALL COVERING PANEL #1 SHOWER / BATHROOM WALL PANELS 
INCLUDING WAINSCOT FOR ALL WALLS 
OTHER THAN THE WET WALL.


ALTRO OR APPROVED 
EQUAL


STYLE NAME: ALTRO TEGULIS
STYLE PATTERN: HEXAGON
COLOR: SPA - 232


SHOWER ENCLOSURE. REFER TO INSTALLATION INSTRUCTIONS 
FOR PROPER INSTALL METHOD.  ALTRO TEGULIS INSTALLATION 
GUIDE: https://www.altro.com/us/technical-documents/altro-tegulis-
installation-guide.          
PAINTING TO BE COMPLETED PRIOR TO PANEL INSTALLATION 
AND SEALANT APPLICATION. 
ONCE ALL PANELS AND JOINTS ARE INSTALLED, REMOVE 
PROTECTIVE FILM AND CLEAN ALL SURFACES DOWN WITH 
ANTISTATIC SOLUTION OR ANTISTATIC WIPES.          


Housing Authority Finish Legend Schedule_8_31_26
2
9/6/2026







ROOM NAME & 
NUMBER


FLOOR BASE
CORNER 
GUARDS


WALLS CEILING DOORS TRIM
COUNTERTOPS & 


CASEWORK
GRAB BARS / 
TOWEL BARS


COMMENTS


RESIDENT 
BATHROOM (ALL)


SV#1 / SV#2 B#1 / SV #2 
(PENCIL COVE 
DETAIL BEHIND 
TEGULIS EDGE)


N/A P#1 / 
WP#1 / 
WP#2


P#1 P#1 P#1 SEE SECTION 22 40 00 
PLUMBING FIXTURES 
FOR VANITIES / MIRROR 
/ SHELF CABINET.
CULTURE MARBLE 
INSERTS ON WOOD 
SHELVES: 
COUNTERTEK'S 
MARBLUX CULTURED 
MARBLE OR APPROVED 
EQUAL.


E2, E3, E4, E5, 
E6


HOUSING AUTHORITY OF THE CITY OF FROSTBURG BATHROOM RENOVATION - FINISH SCHEDULE





		HACF LEGEND

		HACF SCHEDULE
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SECTION 09 21 16 – GYPSUM BOARD ASSEMBLIES   
 
PART 1 – GENERAL  
 
1.1  RELATED SECTIONS 


A. Section 01 33 00 – Submittal Procedures 
B. Section 01 74 21 – Construction/Demolition Waste Management and Disposal 
 


1.2  REFERENCES 
A. American Society for Testing and Materials International (ASTM):  


1.   ASTM C475/C475M, Specification for Joint Compound and Joint Tape for 
Finishing Gypsum Board 


2.   ASTM C514, Specification for Nails for the Application of Gypsum Board 
3.   ASTM C557, Specification for Adhesives for Fastening Gypsum Wallboard to 


Wood Framing (as applicable) 
4.   ASTM C645 Standard Specification for Nonstructural Framing Members  
5.   ASTM C840, Specification for Application and Finishing of Gypsum Board 
6.   ASTM C954, Specification for Steel Drill Screws for the Application of 


Gypsum Panel Products or Metal Plaster Bases to Steel Studs From 0.033 
in. (0.84 mm) to 0.112 in. (2.84 mm) in Thickness (as applicable) 


7.   ASTM C1002, Specification for Steel Self-Piercing Tapping Screws for the 
Application of Gypsum Panel Products or Metal Plaster Bases to Wood 
Studs or Steel Studs 


8.  ASTM C1047, Specification for Accessories for Gypsum Wallboard and 
Gypsum Veneer Base 


9.   ASTM C1280, Specification for Application of Gypsum Sheathing Board 
10.  ASTM C1396/C1396M, Standard Specification for Gypsum Board 
11.  ASTM D3273, Standard test Method for Resistance to Growth of Mold on the 


Surface on Interior Coatings in an Environmental Chamber 
 
1.3 DELIVERY, STORAGE AND HANDLING    


A.  Deliver materials in original packages, containers or bundles bearing manufacturers 
brand name and identification.  


B.   Store materials inside, level, under cover. Keep dry. Protect from weather, other 
elements and damage from construction operations and other causes.  


C.   Handle gypsum boards to prevent damage to edges, ends or surfaces. Protect 
metal accessories and trim from being bent or damaged.  


 
1.4 SITE ENVIRONMENTAL REQUIREMENTS    


A.  Maintain temperature minimum 10 degrees C, maximum 21 degrees C for 48 hours 
prior to and during application of gypsum boards and joint treatment, and for at least 
48 hours after completion of joint treatment.  


B.  Apply board and joint treatment to dry, frost free surfaces.  
C. Ventilation: Ventilate building spaces as required to remove excess moisture that 


would prevent drying of joint treatment material immediately after its application.  
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1.5 SAMPLES    
1.5.1  Submit samples of gypsum board for wet areas. 


 
1.6 WASTE MANAGEMENT AND DISPOSAL    


1.6.1 Separate and recycle waste materials in accordance with local jurisdictional 
requirements including identification of recycling capabilities. Evaluate local 
recycling options for waste disposal to support landfill avoidance for components 
of gypsum board assemblies and resulting waste.  


1.6.2  Collect and separate for disposal paper, plastic, polystyrene, corrugated 
cardboard packaging material in accordance with local jurisdictional requirements 
including identification of recycling capabilities in accordance with General 
Contractor’s Waste Management Plan.  


1.6.3  Do not dispose of unused paint and caulking materials into sewer systems, into 
lakes, streams, onto ground or in other locations where it will pose health or 
environmental hazard.  


 
 
PART 2 - PRODUCTS  
 
2.1 MATERIALS    
    


2.1.1  Alternate 1: Standard board: to ASTM C1396/C1396M, GREENGUARD Gold 
Certified, 12.7 mm thick, standard width x maximum practical length, ends 
square, edges tapered. All walls/partitions not requiring mold and moisture 
resistant gypsum board. 
Easi-Lite® by CertainTeed Gypsum or Approved Equal 


 
Alternate 2: Low Carbon Standard board: to ASTM C1396/C1396M, 
GREENGUARD Gold Certified, 12.7 mm thick, standard width x maximum 
practical length, ends square, edges tapered. A1-A3 GWP reduced by ≥35%. All 
walls not requiring mold and moisture resistant gypsum board. 
Easi-Lite® CarbonLow™ by CertainTeed Gypsum or Approved Equal 


 
2.1.2  Alternate 1: Mold & Mildew resistant board: to ASTM C1396/C1396M, Mold 


Resistance rating of 10 to ASTM D3273, GREENGUARD Gold Certified, regular, 
12.7 mm thick, 1220 mm wide x maximum practical length, ends square, edges 
tapered.  
M2Tech® Gypsum Board by CertainTeed Gypsum or Approved Equal. 


 
Alternate 2: Low Carbon Mold & Mildew resistant board: to 
ASTM C1396/C1396M, Mold Resistance rating of 10 to ASTM D3273, 
GREENGUARD Gold Certified, regular, 12.7 mm thick, 1220 mm wide x 
maximum practical length, ends square, edges tapered. A1-A3 GWP reduced by 
≥35%. 
 M2Tech® CarbonLow™ Gypsum Board by CertainTeed Gypsum 
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2.1.4 Metal furring runners, hangers, tie wires, inserts, and anchors as required per 
manufacturer recommendations for complete installation of gypsum board 
system.   


 
2.1.5  Drywall furring channels: 0.5 mm core thickness galvanized steel channels for 


screw attachment as required per manufacturer recommendations for complete 
installation of gypsum board system. 


 
2.1.6  Resilient clips: 0.5 mm base steel thickness galvanized steel for resilient  


attachment as required per manufacturer recommendations for complete 
installation of gypsum board system.  


 
2.1.7  Nails: to ASTM C514 per manufacturer recommendations for complete 


installation of gypsum board system based on wet, dry, and fire rated locations. 
 


2.1.8 Steel drill screws: to ASTM C1002 per manufacturer recommendations for 
complete installation of gypsum board system based on wet, dry, and fire rated 
locations. 


 
2.1.9  Stud adhesive: to ASTM C557.  


 
2.1.10  Casing beads, corner beads, and edge trim: to ASTM C1047, copolymer, 0.5 mm 


base edge thickness, one piece length per location. GREENGUARD Gold 
Certified. No-Coat® Drywall Corner by CertainTeed Gypsum or Approved 
Equal.  


 
2.1.11  Shadow molding: 35 mm high, snap-on trim, of extruded PVC plastic, white color.  
 
2.1.12  Sealants: in accordance with manufacturer recommendations. GREENGUARD 


Gold Certified. 
  


2.1.13  Joint compound: to ASTM C475/C475M, GREENGUARD Gold Certified.  
 CertainTeed® All-Purpose Joint Compound by CertainTeed Gypsum or 


Approved Equal.  
 


2.1.14  Mold & Mildew resistant Joint Compound: to ASTM C475/C475M, 
GREENGUARD Gold certified. Used with mold and mildew resistant gypsum 
board. CertainTeed® Mold-Resistant Lite Joint Compound by CertainTeed 
Gypsum or Approved Equal.  


 
2.1.16  Fiberglass Joint Tape: for use with joint compounds in wet areas, 


GREENGUARD Gold Certified. 
FibaFuse® Paperless Drywall Tape by CertainTeed Gypsum 


 
2.2 FINISHES    
 


2.2.1  Level 5 finish. 
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CertainTeed® brand Level V Wall & Ceiling Primer/Surfacer by CertainTeed 
Gypsum. 


 
PART 3 - EXECUTION  
  
3.1 ERECTION    


3.1.1  Do applications and finishing of gypsum board in accordance with ASTM C840 
and/or GA-216 except where specified otherwise.  


3.1.2  Erect hangers and runner channels for suspended gypsum board ceilings in 
accordance with ASTM C840 except where specified otherwise.  


3.1.3  Support light fixtures by providing additional ceiling suspension hangers within 
150 mm of each corner and at maximum 600 mm around perimeter of fixture.  


3.1.4  Install work level to tolerance of [1:1200].  
3.1.5  Frame with furring channels, perimeter of openings for access panels, light 


fixtures, diffusers, grilles, electric panels, etc.   
3.1.6  Install [19 x 64] mm furring channels parallel to, and at exact locations of steel 


stud partition header track (if applicable).  
3.1.7  Furr for gypsum board faced vertical bulkheads within and at termination of 


ceilings.  
3.1.8  Install wall furring for gypsum board wall finishes in accordance with ASTM C840, 


except where specified otherwise.  
3.1.9  Furr openings and around built-in equipment, cabinets, access panels, electric 


panels, etc., on four sides. Extend furring into reveals. Check clearances with 
equipment suppliers.  


3.1.10  Furr duct shafts, beams, columns, pipes and exposed services where indicated.  
 


3.2 APPLICATION    
3.2.1  Do not apply gypsum board until bucks, anchors, blocking, sound attenuation, 


electrical and mechanical work are approved.  
3.2.2  Apply single layer gypsum board to wood or metal furring or framing using screw 


fasteners and stud adhesive (where required) for first layer. Maximum spacing of 
screws 300 mm on-center.  
3.2.2.1  Single-Layer Application:  


3.2.2.1.1  Apply gypsum board on ceilings prior to application of walls in 
accordance with ASTM C840.  


3.2.2.1.2  Apply gypsum board vertically or horizontally, providing sheet 
lengths that will minimize end joints.   


3.3.3  Apply water-resistant gypsum board where shower wall, toilet and sink wall, and 
wainscot panels are to be applied. Apply water-resistant sealant to edges, ends, 
cutouts that expose gypsum core and to fastener heads. Install and prepare mold 
and moisture resistant gypsum board per wall panel manufacturer requirements.  


3.3.4  Apply gypsum board using stud adhesive on furring or framing per manufacturer 
recommendations.   


3.3.5  Install ceiling boards in direction that will minimize number of end-butt joints. 
Stagger end joints at least 250 mm.  


3.3.6  Install gypsum board on walls vertically to avoid end-butt joints.  
3.3.7  Install gypsum board with face side out.  
3.3.8  Do not install damaged or damp boards.  
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3.3.9  Locate edge or end joints over supports. Stagger vertical joints over different 
studs on opposite sides of wall.  


 
3.3 INSTALLATION    


3.3.1  Erect accessories straight, plumb or level, rigid and at proper plane. Use full-
length pieces where practical. Make joints tight, accurately aligned and rigidly 
secured. Miter and fit corners accurately, free from rough edges. Secure at 150 
mm on-center using contact adhesive for full length.  


3.3.2  Install casing beads where gypsum board butts against surfaces having no trim 
concealing junction and where indicated. Seal joints with sealant as required.  


3.3.3  Install insulating strips continuously at edges of gypsum board and casing beads 
abutting metal window and exterior doorframes, to provide thermal break at 
bathrooms. 


3.3.4  Install shadow molding at gypsum board/ceiling juncture as required. Minimize 
joints; use corner pieces and splicers.  


3.3.5  Splice corners and intersections together and secure to each member with 3 
screws.  


3.3.6  Install access doors to electrical and mechanical fixtures specified in respective 
sections.  
3.3.6.1  Rigidly secure frames to furring or framing systems.  


3.3.7  Finish face panel joints and internal angles with joint system consisting of joint 
compound, joint tape and taping compound installed according to manufacturer's 
directions and feathered out onto panel faces.  


3.3.8  Gypsum Board Finish: finish gypsum board walls and ceilings to following levels 
in accordance with GA-214, Levels of Finish for Gypsum Panel Products:  
3.3.8.1  Levels of finish:  


3.3.8.1.1  Level 5: Embed tape for joints and interior angles in 
CertainTeed® or approved equal joint compound and apply 
three separate coats of CertainTeed® or approved equal 
joint compound over joints, angles, fastener heads and 
accessories; apply a thin skim coat of CertainTeed® or 
approved equal joint compound or CertainTeed® Level V or 
approved equal to entire surface; surfaces smooth and free 
of tool marks and ridges.  


3.3.9  Finish corner beads, control joints and trim as required with two coats of 
CertainTeed® joint compound or approved equal and one coat of CertainTeed® 
taping compound or approved equal, feathered out onto panel faces.  


3.3.10  Fill screw head depressions with CertainTeed® joint and taping compounds or 
approved equal to bring flush with adjacent surface of gypsum board, to be 
invisible after surface finish is completed.  


3.3.11  Sand lightly to remove burred edges and other imperfections. Avoid sanding 
adjacent surface of board.  


3.3.12  Completed installation to be smooth, level or plumb, free from waves and other 
defects and ready for surface finish.  


3.3.13  Apply thin coat to entire surface using trowel or drywall broad knife to fill surface 
texture differences, variations or tool marks.  


3.3.14  Allow skim coat to dry completely.  
3.3.15  Remove ridges by light sanding or wiping with damp cloth.  
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3.3.16  Provide protection that ensures gypsum drywall work will remain without damage 
or deterioration at time of substantial completion.  


 
END OF SECTION 
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SECTION 09 65 16 – VINYL SHEET FLOORING 
 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 


 
A. Vinyl Sheet Flooring – See Finish Legend and Finish Schedule in Contract Documents for 


additional information. 
 


B. Accessories as required for complete installation with Altro Tegulis Wall Panels or approved 
equal. 
 


C. Moisture barrier membrane per vinyl sheet flooring manufacturer recommendations.  
 


1.2 RELATED DOCUMENTS 
 
A. Drawings and general provisions of the Contract, including General and Supplementary 


Conditions and Division 01 Specification Sections apply to this Section. 
 


B.   Summary 
Section Includes: This section includes labor, materials and other services necessary to 
complete resilient safety sheet vinyl and sheet vinyl flooring systems and accessories work. 
Conform with requirements of all Sections of Division 1, General Requirements, as it applies to 
the work of this Section, including but not limited to the following: 
1. Coordination of start date and timeframe. 
2. Coordination of substrate preparation. 
3. Coordination of moisture and pH testing. 
4. Coordination with moisture mitigation if required based on moisture testing results. 
5. Coordination of proper plumbing fixtures for connections with flooring. 
6. Floor installation and heat welding of all seams, horizontal and vertical. 


 
C. Related Sections:  


1. Section 01 73 29 Cutting and Patching 
2. Section 02 41 00 – Demolition 
3. Section 09 72 00 – Wall Covering  
4. Section 22 40 00 – Plumbing Fixtures 
5. Section 23 80 00 – Decentralized HVAC Equipment Plumbing 


 
1.2. REFERENCES  


A. ASTM E662, Standard Test Method for Specific Optical Density of Smoke Generated 
by Solid Materials. 


B. ASTM F710, Standard Practice for Preparing Concrete Floors to Receive Resilient 
Flooring. 


C. ASTM F970, Standard Test Method for Static Load Limit. 
D. ASTM F1482, Standard Guide to Wood Underlayment Products Available for Use Under 


Resilient Flooring. 
E. ASTM F1303, Standard Specification for Sheet Vinyl Floor Covering with Backing. 
F. ASTM F2170, Standard Test Method for Determining Relative Humidity in Concrete 
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Floor Slabs Using in situ Probes. 
G. ASTM F 3010 Standard Practice for Two-Component Resin Based Membrane-Forming 


Moisture Mitigation Systems for Use Under Resilient Floor Coverings 
H. ACI 302.2R-06 Guide for Concrete Slabs that Receive Moisture-Sensitive Flooring 


Materials 
I. RFCI Recommended Work Practices for Removal of Resilient Floor Covering 
J. ACI 302.2R-06 Guide for Concrete Slabs that Receive Moisture-Sensitive Flooring 


Materials 
K. RFCI Moisture Mitigation Technical Paper: Installation Considerations for Resilient 


Floor Covering including the Decision Tree Process. 
L. ANSI/ICPA SS-1 2001, Performance standard for Solid Surface Materials 
M. 2018, International Plumbing Code (IPC) with Appendix A 


 
1.3 SUBMITTALS  
 


A. Product Data: Submit manufacturer’s current printed product literature, specifications, 
installation instructions, including the Altro Wet Area Detailing Guide, along with field reports in 
accordance with Section 013300 - Submittal Procedures. Clamping Trench Drain is required.  
 


B. Shop Drawings: Submit shop drawings to indicate materials, details, and accessories in 
accordance with Submittal Procedures including but not limited to the following:  
1. Submit a seaming cut diagram indicating seam locations and roll direction. Use mitered 


seam layouts for corners when changing directions 180 degrees (e.g. when running 
material down corridors which bisect at a right angle), unless approved otherwise. 


2. Floor Plans including notations at each drainage protrusion drains and similar items as to 
the method of connection. 


3. Wall caps and vertical/horizontal transition to adjacent materials. 
 


C. Samples: Submit single sample of 8" x 10" (203.2 mm x 254 mm) pieces of sheet material, 6" 
(152 mm) long gulley edge, cap strip, vertical transition strip, cove former, and heat weld as 
applicable to complete installation of flooring system in bathrooms. 
 


D. Closeout Submittals – submit the following: 
1. Operation and Maintenance Data: Submit manufacturer's operation and maintenance data 


for incorporation into owner’s manual. Include methods for maintaining installed products 
and precautions against cleaning materials and methods detrimental to finishes and 
performance. 


 
1.4 QUALITY ASSURANCE 
 


A. Installer Qualifications: Installer experienced in performing work of this section who has 
specialized in installation of work similar to that required for this project. See  
1. Training: Installer who has attended an Altro flooring installation training clinic or who has 


successfully installed Altro in three wet area installations. 
2. Awarded flooring contractor must use in-house installers. 
3. Awarded flooring contractor must be able to provide recent Altro references with contacts. 
4. Local Area installers meeting requirements: 


 
  a. Certified Flooring Installer or approved equal:  
   BW Hovermill 



https://rfci.com/wp-content/uploads/2026/04/Moisture-and-Resilient-Floor-Covering_09_29_2022_Final.pdf

https://rfci.com/wp-content/uploads/2026/04/Moisture-and-Resilient-Floor-Covering_09_29_2022_Final.pdf

https://www.altro.com/getmedia/89e297f2-365d-4797-b8db-fe9d805f9a3b/DETAILING_WET-AREAS.pdf?ext=.pdf
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   Gary Heath or Luke Patton 
   T: 410-631-2880 
   Email: gheath@bwhovermill.com 
   Email: tpatton@bwhovermill.com  
  b.  Certified Flooring Installer required. 
 


B. Mock-ups: Install at project site a job mock-up using acceptable products and manufacturer 
approved installation methods, including concrete substrate testing in one residential unit that 
will become the final installation after review and approval of Owner and/or Architect.  
1. Incorporation: Mock-up will be incorporated into final construction upon Architect & Owner 


approval. 
 


C. Pre-installation Meeting: Conduct pre-installation meeting to verify project requirements, 
substrate conditions, manufacturer’s installation instructions, manufacturer’s warranty 
requirements, and installer qualifications. 
 


D. Bond Test: Install multiple bond tests using 3’ x 3’ pieces of material adhered with the 
appropriate adhesive to verify quality of adhesion.  Remove half of each piece after 24 
hours, then the other half after 48 hours. To help assess resistance to indentation, place 
end user equipment onto a sample for 72 hours. Document all results. 
 


E. Regulatory Requirements: Provide safety flooring in compliance with the following: 
1. Americans with Disabilities Act Architectural Guidelines (ADAAG) 
2. Occupational Safety and Health Administration (OSHA) 


 
1.5 SITE CONDITIONS 
 


A. Temperature Requirements: If storage temperature is below 68F or the floor temperature is 
below 65F, the vinyl sheet flooring must be moved to a warmer place and allowed to reach this 
temperature before unrolling or installing. For further information, refer to current Altro 
Installation Practices and Quick Facts. 
 


B. Maintain air temperature and structural base temperature at flooring installation area between 
68F and 80F for 72 hours before, during and 24 hours after installation.  


C. Maintain the ambient relative humidity between 40 percent and 60 percent during 
installation. 


D. Allow sufficient time for proper preparation, installation and curing. 


E. Close spaces to traffic during resilient flooring installation until the installer is satisfied that 
the adhesive has set. 


F. Verify permanent HVAC is operational. If temporary heat is required, use electric or 
indirect heat sources. Do not use kerosene or propane in direct contact with the 
ambient air. 


G. Verify other finishing operations, including painting, have been completed prior to 
installation of resilient flooring. 


H. Where demountable partitions and other items are indicated for installation on top of 
sheet resilient flooring material, install flooring material before these items are to be 



mailto:gheath@bwhovermill.com

mailto:tpatton@bwhovermill.com

https://www.altro.com/us/technical-documents/altro-flooring-installation-guide

https://www.altro.com/us/technical-documents/altro-flooring-installation-guide
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installed. 


I. Coordinate with plumbing subcontractor that approved surface membrane clamping 
drainage connections will be used, including but not limited to, surface clamping round 
drains, surface clamping trench drains, surface clamping floor sinks, surface clamping 
grease traps, or use of Altro Gulley Edge/Angle, or employment of Altro's Modified 
Surface Clamping Drain System if existing drains cannot be removed. 


J. Conform to all pertinent ASTM, ACI and Altro Standards listed in, but not limited to, this 
specification. 


 
1.6  DELIVERY, STORAGE AND HANDLING 
 


A.  Ordering: Comply with manufacturer’s ordering instructions and lead time requirements to 
avoid construction delays. 


 
B.  Deliver, store and handle resilient flooring materials in accordance with Section 01610 - 


Basic Material Requirements.  
 
C.  Deliver materials in manufacturer’s original, unopened, undamaged containers with 


identification labels intact. 
 
D.  Store materials protected from exposure to harmful weather conditions, at temperature and 


humidity conditions as recommended by manufacturer. 
 
E.  Store rolls in dry locations. Stand rolls on end. Protect and secure rolls from falling. 


 
1.7 WASTE MANAGEMENT AND DISPOSAL 
 


A.  Deposit all packaging materials in appropriate container on site for recycling or reuse. 
 
B.  Avoid using landfill waste disposal procedures when recycling facilities are available. 
 
C.  Keep all discarded packaging away from children. 


 
1.8 WARRANTY 
 


A. Warranty period for Altro Aquarius shall be 10 years commencing on date of substantial 
completion.  
 


B. A Labor Warranty period of 2 years to be supplied by Sub-Contractor. 
 
PART 2 PRODUCTS 
 
2.1 SAFETY FLOORING AND SHEET VINYL FLOORING 


 Specifier Note: All Altro Safety flooring meets requirements of ASTM F1303-2, Type 
2, Grade 1, Class A moisture resistant backing. 


 
A. Products 
 


1. SV#1: Altro Wood or Approved Equal – Color: See Finish Legend, Finish Schedule, and 
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Drawing  
2. SV#2: Altro Aquarius or Approved Equal – Safety Sheet Flooring – Color: See Finish 


Legend, Finish Schedule and Drawings or approved equal  
3. Altro or approved equal  


i. USA: Altro USA, Incorporated.  80 Industrial Way, Wilmington MA 01887  
Toll Free: 800.377.5597 Tel: 978.657.6464 Fax: 610.746.4325 
Email: Request info: support@altrofloors.com  
Web: www.altrofloors.com  


 
 


2.2 ACCESSORIES 
 Accessories include but are not limited to the following:  
  


A. Manufacturer: Altro or Approved Equal  
1. Vinyl welding rod: Altro Weld Rod 
2. Pencil Cove former: Altro Cove former  
3. Gulley edge: Altro Gulley Edge per manufacturer recommendations and as required 


for completed installation of system.  
4. Vinyl Cap strip: Altro Cap Strip per manufacturer recommendations and as required 


for completed installation of system. 
5. Stainless Steel Cap strip: stainless steel with lip to extend over flooring per 


manufacturer recommendations and as required for completed installation of system. 
6. Subfloor Filler and Leveler: Use only gray Portland cement-based “moisture tolerant” 


underlayments, and patching compounds. Use for filling cracks, holes or leveling. 
White gypsum materials are not acceptable.  
 


B. Adhesives:  
1. Leveling and Patching Compounds: Latex-modified, moisture resistant, silicate free, 


Portland cement based or blended hydraulic-cement-based formulation. 
2. Adhesives per manufacturer recommendations and as required for completed 


installation of system. 
a. Altrofix 30- 2-part polyurethane per manufacturer recommendations and as 


required for completed installation of system.   
b. Altrofix Zero – 1 part hybrid urethane adhesive per manufacturer 


recommendations and as required for completed installation of system. 
c. MP600 – caulking adhesive for use with Altro Gulley Edge 


 
C. Caulking:  


1. AltroMastic 100 caulking compound (color match flooring) for use where Altro floors 
abuts edges, skirtings, wall surfaces or where the flooring is cut around pipes and 
door frames. 


 
 
PART 3 EXECUTION 
 
3.1 EXAMINATION 
 


A. Compliance: Comply with manufacturer’s product data, including product technical bulletins 
and product catalog for the specified Altro Flooring.  Installation instructions found at 
www.altrofloors.com. 



mailto:support@altrofloors.com

http://www.altrofloors.com/

http://www.altrofloors.com/
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B. Site Verification of Conditions: Verify substrate conditions, which have been previously 


installed under other sections, are acceptable for product installation in accordance with 
manufacturer’s instructions. 


 
3.2 PREPARATION 
 


A. Remove substrate paint, coatings and other substances that are incompatible with adhesives 
or contain soap, wax, oil, solvents, or silicone, using mechanical methods recommended by 
manufacturer.  Do not use solvents. 
 


B. Verify permanent HVAC is operational. If temporary heat is required, use electric or indirect 
heat sources. Do not use kerosene or propane in direct contact with the ambient air. 
 


C. Verify other finishing operations, including painting, have been completed 
 


D. Permanent and non-permanent markers, pens, crayons, and paint shall not be used to write on 
the back of the flooring material or used to mark the substrate as they could bleed through and 
stain the flooring material. 
 


E. Altro Safety flooring shall be installed over subfloors conforming to ASTM F710 for concrete 
and other monolithic floors or ASTM F1482 for wood subfloors. 
 


F. Always conduct moisture tests per ASTM F-2170 on all concrete slabs regardless of age or 
grade level. ASTM F-2170 Internal Relative Humidity (IRH) test results must not exceed 90%. 
Alkalinity Testing per ASTM F710 with an acceptable range of 7-9.9 pH. 
 


G. Do not proceed with work until results of moisture condition tests are acceptable. 
 


H. When patching, a moisture tolerant patching compound must always be used.      
 


I. Contingency for High Moisture Readings in Concrete:  
1. If at the time of installation the moisture readings are in excess of Altro’s 


recommendations, the General Contractor shall employ a means of Moisture Mitigation.  
This includes, but is not limited to, the following methods: 


a. Application of a Moisture Reduction Barrier (MRB) 
b. Temporary use of dehumidification equipment. 
c. Postponing of the flooring installation start time. 
d. A budget should be provided to the general contractor for use of an MRB 


 
3.3 INSTALLATION 
 


A. Installation: Install Altro Aquarius flooring in accordance with the current posted Altro 
Installation Practices at www.altrofloors.com, Technical, Installation Guides. All seams shall be 
heat-welded with Altro Weldrod™ only. Failure to install Altro Safety flooring in accordance with 
recommended procedures will void the Altro Limited Product Warranty.  
 


B. Wet Area Detailing Guide: can be found on our website at www.altrofloors.com, Technical, 
Installation Guides.  The installation of Altro Aquarius is a system installation.  All circular drain 
covers must be modified in the field or specified by the architect to be Surface-Membrane 



http://www.altrofloors.com/

http://www.altrofloors.com/
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Clamping Style Drains and installed per the instructions in the Altro Flooring installation guide. 
The Gulley Edge/Angle, AltroMastic 100, Cove Former, and Cap Strip Accessories are 
necessary accessories for a water-tight and manufacturer-compliant installation. See Drawings 
for more information. 
 


C. Drains: Fit Altro Safety flooring and mechanically fasten (“clamping drain”) to drain outlets to 
ensure a permanent, watertight installation. 


1. New Round Drains inside Trench Drain Detail: Install round flash clamping 
ring type drains to accommodate Altro safety flooring. Install drains to fit flush 
with surrounding floor surface. Please refer to Altro’s current Installation 
Guide for approved drain styles, www.altrofloors.com, Technical, Installation 
Guides.  If the drain body specified has weep holes that they be sealed so as 
not to allow moisture from inside the drain itself to leak back up and out of the 
weep holes.  Surface-Clamping Style Drains are required.  


 
 


D. Coved Installation and Standard Base Installation: Altro flooring should be coved up wall 
surfaces and other abutments, installation shall be in accordance with Altro Installation 
Practices using the following accessories: 


1. At Altro Tegulis wall covering panels: Use Vinyl Cap Altro C8 or C4, or Altro 
Stainless Steel Cap – for shower areas, wet walls, and wainscot areas in 
bathrooms as indicated in Finish Legend and Schedule. 


2. When coving up the wall; at juncture of vertical and horizontal surfaces: Use 
Altro Vinyl Pencil Cove Former and install with contact tape – for cove base to 
be installed behind Altro Tegulis wall covering panels. 


3. Top set cove base: Install in accordance with manufacturer’s instructions for 
Pencil Cove detail for Altro Tegulis wall covering panels and Aquarius flooring.  


4. Standard wall base to be installed at Altro Wood product – See Finish Schedule 
and Legend for additional information.  


5. Altro Wood product to be heat welded to Altro Aquarius product – See Finish 
Schedule and Legend for additional information.   


 
3.4 CLEANING 


Specifier Note: Altro Safety flooring is unaffected by surface water and most chemicals 
which do not have a solvent action on vinyl. Certain organic solvents and chemicals, 
including asphalt, can cause staining, as might some antioxidants found in certain 
types of rubber used in mats, wheels and tires.  Acids and dyes may affect the color, 
which should be selected accordingly. Contact Altro about the effects of chemicals on 
Altro flooring. 


 
A. Cleaning: Remove temporary coverings and protection of adjacent work areas. Never use 


tapes on the surface on the finish flooring. Never use Sharpies, pens, crayons or 
construction markers on either the finish flooring or the substrate.  
 


B. Repair or replace damaged installed products. 
 


C. Clean installed products in accordance with manufacturer’s instructions prior to Punchlist 
Completion with Owner’s acceptance. 


 
D. Current recommended maintenance procedures can be found on the Altro website at 



http://www.altrofloors.com/
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www.altrofloors.com, Technical Documents, Maintenance Guides. 
 


E. Sweep or vacuum all construction debris and dust first, then clean the flooring with 
AltroClean 44 / AltroClean 44 Plus using an auto scrubber.  


 
F. Cover and protect finished installation from damage from other trades using a non-


staining, temporary floor protection system, such as reusable textured plastic sheeting. 
 


G. No traffic for 24 hours after installation, unless approved by Altro technical. 
 


H. No heavy traffic, rolling loads, or furniture placement for 72 hours after installation. 
 


I. Wait 72 hours after installation before performing initial cleaning. Start a regular 
maintenance program after the initial cleaning as recommended by manufacturer. 


 
3.5 PROTECTION 
 


A. Cover and protect finished installation from damage from other trades using a non-
staining, temporary floor protection system, such as a reusable textured plastic 
sheeting or equivalent without taping to the surface of the installed flooring.  


 
 


END OF SECTION 



http://www.altrofloors.com/



		A. Installer Qualifications: Installer experienced in performing work of this section who has specialized in installation of work similar to that required for this project. See

		1. Training: Installer who has attended an Altro flooring installation training clinic or who has successfully installed Altro in three wet area installations.

		2. Awarded flooring contractor must use in-house installers.

		3. Awarded flooring contractor must be able to provide recent Altro references with contacts.

		4. Local Area installers meeting requirements:

		a. Certified Flooring Installer or approved equal:

		BW Hovermill

		Gary Heath or Luke Patton

		T: 410-631-2880

		Email: gheath@bwhovermill.com

		Email: tpatton@bwhovermill.com

		b.  Certified Flooring Installer required.



		B. Mock-ups: Install at project site a job mock-up using acceptable products and manufacturer approved installation methods, including concrete substrate testing in one residential unit that will become the final installation after review and approval...

		1. Incorporation: Mock-up will be incorporated into final construction upon Architect & Owner approval.



		C. Pre-installation Meeting: Conduct pre-installation meeting to verify project requirements, substrate conditions, manufacturer’s installation instructions, manufacturer’s warranty requirements, and installer qualifications.

		D. Bond Test: Install multiple bond tests using 3’ x 3’ pieces of material adhered with the appropriate adhesive to verify quality of adhesion.  Remove half of each piece after 24 hours, then the other half after 48 hours. To help assess resistance to...

		E. Regulatory Requirements: Provide safety flooring in compliance with the following:

		1. Americans with Disabilities Act Architectural Guidelines (ADAAG)

		2. Occupational Safety and Health Administration (OSHA)



		A. Temperature Requirements: If storage temperature is below 68F or the floor temperature is below 65F, the vinyl sheet flooring must be moved to a warmer place and allowed to reach this temperature before unrolling or installing. For further informat...

		B. Maintain air temperature and structural base temperature at flooring installation area between 68F and 80F for 72 hours before, during and 24 hours after installation.

		Specifier Note: All Altro Safety flooring meets requirements of ASTM F1303-2, Type 2, Grade 1, Class A moisture resistant backing.

		A. Products

		2. Pencil Cove former: Altro Cove former

		3. Gulley edge: Altro Gulley Edge per manufacturer recommendations and as required for completed installation of system.

		4. Vinyl Cap strip: Altro Cap Strip per manufacturer recommendations and as required for completed installation of system.

		5. Stainless Steel Cap strip: stainless steel with lip to extend over flooring per manufacturer recommendations and as required for completed installation of system.

		6. Subfloor Filler and Leveler: Use only gray Portland cement-based “moisture tolerant” underlayments, and patching compounds. Use for filling cracks, holes or leveling. White gypsum materials are not acceptable.

		B. Adhesives:

		1. Leveling and Patching Compounds: Latex-modified, moisture resistant, silicate free, Portland cement based or blended hydraulic-cement-based formulation.

		2. Adhesives per manufacturer recommendations and as required for completed installation of system.



		a. Altrofix 30- 2-part polyurethane per manufacturer recommendations and as required for completed installation of system.

		b. Altrofix Zero – 1 part hybrid urethane adhesive per manufacturer recommendations and as required for completed installation of system.

		c. MP600 – caulking adhesive for use with Altro Gulley Edge





		C. Caulking:

		1. AltroMastic 100 caulking compound (color match flooring) for use where Altro floors abuts edges, skirtings, wall surfaces or where the flooring is cut around pipes and door frames.

		A. Compliance: Comply with manufacturer’s product data, including product technical bulletins and product catalog for the specified Altro Flooring.  Installation instructions found at www.altrofloors.com.



		B. Site Verification of Conditions: Verify substrate conditions, which have been previously installed under other sections, are acceptable for product installation in accordance with manufacturer’s instructions.

		E. Altro Safety flooring shall be installed over subfloors conforming to ASTM F710 for concrete and other monolithic floors or ASTM F1482 for wood subfloors.

		F. Always conduct moisture tests per ASTM F-2170 on all concrete slabs regardless of age or grade level. ASTM F-2170 Internal Relative Humidity (IRH) test results must not exceed 90%. Alkalinity Testing per ASTM F710 with an acceptable range of 7-9.9 pH.

		I. Contingency for High Moisture Readings in Concrete:

		1. If at the time of installation the moisture readings are in excess of Altro’s recommendations, the General Contractor shall employ a means of Moisture Mitigation.  This includes, but is not limited to, the following methods:

		a. Application of a Moisture Reduction Barrier (MRB)

		b. Temporary use of dehumidification equipment.

		c. Postponing of the flooring installation start time.

		d. A budget should be provided to the general contractor for use of an MRB



		A. Installation: Install Altro Aquarius flooring in accordance with the current posted Altro Installation Practices at www.altrofloors.com, Technical, Installation Guides. All seams shall be heat-welded with Altro Weldrod™ only. Failure to install Alt...

		B. Wet Area Detailing Guide: can be found on our website at www.altrofloors.com, Technical, Installation Guides.  The installation of Altro Aquarius is a system installation.  All circular drain covers must be modified in the field or specified by the...



		A. Cleaning: Remove temporary coverings and protection of adjacent work areas. Never use tapes on the surface on the finish flooring. Never use Sharpies, pens, crayons or construction markers on either the finish flooring or the substrate.

		B. Repair or replace damaged installed products.

		C. Clean installed products in accordance with manufacturer’s instructions prior to Punchlist Completion with Owner’s acceptance.

		D. Current recommended maintenance procedures can be found on the Altro website at www.altrofloors.com, Technical Documents, Maintenance Guides.

		E. Sweep or vacuum all construction debris and dust first, then clean the flooring with AltroClean 44 / AltroClean 44 Plus using an auto scrubber.

		F. Cover and protect finished installation from damage from other trades using a non-staining, temporary floor protection system, such as reusable textured plastic sheeting.

		G. No traffic for 24 hours after installation, unless approved by Altro technical.

		H. No heavy traffic, rolling loads, or furniture placement for 72 hours after installation.

		I. Wait 72 hours after installation before performing initial cleaning. Start a regular maintenance program after the initial cleaning as recommended by manufacturer.





		A. Cover and protect finished installation from damage from other trades using a non-staining, temporary floor protection system, such as a reusable textured plastic sheeting or equivalent without taping to the surface of the installed flooring.

		END OF SECTION
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SECTION 09 72 00 – WALL COVERINGS 
PART 1 GENERAL 
1.1 SECTION INCLUDES 


A. This section includes labor, materials and other services necessary to complete vinyl wall 
coverings. 


B. Conform with requirements of Division 1 Section 01 00 00 General Requirements, as it 
applies to the work of this Section. 


 
1.2 RELATED SECTIONS 


A. Division 9 – Section 09 29 16 Gypsum Board Systems 
B.  Division 9 – Section 09 65 16 Sheet Vinyl Flooring 
C.  Division 22 – Section 22 40 00 Plumbing Fixtures 
D.  See Finish Schedule and Legend. 
E. See Flooring Finish Extent Drawings for installation information. 
 


1.3 REFERENCES 
A. General: Standards listed by reference, including revisions by issuing authority, form a 


part of this specification section to extent indicated. Standards listed are identified by 
issuing authority, authority abbreviation, designation number, title or other designation 
established by issuing authority. Standards subsequently referenced herein are referred 
to by issuing authority abbreviation and standard designation. 


B. American Society for Testing & Materials (ASTM): 
1.  ASTM E 84-05 Standard Test Method for Surface Burning Characteristics of 


Building Materials. CLASS A 
2. ASTM D5420 Gardner Impact Exceeds 160 inch pounds 


 
1. 4 SYSTEM DESCRIPTION 


A. Performance Requirements: Provide Altro Tegulis wall covering or approved equal 
installed to maintain performance criteria stated by manufacturer without defects, 
damage or failure. 


 
1.5 SUBMITTALS 


A. Product Data: Submit manufacturer’s current printed product literature, specifications, 
installation instructions, and field reports.   


B. Shop Drawings: Submit shop drawings to indicate materials, details, and accessories 
including but limited to the following:  


1. Submit a layout diagram indicating the location of each panel and joining method.   
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C. Samples: Submit one sample piece of Altro Tegulis material per color specified, as well 
as accessory pieces.  


D. Quality Assurance Submittals: Submit the following: 
1. Test Reports: Certified test reports showing compliance with specified 


performance characteristics and physical properties. 
2. Manufacturer’s Instructions: Current published manufacturer’s installation and 


maintenance instructions. 
3. Manufacturer’s Field Reports: Specified herein. 


E. Closeout Submittals: Submit the following: 
1. Operation and Maintenance Data: Operation and maintenance data for installed 


products.  
a.  Include methods for maintaining installed products and precautions 


against cleaning materials and methods detrimental to finishes and 
performance. 


2. Warranty: Warranty documents specified herein. 
 
1.6 QUALITY ASSURANCE 


A. Installer Qualifications: Installer experienced in performing work of this section who has 
specialized in installation of work similar to that required for this project. 


1. Experienced/certified installers who have installed similar products, in similar 
environments. 


B. Mock-ups: Install at project site a job mock-up using acceptable products and 
manufacturer approved installation methods. Obtain Owner’s and/or Architect’s 
acceptance of finish color, texture and pattern, and workmanship standards. 


1. Mock-Up Size: One Residential Bathroom in Lower Quad: Studio Unit. 
2.  Mock-Up to be incorporated into final bathroom installations once reviewed and 


approved. Any punchlist items to be completed and Unit Bathroom to be 
photographed as reference to use as standard for the balance of the bathroom 
renovations on the site.  


C. Pre-installation Meeting: Conduct pre-installation meeting to verify project requirements, 
substrate conditions, manufacturer’s installation instructions and manufacturer’s warranty 
requirements. 


 
1.7 DELIVERY, STORAGE & HANDLING 


A. Ordering: Comply with manufacturer’s ordering instructions and lead time requirements 
to avoid construction delays. 


B. Deliver, store and handle Altro Tegulis wall panels in accordance with manufacturer 
recommendations. 


C. Deliver materials in manufacturer’s original, unopened, undamaged containers with 
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identification labels intact. 
D. Store materials protected from exposure to harmful weather conditions, at temperature 


and humidity conditions recommended by manufacturer.  Panels should be stored flat 
and pre-conditioned to a minimum of 24 hours in ambient temperatures similar to the 
prevailing operational conditions prior to installation. 


E. Store panels in temperature-controlled environments. Leave protection on panel until 
ready to use. 


 
1.8 WASTE MANAGEMENT AND DISPOSAL 


A. Deposit all packaging materials in appropriate container on site for recycling or reuse. 
B. Avoid using landfill waste disposal procedures when recycling facilities are available. 


Excess material can be recycled to avoid sending construction waste to landfill if 
alternative recycling facilities are available.  


C. Keep all discarded packaging away from children. 
 
1.9 PROJECT CONDITIONS 


A. Temperature Requirements: If storage temperature is below 20C (68F), the Altro Tegulis 
wall panel must be moved to a warmer place and allowed to reach manufacturer 
recommended temperature before installation. For further information, refer to current 
Installation Guide: https://www.altro.com/us/technical-documents/altro-tegulis-
installation-guide. 


B. Maintain air temperature and structural base temperature at installation area between 
20C (68F) and 27C (80F) for 48 hours before, during and 24 hours after installation. 


 
1.10 WARRANTY 


A. Project Warranty: Refer to Conditions of the Contract for project warranty provisions. 
B. Manufacturer’s Warranty: Submit, for Owner’s acceptance, manufacturer’s standard 


warranty document executed by authorized company official. Manufacturer’s warranty is 
in addition to, and not a limitation of, other rights Owner may have under Contract 
Documents. 


C. Warranty Period for Altro Tegulis or approved equal shall be 5 years commencing on 
Date of Substantial Completion, warranty available online at www.altrofloors.com. 


 
1.11 EXTRA MATERIALS 


A. Provide extra materials of product and adhesives in accordance with Section 01780 - 
Closeout Submittals. 


B. Provide 2 – 4 x 8 Panels of each color from same production run as installed materials, 
pattern and type material required for project for maintenance use and container of 
adhesive for panels. 


C. Clearly identify each wall panel and each container of adhesive. 



https://www.altro.com/us/technical-documents/altro-tegulis-installation-guide

https://www.altro.com/us/technical-documents/altro-tegulis-installation-guide

http://www.altrofloors.com/
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D. Deliver to Owner, upon completion of the work of this section and store where directed. 
 


PART 2 PRODUCTS 
2.1 MANUFACTURERS 


A. Manufacturer: ALTRO 
1. E-mail: support@altrofloors.com Web Site: www.altrofloors.com. 


 
2.2 HYGIENIC WALL COVERINGS 


B. Altro Tegulis is homogenous, 100% pure vinyl, extruded, semi-rigid PVCu sheet, no 
plasticizers or fillers. Approved equal to meet these requirements. 


.2 Acceptable material: Altro Tegulis or approved equal (measurements and product 
weights are approximate): Thickness: 0.10" (2.5 mm); Panel Width: 4’ (1.22m) Panel 
Height: 8’2”; Weight 4’x 8’2” Panel: 24 lbs (10.7 kg).  


  
 SELECT: 


.1 PANEL SIZE:  4’ wide x 8’2” (2.5 m) high   


.2 PATTERN VISUAL: HEXAGON PATTERN  


.3 PANEL COLOR:  
Wall Covering Panel #1: See Finish Schedule and Legend for Color and Location. 
Wall Covering Panel #2: See Finish Schedule and Legend for Color and Location.  


.4 INSTALLATION METHOD: HALF-LAP (wet and dry areas) Coordinate with 
manufacturer for installation and prefabrication of lap joint for ease of on-site 
installation. See https://www.altro.com/us/technical-documents/altro-wall-panel-
half-lapping-service for more information.  


 
2.3 ACCESSORIES 


A. See https://www.altro.com/us/accessories and  https://www.altro.com/us/technical-
documents/altro-tegulis-installation-guide for appropriate accessories for the Tegulis 
panel installation.   


 
2.4 SOURCE QUALITY 


A. Source Quality: Obtain wall products from a single manufacturer. 
 


PART 3 EXECUTION 
3.1 MANUFACTURER’S INSTRUCTIONS 


A. Compliance: Comply with manufacturer’s product data, including product technical 
bulletins, product catalog, installation instructions and product label instructions for 
installation: https://www.altro.com/us/technical-documents/altro-tegulis-installation-guide. 



mailto:support@altrofloors.com

http://www.altrofloors.com/

https://www.altro.com/us/technical-documents/altro-wall-panel-half-lapping-service

https://www.altro.com/us/technical-documents/altro-wall-panel-half-lapping-service

https://www.altro.com/us/accessories

https://www.altro.com/us/technical-documents/altro-tegulis-installation-guide

https://www.altro.com/us/technical-documents/altro-tegulis-installation-guide

https://www.altro.com/us/technical-documents/altro-tegulis-installation-guide
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3.2 EXAMINATION 
A. Site Verification of Conditions: Verify existing substrate conditions are acceptable for 


product installation in accordance with manufacturer’s recommendations. 
 


3.3 SUBSTRATE PREPARATION 
A. Walls should be smooth and level. High points must be removed and low points filled 


with filler intended for the substrate and environmental conditions. Wet area installation 
methods to be used.  


B. Existing ceramic tile to be removed, including drywall from walls and replaced with 
moisture and mold resistant gypsum board.  


C. Surfaces must be permanently dry and free from all substances that may contribute to 
adhesive bond failure. 


D. Remove loose paint and conduct an adhesive bond test with paint. 
E. Exterior walls must be adequately damp-proofed and insulated. 
F. Moisture and mold resistant gypsum board substrates to be paint ready prior to 


installation. 
 
3.4 PREPARATION 


A. All surfaces must be free from dust and cleaned prior to Altro Tegulis or approved equal 
installation. The working environment must also be dust free. Failure to comply with 
these conditions will reduce the bond strength between the adhesive and substrate, and 
may cause the Altro Tegulis panels to debond. 


B.  Very absorbent / porous substrates (particularly plaster finishes and unprimed sheetrock) 
must have a proprietary sealer e.g. PVA primer or similar, applied to the surface a 
minimum of 12 hours prior to the installation.  


C.  All electrical switches, power points etc., should be in a first fix / installation state. All 
electrical equipment should only be moved or altered by a qualified electrician. 


D. All plumbing should have pipe-work removed to a first fix or installation state and “tails” 
left protruding from the substrate. Altro Tegulis panels can then be drilled and slid over 
the pipe tails. All holes should be drilled 1/8” (3mm) oversize to allow for expansion, then 
sealed with Altro Sanitary Sealant. Plumbing should always be done by a qualified 
plumber. 


E.  Hot pipes and steam pipes should be insulated and a 1/8” to 1/4” (3-6mm) expansion gap 
should be created when installing panels around these pipes, then sealed with Altro 
Sanitary Sealant. 


F.  All pipes, fixing bolts, etc. extending through the Altro Tegulis panels should have a 
minimum 1/8” (3mm) expansion gap and be sealed using Altro Sanitary Sealant. 
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G.  If fitting to door frames, these must be in place prior to installation of Altro Tegulis. 
H.  Prior to installation, it is advisable to complete any painting which comes in contact with 


Altro Tegulis, as sealant used at junctions is non-paintable.   
I.  Panels should be stored flat and be pre-conditioned a minimum of 24 hours in ambient 


temperatures similar to the prevailing operational conditions. 
J.  The panels must be stored on a level flat surface off the ground (risk of condensation on 


the panels if stored on damp surfaces). Storage on uneven surfaces could cause the 
panels to distort prior to installation. 


K.  First, check the room using a 6’ (2 m) level to ensure all walls are flat, paying particular 
attention to the corners, window reveals, and door entrances. These need to be 
inspected to ensure they are free of any debris or irregularities, which could prevent the 
panels laying flat to the substrate after the adhesive has been applied and the panel 
installed. 


 
3.5 INSTALLATION 


A. Hygienic Wall Installation: Install Altro Tegulis or approved equal in accordance with the 
current Installation Guide. All joints should be joined by approved methods as detailed in 
the installation guide. Failure to install Altro Tegulis in accordance with recommended 
procedures will void the Altro Limited Product Warranty. 


   
3.6 CLEANING 


Note: Once all panels and joints are installed, remove protective film and clean all surfaces 
down with antistatic solution or antistatic wipes. This is required as the panel may have 
static build up and any dust in the atmosphere will adhere to the surface of the panel. 
A.  Altro Tegulis can be cleaned with a diluted soap/detergent solution, such as Altro 44 


Cleaner.  
B.  When cleaning the Altro Tegulis surface, we recommend the temperature of water does 


not exceed 140° F (60° C). 
C.  Pressure cleaning with hot water may be used with the pressure nozzle a minimum of 2 


feet (600mm) away from the surface. 
D.  To reduce the buildup of static, cleaning the panels with an anti-static solution is 


recommended. 
E.  Stubborn stains use AltroClean 44 cleaner or equivalent alkaline cleaner. 


 .6 Remove construction debris from project site and legally dispose of debris. 
 
 


END OF SECTION 





		A. This section includes labor, materials and other services necessary to complete vinyl wall coverings.

		B. Conform with requirements of Division 1 Section 01 00 00 General Requirements, as it applies to the work of this Section.

		A. Division 9 – Section 09 29 16 Gypsum Board Systems

		B.  Division 9 – Section 09 65 16 Sheet Vinyl Flooring

		C.  Division 22 – Section 22 40 00 Plumbing Fixtures

		D.  See Finish Schedule and Legend.

		E. See Flooring Finish Extent Drawings for installation information.

		A. General: Standards listed by reference, including revisions by issuing authority, form a part of this specification section to extent indicated. Standards listed are identified by issuing authority, authority abbreviation, designation number, title...

		B. American Society for Testing & Materials (ASTM):

		1.  ASTM E 84-05 Standard Test Method for Surface Burning Characteristics of Building Materials. CLASS A

		2. ASTM D5420 Gardner Impact Exceeds 160 inch pounds



		A. Performance Requirements: Provide Altro Tegulis wall covering or approved equal installed to maintain performance criteria stated by manufacturer without defects, damage or failure.

		A. Product Data: Submit manufacturer’s current printed product literature, specifications, installation instructions, and field reports.

		B. Shop Drawings: Submit shop drawings to indicate materials, details, and accessories including but limited to the following:

		C. Samples: Submit one sample piece of Altro Tegulis material per color specified, as well as accessory pieces.

		D. Quality Assurance Submittals: Submit the following:

		E. Closeout Submittals: Submit the following:

		A. Installer Qualifications: Installer experienced in performing work of this section who has specialized in installation of work similar to that required for this project.

		1. Experienced/certified installers who have installed similar products, in similar environments.



		B. Mock-ups: Install at project site a job mock-up using acceptable products and manufacturer approved installation methods. Obtain Owner’s and/or Architect’s acceptance of finish color, texture and pattern, and workmanship standards.

		1. Mock-Up Size: One Residential Bathroom in Lower Quad: Studio Unit.

		2.  Mock-Up to be incorporated into final bathroom installations once reviewed and approved. Any punchlist items to be completed and Unit Bathroom to be photographed as reference to use as standard for the balance of the bathroom renovations on the si...



		C. Pre-installation Meeting: Conduct pre-installation meeting to verify project requirements, substrate conditions, manufacturer’s installation instructions and manufacturer’s warranty requirements.

		A. Ordering: Comply with manufacturer’s ordering instructions and lead time requirements to avoid construction delays.

		B. Deliver, store and handle Altro Tegulis wall panels in accordance with manufacturer recommendations.

		C. Deliver materials in manufacturer’s original, unopened, undamaged containers with identification labels intact.

		D. Store materials protected from exposure to harmful weather conditions, at temperature and humidity conditions recommended by manufacturer.  Panels should be stored flat and pre-conditioned to a minimum of 24 hours in ambient temperatures similar to...

		E. Store panels in temperature-controlled environments. Leave protection on panel until ready to use.

		A. Deposit all packaging materials in appropriate container on site for recycling or reuse.

		B. Avoid using landfill waste disposal procedures when recycling facilities are available. Excess material can be recycled to avoid sending construction waste to landfill if alternative recycling facilities are available.

		C. Keep all discarded packaging away from children.

		A. Temperature Requirements: If storage temperature is below 20C (68F), the Altro Tegulis wall panel must be moved to a warmer place and allowed to reach manufacturer recommended temperature before installation. For further information, refer to curre...

		B. Maintain air temperature and structural base temperature at installation area between 20C (68F) and 27C (80F) for 48 hours before, during and 24 hours after installation.

		A. Project Warranty: Refer to Conditions of the Contract for project warranty provisions.

		B. Manufacturer’s Warranty: Submit, for Owner’s acceptance, manufacturer’s standard warranty document executed by authorized company official. Manufacturer’s warranty is in addition to, and not a limitation of, other rights Owner may have under Contra...

		C. Warranty Period for Altro Tegulis or approved equal shall be 5 years commencing on Date of Substantial Completion, warranty available online at www.altrofloors.com.

		A. Provide extra materials of product and adhesives in accordance with Section 01780 - Closeout Submittals.

		B. Provide 2 – 4 x 8 Panels of each color from same production run as installed materials, pattern and type material required for project for maintenance use and container of adhesive for panels.

		C. Clearly identify each wall panel and each container of adhesive.

		D. Deliver to Owner, upon completion of the work of this section and store where directed.

		.2 Acceptable material: Altro Tegulis or approved equal (measurements and product weights are approximate): Thickness: 0.10" (2.5 mm); Panel Width: 4’ (1.22m) Panel Height: 8’2”; Weight 4’x 8’2” Panel: 24 lbs (10.7 kg).

		SELECT:

		A. See https://www.altro.com/us/accessories and  https://www.altro.com/us/technical-documents/altro-tegulis-installation-guide for appropriate accessories for the Tegulis panel installation.

		A. Compliance: Comply with manufacturer’s product data, including product technical bulletins, product catalog, installation instructions and product label instructions for installation: https://www.altro.com/us/technical-documents/altro-tegulis-insta...



		A. Site Verification of Conditions: Verify existing substrate conditions are acceptable for product installation in accordance with manufacturer’s recommendations.

		A. Walls should be smooth and level. High points must be removed and low points filled with filler intended for the substrate and environmental conditions. Wet area installation methods to be used.

		B. Existing ceramic tile to be removed, including drywall from walls and replaced with moisture and mold resistant gypsum board.

		C. Surfaces must be permanently dry and free from all substances that may contribute to adhesive bond failure.

		D. Remove loose paint and conduct an adhesive bond test with paint.

		E. Exterior walls must be adequately damp-proofed and insulated.

		F. Moisture and mold resistant gypsum board substrates to be paint ready prior to installation.



		A. All surfaces must be free from dust and cleaned prior to Altro Tegulis or approved equal installation. The working environment must also be dust free. Failure to comply with these conditions will reduce the bond strength between the adhesive and su...

		B.  Very absorbent / porous substrates (particularly plaster finishes and unprimed sheetrock) must have a proprietary sealer e.g. PVA primer or similar, applied to the surface a minimum of 12 hours prior to the installation.

		C.  All electrical switches, power points etc., should be in a first fix / installation state. All electrical equipment should only be moved or altered by a qualified electrician.

		D. All plumbing should have pipe-work removed to a first fix or installation state and “tails” left protruding from the substrate. Altro Tegulis panels can then be drilled and slid over the pipe tails. All holes should be drilled 1/8” (3mm) oversize t...

		E.  Hot pipes and steam pipes should be insulated and a 1/8” to 1/4” (3-6mm) expansion gap should be created when installing panels around these pipes, then sealed with Altro Sanitary Sealant.

		F.  All pipes, fixing bolts, etc. extending through the Altro Tegulis panels should have a minimum 1/8” (3mm) expansion gap and be sealed using Altro Sanitary Sealant.

		G.  If fitting to door frames, these must be in place prior to installation of Altro Tegulis.

		H.  Prior to installation, it is advisable to complete any painting which comes in contact with Altro Tegulis, as sealant used at junctions is non-paintable.

		I.  Panels should be stored flat and be pre-conditioned a minimum of 24 hours in ambient temperatures similar to the prevailing operational conditions.

		J.  The panels must be stored on a level flat surface off the ground (risk of condensation on the panels if stored on damp surfaces). Storage on uneven surfaces could cause the panels to distort prior to installation.

		K.  First, check the room using a 6’ (2 m) level to ensure all walls are flat, paying particular attention to the corners, window reveals, and door entrances. These need to be inspected to ensure they are free of any debris or irregularities, which co...

		A. Hygienic Wall Installation: Install Altro Tegulis or approved equal in accordance with the current Installation Guide. All joints should be joined by approved methods as detailed in the installation guide. Failure to install Altro Tegulis in accord...



		A.  Altro Tegulis can be cleaned with a diluted soap/detergent solution, such as Altro 44 Cleaner.

		B.  When cleaning the Altro Tegulis surface, we recommend the temperature of water does not exceed 140  F (60  C).

		C.  Pressure cleaning with hot water may be used with the pressure nozzle a minimum of 2 feet (600mm) away from the surface.

		D.  To reduce the buildup of static, cleaning the panels with an anti-static solution is recommended.

		E.  Stubborn stains use AltroClean 44 cleaner or equivalent alkaline cleaner.

		.6 Remove construction debris from project site and legally dispose of debris.
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SECTION 09 90 00 - INTERIOR PAINTS AND COATINGS 
 


PART  1  GENERAL 


1.1  SECTION INCLUDES 


A.  Interior paint and coating systems including surface preparation. 


B.  Interior paint and coating commercial systems including surface preparation. 


1.2  RELATED SECTIONS 


A.  Section 06 20 23 – Interior Finish Carpentry 


B.  Section 08 14 16 – Flush Wood Doors 


C.  Section 09 29 16 – Gypsum Board Systems 


1.3  REFERENCES 
 


A.  Material Safety Data Sheets / Environmental Data Sheets: Per 
manufacturer's MSDS/EDS for specific VOCs (calculated per 40 CFR 
59.406). VOCs may vary by base and sheen. 


B.  California Department of Public Health (CDPH): 
1.  CDPH v1.1-2010 and V1.2-2017 


1.4  SUBMITTALS 


A.  Product Data: For each paint system indicated, including. 
1.  Product characteristics. 
2.  Surface preparation instructions and recommendations. 
3.  Primer requirements and finish specifications. 
4.  Storage and handling requirements and recommendations. 
5.  Application methods. 
6.  Cautions for storage, handling and installation. 


B.  Selection Samples: Submit samples of specified colors in the Finish Legend 
to architect for review and approval.   


C.  Verification Samples: For each finished product specified, submit samples 
that represent the actual product, color, and sheen. Submit samples of 
specified colors in the Finish Legend to architect for review and approval.   


D.  Coating Maintenance Manual: Upon conclusion of project, the Contractor or 
paint manufacturer/supplier will furnish a coating maintenance manual, such 
as Sherwin-Williams, "Custodian Project Color and Product Information" 
report or approved equal. Manual will include an Area Summary with finish 
schedule, area detail designating where each product/color/finish was used, 
product data pages, Material Safety Data Sheets, care and cleaning 
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instructions, touch-up procedures, and color samples of each color and finish 
used. 


E.  Only submit complying products based on project requirements. One must 
also comply with the regulations regarding VOCs (SCAQMD). To ensure 
compliance with district regulations and other rules, businesses that perform 
coating activities should contact the local district in each area where the 
coating will be used. 


1.5  QUALITY ASSURANCE 


A.  Installer Qualifications: A subcontractor experienced in applying paints and 
coatings similar in material, design, and extent to those indicated for this 
Project, whose work has resulted in applications with a record of successful 
in-service performance. 


B.  Paint exposed surfaces. If a color of finish, or a surface is not specifically 
mentioned, Architect will select from standard products, colors, and sheens 
available as requested. 


C.  Do not paint prefinished items, concealed surfaces, finished metal surfaces, 
operating parts, and labels unless indicated. 


D.  Mock-Up: Provide one completed resident apartment bathroom as a mock-up 
for evaluation of surface preparation techniques and application 
workmanship. 
1.  Finish surfaces for verification of products, colors, and sheens. 
2.  Review and approval of resident apartment bathroom by Architect 


and/or Owner.  
3.  Compatibility and Adhesion: Check after one week of drying and curing 


by testing in accordance with ASTM D3359; Adhesion by tape test. If 
the coating system is incompatible, additional surface preparation up to 
and including complete removal may be required. 


4.  Final mock-up of resident apartment bathroom to remain as part of final 
construction project and used as reference for finish standard of 
additional resident apartment bathrooms.  


1.6  DELIVERY, STORAGE, AND HANDLING 


A.  Delivery: Deliver manufacturer's unopened containers to the work site. 
Packaging will bear the manufacturer's name, label, and the following list of 
information. 
1.  Product name, and type (description). 
2.  Application and use instructions. 
3.  Surface preparation. 
4.  VOC content. 
5.  Environmental handling. 
6.  Batch date. 
7.  Color number. 
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B.  Storage: Store and dispose of solvent-based materials, and materials used 
with solvent-based materials, in accordance with requirements of local 
authorities having jurisdiction. 


C.  Store materials in an area that is within the acceptable temperature range, 
per manufacturer's instructions. Protect from freezing. 


D.  Handling: Maintain a clean, dry storage area, to prevent contamination or 
damage to the coatings. 


1.7  PROJECT CONDITIONS 


A.  Maintain environmental conditions (temperature, humidity, and ventilation) 
within limits recommended by manufacturer for optimum results. Do not 
install products under environmental conditions outside manufacturer's 
recommended limits. 


1.8  EXTRA MATERIALS 


A.  Furnish extra paint materials from the same production run as the materials 
applied and, in the quantities, described below. Package with protective 
covering for storage and identify with labels describing contents. Deliver 
extra materials to Owner. 


B.  Furnish Owner with an additional 2 gallons of each material, color, and sheen 
(2 for flat, 2 for semigloss for doors, and 2 for semigloss for HM trim) for a 
total of 6 gallons. 


PART  2  PRODUCTS 


2.1  MANUFACTURERS 


A.  Acceptable Manufacturer: Sherwin-Williams, which is located at: 
1 Sherwin Way 
Cleveland, OH 44113 
Toll Free Tel: 800-4-SHERWIN (474-3794) 
Tel: 216-566-2000 
Fax: 216-566-1392 
Email:specifications@sherwin.com 
Web: https://www.sherwin-williams.com/architects-specifiers-designers 
https://www.sherwin-williams.com/full-spectrum-possibilities 
https://www.swspecs.com. 


B.  Requests for substitutions as Approved Equal will be considered, reviewed 
and accepted by Architect.  


2.2  APPLICATIONS/SCOPE 


A.  Interior Paint and Coating Commercial Systems: Zero VOCs 
1.  Wood: Walls, ceilings, doors, trim and similar items. 



mailto:specifications@sherwin.com

https://www.swspecs.com/
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2.  Drywall: Drywall board, Gypsum board. 


2.3  PAINT MATERIALS - GENERAL 


A.  Paints and Coatings: 
1.  Unless otherwise indicated, provide factory-mixed coatings. When 


required, mix coatings to correct consistency in accordance with 
manufacturer's instructions before application. Do not reduce, thin, or 
dilute coatings or add materials to coatings unless such procedure is 
specifically described in manufacturer's product instructions. 


2.  For opaque finishes, tint each coat including primer coat and 
intermediate coats, one-half shade lighter than succeeding coat, with 
final finish coat as base color. Or follow manufactures product 
instructions for optimal color conformance. 


B.  Primers: Where the manufacturer offers options on primers for a particular 
substrate, use a primer categorized as "best" by the manufacturer. 


C.  Coating Application Accessories: Provide all primers, sealers, cleaning 
agents, cleaning cloths, sanding materials, and clean-up materials required, 
per manufacturer's recommendations. 


D.  Color: Refer to Finish Legend and Schedule for paint colors, and as selected. 
Zero VOCs. 


2.4  INTERIOR PAINT AND COATING SYSTEMS COMMERCIAL SYSTEMS 


A.  Wood: Doors. 
1.  Latex Systems: 


a.  Semi - Gloss Scuff Resistant Waterbase Enamel: 
1)  1st Coat: SW Premium Wall and Wood Primer, B28W8111 


(4 mils. wet, 1.8 mils. dry per coat). 
2)  2nd Coat: Sherwin-Williams Scuff Tuff Int. Waterbased 


Enamel, Semi-Gloss, S26-150 Series: 
3)  3rd Coat: Sherwin-Williams Scuff Tuff Int. Waterbased 


Enamel, Semi-Gloss, S26-150 Series (4 mils. wet, 1.2 mils. 
dry per coat). 


B.  Drywall: Walls, Ceilings, Gypsum Board, and similar items. 
1.  Latex Systems: 


a.  Flat Finish: 
1)  1st Coat:  S-W ProMar 200 Zero VOC Interior Latex Primer, 


B28W2600 (4 mils. wet, 1.5 mils. dry per coat). 
2)  2nd Coat: S-W ProMar 200 Zero VOC Latex Flat, B30-12600 


Series. 
3)  3rd Coat: S-W ProMar 200 Zero VOC Latex Flat, B30-12600 


Series (4 mils. wet, 1.6 mils. dry per coat). 
 


C.  Metal: Aluminum, Galvanized Steel – Hollow Metal Frames 
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1.  Latex Systems: 
a.  Semi-Gloss Finish: 


1)  1st Coat: S-W Pro Industrial Acrylic Semi-Gloss, B66-650 
Series. 


2)  2nd Coat: S-W Pro Industrial Acrylic Semi-Gloss, B66-650 
Series (2.0-4.0 mils. dry per coat). 


PART  3  EXECUTION 


3.1  EXAMINATION 


A.  Do not begin installation until the substrates have been properly prepared; 
notify Architect of unsatisfactory conditions before proceeding. If substrate 
preparation is the responsibility of another installer, notify General Contractor 
of unsatisfactory preparation before proceeding. 


B.  Proceed with work only after conditions have been corrected and approved 
by all parties, otherwise application of coatings will be considered as an 
acceptance of surface conditions. 


3.2  SURFACE PREPARATION 


A.  General: Surfaces will be dry and in sound condition. Remove oil, dust, dirt, 
loose rust, peeling paint, or other contamination to ensure good adhesion. 
1.  Prior to attempting to remove mildew, it is recommended to test any 


cleaner on a small, inconspicuous area prior to use. Bleach and 
bleaching type cleaners may damage or discolor existing paint films. 
Bleach alternative cleaning solutions are advised. 


2.  Remove mildew before painting by washing with a solution of 1 part 
liquid household bleach and 3 parts of warm water. Apply solution and 
scrub the mildewed area. Allow solution to remain on the surface for 10 
minutes. Rinse thoroughly with clean water and allow the surface to dry 
before painting. Wear protective glasses or goggles, waterproof gloves, 
and protective clothing. Quickly wash off any of the mixture that comes 
in contact with skin. Do not add detergents or ammonia to the 
bleach/water solution. 


3.  Remove items including but not limited to thermostats, electrical outlets, 
switch covers and similar items prior to painting. After completing 
painting operations in each space or area, reinstall items removed 
using workers skilled in the trades involved. 


B.  Drywall - Interior: Must be clean and dry. All nail heads must be set and 
spackled. Joints must be taped and covered with a joint compound. Spackled 
nail heads and tape joints must be sanded smooth, and all dust removed 
prior to painting. 


C.  Galvanized Metal: Clean per SSPC-SP1 using detergent and water or a 
degreasing cleaner to remove greases and oils. Apply to a test area, priming 
as required. Allow the coating to dry at least one week before testing. If 
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adhesion is poor, Brush Blast per SSPC-SP16 is necessary to remove these 
treatments. 


D.  Wood: Must be clean and dry. Prime and paint as soon as possible. Knots 
and pitch streaks must be scraped, sanded, and spot primed before a full 
priming coat is applied. Patch all nail holes and imperfections with a wood 
filler or putty and sand smooth. 


3.3  INSTALLATION 


A.  Apply all coatings and materials with the manufacturer's specifications in 
mind. Mix and thin coatings according to manufacturer's recommendations. 


B.  Apply coatings using methods recommended by manufacturer. 


C.  Uniformly apply coatings without runs, drips, or sags, without brush marks, 
and with consistent sheen. 


D.  Apply coatings at spreading rate required to achieve the manufacturers 
recommended dry film thickness. 


E.  Regardless of the number of coats specified, apply as many coats as 
necessary for complete hide, and uniform appearance. 


F.  Inspection: The coated surface must be inspected and approved by the 
Architect and/or Owner prior to the application of each coat applied in mock-
up resident apartment bathroom.  


3.4  PROTECTION 


A.  Protect finished coatings from damage until completion of project. 


B.  Touch-up damaged coatings after substantial completion, following 
manufacturer's recommendation for touch up or repair of damaged coatings. 
Repair any defects that will hinder the performance of the coatings. 


 


END OF SECTION 








SECTION 22 40 00 – Page 1 


SECTION 22 40 00 – PLUMBING FIXTURES  


PART 1 - GENERAL  


1.1 SUMMARY 
A. Section Includes:  


1. Vitreous china elongated water closets equipped with secondary overflow protection. 
2. Patented leak-prevention flush mechanisms, fill valves, trim, and installation 
accessories.  
3. Sink and vanity units. 
4. Trench drains and accessories 
 


1.2 REFERENCES 
A. ASME A112.19.2 - Ceramic Plumbing Fixtures. 
B. CSA B45-02 (Supplement No. 1-2004) - Ceramic Plumbing Fixtures. 
C. ICC/ANSI A117.1 - Accessible and Usable Buildings and Facilities (ADA Compliant). 
D. EPA WaterSense - Tank-Type High-Efficiency Toilet Specification. 
E. IAPMO / UPC - Uniform Plumbing Code Compliance. 
F. IGC 252-07 - Test Method for Secondary Overflow Protection.  


 
1.3 SUBMITTALS 


A. Product Data: Submit manufacturer's technical data sheets, dimensional layouts, rough-in 
requirements, and certifications for water closets and trim. 
B. Operation and Maintenance Data: Submit maintenance instructions, troubleshooting guides, 
and cleanout procedures for the secondary drain system. 
C. Project Care Documentation: Provide specific guidance for facility staff regarding the testing of 
the overflow bypass in senior living environments. 
D. Warranty Documentation: Submit copy of manufacturer's standard 5-year limited warranty.  


 
1.4 QUALITY ASSURANCE 


A. Water Efficiency: Provide fixtures certified to EPA WaterSense standards with a maximum flush 
volume of 1.28 GPF (4.8 LPF). 
B. Accessibility and Senior Care Design: Provide fixtures engineered specifically to accommodate 
individuals with physical disabilities, mental disabilities, or visual impairments. Fixtures must 
comply with ADA requirements for bowl height and trip lever location when installed according to 
accessibility guidelines.  


 
1.5 WARRANTY 


A. Manufacturer's standard 5-year limited warranty ensuring durability and trust across all internal 
flushing components and vitrified casting.  


PART 2 - PRODUCTS  


2.1 WATER CLOSETS 
A. Manufacturer: Penguin Toilets; Penguin PAQ Deluxe (Featuring AquaMizer® Technology) or 
Approved Equal. 
B. Description: Two-piece, floor-mounted, close-coupled, gravity-feed toilet assembly with an 
integrated secondary drain system or Approved Equal. 
C. Material: High-quality vitreous china with a fully glazed Sani-Glaze trapway for optimal hygiene 
and waste removal or Approved Equal 
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D. Bowl Configuration: Elongated comfort bowl, comfort/chair height (minimum 16-1/8 inches floor 
to rim, excluding seat), designed for senior living and accessible facilities. 
E. Rough-In: 24-inch standard centerline dimension from the finished wall. 
F. Minimum Operating Pressure: 15 PSI minimum operating pressure for reliable performance. 
G. Flushing Performance: Minimum 1,000-gram MaP score for superior waste removal 
performance. 
H. Water Consumption: High-efficiency 1.28 gallons per flush (4.8 liters per flush). 
I. Integrated Safety Systems: Exclusive Penguin Protection secondary drain system embedded 
within the vitreous china casting or Approved Equal. 


1. Mechanism: System must route excess rising water away to a secondary internal 
trapway, preventing toilet overflows and flood damage.  


2.2 FIXTURE TRIM AND COMPONENTS 
A. Flush Valve: Patented AquaMizer® 3-inch Flushing System engineered to reduce facility water 
use and eliminate flush-valve leaks or Approved Equal. 
B. Fill Valve: Precision-engineered AquaMizer® Fill Valve optimized for leak prevention and rapid, 
quiet tank refills or Approved Equal. 
C. Trip Lever: Chrome tank lever positioned on the accessible side of the tank to satisfy ADA 
compliance guidelines. 
D. Toilet Seat: Approved, heavy-duty elongated, soft closing toilet seat matching fixture color, 
provided with concealed mounting hardware.  


2.3 LAVATORIES, VANITIES, AND MIRRORs 
A. 24" Floating ADA Vanity with Ceramics Sink& Mirror Cabinet Combination:  


1. Manufacturer: Findepot: Bathroom Vanity Set (4 Piece): Color: Oak, Size: 24”, 
Material: Resin Stone and Engineered Wood, Vanity overall dimensions: 23.98” W x 24” x 
H 19”D.  
2. Mirror Cabinet with Open Shelves: 22.8” W x 25.5” H x 5.3” D.  


 3. Manufacturer Part Number: BV13 
4. Moisture Resistant 


 5. Wall Mounted 
 6. Vanity Cabinet: 2 doors with 1 shelf 
 7. Mirror Cabinet with Open Shelves 
B. Culture Marble Shelf Inserts installed on open wood shelves of the Findepot Bathroom Vanity 
Set. 


1.Countertek’s Marblux® Cultured Marble or Approved Equal.  
C. Faucet / Fittings 
 1. Single Deck Faucet 


a. Manufacturer: American Standard or Approved Equal. 
b. Model: Aspirations™ Single Control Petite Monoblock Faucet. 
c. Model Number: 7061131: Metal body and lever hand with metal push pop-up 
drain or Approved Equal. 
c. Dimensions: 4 7/8” H x 5 1/2“ D with 4” spout reach. Note that dimensions are 
critical to verify distance between vanity top and bottom of mirror/shelf cabinet to 
accommodate the faucet height and be fully operational with single lever by 
residents.  
d. 1.2 gpm flow 
e. WaterSense certification 
f. ADA compliance  
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g. Adjustable temperature limit stop 
h. Ceramic cartridge 


  2. Accessible Handheld Shower System 
   a. Manufacturer: Delta or Approved Equal 


b. Shower Valve Trim: Ashlyn® Monitor® 17 Series Valve-Only Trim, Model 
T17064, Chrome; ADA-compliant dual-function pressure-balance control with 
separate volume/on-off handle and temperature adjustment control. 
c. Rough-In Valve: MultiChoice® Universal High-Flow Shower Rough, Model 
R10000-UNWSHF, shower-only configuration with integral service stops. 
d. Handheld Shower and Adjustable Grab/Slide Bar: ActivTouch® 9-Setting Hand 
Shower with Traditional Slide Bar/Grab Bar, Model 51900, Chrome; adjustable 
handheld mounting position, flexible hose, multiple spray functions and handset-
operated pause feature. 
e. Handheld Shower Supply: 90-degree wall elbow, Model 50560, Chrome. 
f. Operation: Provide shower system allowing resident to independently control 
water volume/on-off and temperature at wall-mounted valve. Handheld shower 
shall be vertically adjustable for seated or standing bathing and shall provide 
one-handed spray selection and temporary pause control at handset. 
g. Installation: Install grab/slide bar with structural blocking and anchorage in 
accordance with manufacturer's requirements and accessibility requirements. 
Coordinate mounting heights and locations with controls, grab bars and 
accessible reach ranges indicated on Drawings. 


 


PART 3 - EXECUTION  


3.1 EXAMINATION 
A. Verify that closet flange centerline is roughed-in at the specified 24-inch distance from the finished wall 
surface. 
B. Examine floor surfaces to ensure they are level, smooth, rigid, and ready to support the fixture weight 
without deflection in high-use senior living environments.  


3.2 INSTALLATION 
A. Install water closets at locations indicated on drawings, adhering strictly to final rough-in dimensions.  
B. Secure closet bolts to the floor flange assembly. Center the fixture squarely against the finished wall. 
C. Install a heavy-duty wax setting ring evenly around the waste horn. Set the bowl firmly using a uniform 
downward pressure to compress the seal. 
D. Tighten flange nuts evenly to secure the fixture. Do not overtighten nuts to prevent fracturing the 
vitreous china base. 
F. Connect the tank to the local domestic water supply using a flexible stainless steel braided supply line 
and an isolation angle stop valve.  


3.3 ADJUSTING AND CLEANING 
A. Adjust the AquaMizer® fill valve control within the tank to match the designated 1.28 GPF 
manufacturer specification line. 
B. Run multiple test flushes to confirm swift clearing action, full trap seal restoration, and a completely 
leak-free structural connection at the floor flange and tank-to-bowl gasket. 
C. Clean all exterior surfaces using non-abrasive sanitizing cleaners prior to turning the facility rooms over 
to operations.  
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SECTION 01 00 00 – GENERAL CONDITIONS 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 


A. HUD General Conditions of the Contract for Construction, HUD Form 5370, and other 
Procurement and Contracting Requirements incorporated into the Contract Documents 
apply to this Section. 
B. Section 01 10 00 – Summary contains project-specific scope, occupancy, phasing, 
resident protection, utilities, work restrictions, coordination, and unit turnover requirements 
and is not repeated here. 


 
1.2 DEFINITIONS 


A. Owner: Housing Authority of the City of Frostburg (HACF). 
B. Architect: JSR Associates, Inc. 
C. Contractor: Entity under contract with Owner for performance of the Work. 
D. Contract Documents: Procurement and Contracting Requirements, HUD requirements 
incorporated by reference, Drawings, Specifications, Addenda, executed Agreement, 
modifications, and other documents identified as part of the Contract. 


 
1.3 CODES, REGULATIONS, AND INSTRUCTIONS 


A. Perform Work in compliance with applicable federal, State of Maryland, and local laws, 
ordinances, codes, regulations, permit requirements, and inspection requirements. 
B. Comply with applicable HUD requirements incorporated into the Contract Documents. 
C. Comply with manufacturer’s written instructions where they establish requirements for 
proper installation, operation, warranty, or safety, unless more stringent requirements are 
specified. 


 
1.4 SITE EXAMINATION AND FIELD VERIFICATION 


A. Before beginning Work, examine conditions affecting performance of the Work and 
verify dimensions and existing conditions required for fabrication and installation. 
B. Immediately notify Architect and Owner of discrepancies, concealed conditions, 
conflicts, deterioration, or conditions that prevent proper execution of the Work. 
C. Do not proceed with affected Work until clarification or direction is received. 


 
1.5 CONTRACT DOCUMENTS GOVERN WORK 


A. Contract Documents are complementary. Requirements shown or specified in one part 
and reasonably inferable as necessary for complete Work shall be considered binding as 
though shown or specified in all applicable locations. 
B. Where requirements conflict, notify Architect before proceeding. Do not use an 
apparent omission or inconsistency to avoid furnishing work reasonably required for a 
complete installation. 
C. Drawings are diagrammatic where exact dimensions are not indicated. Field verify 
dimensions and conditions before fabrication or installation. 
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1.6 INTENT OF THE CONTRACT DOCUMENTS 
A. Provide complete, properly functioning, code-compliant Work including labor, materials, 
equipment, accessories, fastening, supports, connections, cutting, patching, and 
incidental items necessary for a finished installation. 
B. Workmanship shall reflect accepted standards of the respective trades and be suitable 
for the intended use. 
C. Where detailed requirements are not stated, provide work of good quality consistent 
with the Contract Documents and accepted construction practice. 


 
1.7 PERMITS, INSPECTIONS, FEES, AND TAXES 


A. Per verification with the City of Frostburg, the renovation of the bathrooms does not 
include the need to apply for permits or inspections. Contract Documents are not sealed 
and signed based on this confirmation from the Housing Authority of the City of Frostburg.  
B. Schedule required inspections and reviews of work by Owner and Architect as 
applicable. 
C. Pay applicable taxes and fees except where exemption or Owner-furnished 
documentation applies. 
 


1.8 SUBMITTALS, WARRANTY, SAMPLES, AND CERTIFICATES 
A. Submit schedules, product data, shop drawings, samples, certificates, warranties, and 
other documents required by the Contract Documents in sufficient time to avoid delay. 
B. Provide performance and payment bonds, certificates of insurance, and other post-
award documents required before commencement of Work. 
C. Provide warranties in accordance with individual Sections and the Contract 
Documents. Correction of Work during warranty periods shall not limit longer 
manufacturer warranties or statutory obligations. 
D. Submit samples and product information before installation where required. Architect 
review does not relieve Contractor of responsibility for dimensions, quantities, 
coordination, or compliance with Contract requirements. 


 
1.9 SUBSTITUTIONS 


A. Where a named product or manufacturer is followed by “or Approved Equal,” proposed 
substitutions shall meet or exceed specified performance, dimensions, quality, durability, 
appearance, accessibility, warranty, and compatibility requirements. 
B. Submit substitutions for review and approval to Architect in accordance with Contract 
procedures before procurement or installation. 
C. Contractor is responsible for costs and modifications resulting from an approved 
substitution, including coordination with adjacent work. 
 


1.10 PAYMENT REQUESTS 
A. Submit applications for payment in the form and at the intervals required by the Owner-
Contractor Agreement and Contract Documents. 
B. Applications shall accurately represent Work completed and materials properly stored, 
and shall include supporting documentation required by Owner, HUD, and Architect. 
C. Submit change-order documentation, waivers of lien, certified payroll or labor-
compliance documentation where applicable, updated schedules, and other supporting 
records requested for payment review. 
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D. Owner and Architect review of applications for payment does not constitute acceptance 
of defective or nonconforming Work. 
 


1.11 SCHEDULE, COORDINATION, AND ACCESS 
A. Prepare and maintain a construction schedule coordinating the Work with Owner 
operations and requirements of Section 01 10 00 – Summary. 
B. Provide sufficient labor, supervision, materials, and equipment to maintain progress 
and complete each phase in accordance with the approved schedule. 
C. Coordinate trades, deliveries, inspections, utility interruptions, and access so that Work 
proceeds without avoidable delay or interference. 
D. Notify Owner promptly of conditions that may affect scheduled resident access, unit 
turnover, or completion. 
 


1.12 LAYOUT AND COORDINATION OF THE WORK 
A. Contractor is responsible for layout of the Work, coordination among trades, and 
verification that dimensions, openings, supports, and rough-ins are compatible with 
specified products and existing conditions. 
B. Coordinate concealed work before closing walls, ceilings, or other assemblies. 
C. Where discrepancies exist between field conditions and Contract Documents, obtain 
direction before proceeding. 


 
1.13 MATERIALS, WORKMANSHIP, AND SUBSTITUTIONS 


A. Unless otherwise specified, provide new materials and products of first quality, free 
from defects, damage, contamination, and excessive weathering. 
B. Provide products in manufacturer’s standard production unless modifications are 
specifically required. 
C. Install materials in accordance with manufacturer’s written instructions and Contract 
requirements using mechanics skilled in the applicable trade. 
 


1.14 DELIVERY, STORAGE, AND HANDLING 
A. Deliver materials and equipment in manufacturer’s original containers or packaging, 
identified with product and manufacturer information where applicable. 
B. Store materials in secure, dry, protected locations and in accordance with manufacturer 
requirements. 
C. Protect materials from moisture, contamination, theft, impact, temperature extremes, 
and other conditions that may impair performance or appearance. 
D. Do not use Owner refuse containers for construction debris unless specifically 
authorized. 
 


1.15 PROTECTION OF WORK AND SAFETY PRECAUTIONS 
A. Protect existing construction and new Work from damage during construction. 
B. Provide temporary barriers, coverings, warning devices, guards, and other protection 
required for occupied construction. 
C. Maintain tools, cords, equipment, stored materials, temporary openings, and partially 
completed work so they do not create hazards. 
D. Repair damage caused by construction operations at no additional cost to Owner. 
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1.16 TEMPORARY FACILITIES, UTILITIES, AND SIGNS 
A. Provide temporary facilities and services necessary for performance of the Work unless 
specifically identified as Owner-furnished. 
B. Coordinate use of temporary electrical power, water, sanitation, communications, 
dumpsters, storage, parking, and staging with Owner. 
C. Do not use resident toilets, kitchens, furnishings, or personal property for construction 
purposes. 
D. Provide project signs, barricades, notices, and temporary wayfinding only as approved 
by Owner. Do not install unauthorized advertising signs. 


 
1.17 CLEANING 


A. Maintain work areas in orderly condition throughout construction and remove waste 
regularly. 
B. Clean corridors, access routes, common areas, and other spaces affected by 
construction operations as required to maintain safe occupied conditions. 
C. Perform final cleaning of renovated areas before inspection and turnover, including 
removal of labels, adhesives, dust, debris, surplus materials, and protective coverings. 


 
1.18 PROJECT CLOSEOUT 


A. Before Final Acceptance, complete punch-list work, testing, adjustment, cleaning, and 
corrective work required by the Contract Documents. 
B. Submit required closeout documents, including warranties, guarantees, operating and 
maintenance information, final submittals, certificates, releases, payroll or labor-
compliance records where applicable, and other documents required by Owner or HUD. 
C. Provide Owner training for new products or equipment where required by individual 
Sections. 
D. Submit certification that Work is complete and ready for final inspection when required 
by the Contract Documents. 


 
PART 2 – PRODUCTS 
 
2.1 NOT USED 


A. Products are specified in individual technical Sections and on the Drawings. 
 
PART 3 – EXECUTION 
 
3.1 NOT USED 


A. Execution requirements are specified in Part 1 of this Section, Section 01 10 00 – 
Summary, and other Contract Documents. 


 


END OF SECTION 








SECTION 00 73 00 SUPPLEMENTARY CONDITIONS 


 


A. PROJECT SITES 
1. The Bathroom Renovations project, funded by the MD Affordable Housing 


Trust (MAHT) and the Housing Authority of the City of Frostburg (HA), is 
located at 101 Meshach Frost Village in Frostburg, Maryland. Units are 
indicated within construction documents included herein.  
 


B. DRAWINGS AND SPECIFICATIONS 
1. The HA will furnish the Contractor with an electronic file of the Project 


Manual that includes drawings and technical specifications. 
 


C. COMPLETION TIME PER UNIT 
1. The Contractor shall coordinate order of units to be renovated with the HA 


based on resident occupancy.  
2. The Contractor shall complete the work to the extent that once work 


begins it shall continue methodically until all work is completed.   
3. For all work involved in the project and at the end of each working day, all 


areas of the site and residential units shall be fully operational such that 
the resident has continued use of the unit and there is no unnecessary 
inconvenience to the resident. The resident must have access to a 
working toilet and shower at the end of each day.  


4. The building shall remain weathertight at all times. 
 


D. COMMUNICATIONS 
1. All notices, demands, requests, instructions, approvals, proposals, and 


claims must be in writing (electronic notification is acceptable).  
2. Any notice to or demand on the Contractor shall be sufficiently provided 


through electronic means with a read and delivered receipt from the HA.  
3. Any hard copy documentation required to be delivered to the Housing 


Authority shall, unless otherwise specified in writing to the Contractor, be 
delivered to: 


i. Ashley Lane, Executive Director 
Housing Authority of the City of Frostburg 
101 Meshach Frost Village 
Frostburg, Maryland 21532 


4. Any notice to or demand on the HA shall be sufficiently provided through 
electronic means with a read and delivered receipt from the Contractor.  







i. If the Contractor claims that any communications or instructions 
given by the HA involve extra costs or extension of time, they shall 
within five (5) days after receiving correspondence and before 
proceeding to follow said instruction, submit the information in 
writing to the HA including the basis of the extra costs or extension 
of time to determine final approval. If this approval is not provided, 
no such claim by Contractor will be valid.  


E. CLEAN-UP 
1. While working and upon completion of the work, the Contractor shall make 


every effort to keep the area dust and debris free and thoroughly clean all 
areas of debris, dirt, and dust caused by their performance of work under 
this contract. 


2. The Contractor at all times shall keep the premises free from the 
accumulation of waste materials or trash caused by the construction 
operations, specifically clean up shall be completed on a daily basis, prior 
to the close of working hours each day. 


3. If Contractor fails to clean up daily, the HA may do so and the cost thereof 
shall be charged back to the Contractor. 


F. GUARANTEE AGAINST CLAIMS 
1. The Contractor shall guarantee the HA against any and all claims arising 


out of the performance of the contract, including any damages to resident 
owned items and resident apartments. 


G. SUBMITTALS 
1. The Contractor shall submit samples of pertinent materials to be furnished 


for approval by the HA. Approved samples are to be standard for materials 
furnished. Refer to specification Section 01000 – General Conditions for 
additional information. 


2. Contractor may utilize Procore or other electronic platforms for submittals 
and shop drawings for the review by the respective design professionals. 
JSR Associates, Inc. shall be the main responsible party for reviewing all 
submittals and shop drawings.  


H. PRODUCT DELIVERY, STORAGE AND HANDLING 
1. The material used shall be delivered to job site in original unopened 


packages with content legibly indicated including manufacturer, product 
number, and product type.  


2. Any materials stored on site shall be kept dry, protected from damage, and 
stored in compliance with manufacturer recommendations, including but 
not limited to temperature requirements for safe and effective storage that 
do not damage the product and/or product performance once product is 







installed. Materials storage requirements are for all materials and products 
that are stored on-site or off-site until ready to use.  


3. Refer to specification Section 01000 – General Conditions for additional 
information.  


I. RESIDENT NOTIFICATION 
1. The Contractor shall be required to disburse flyers/notifications to 


individual dwelling unit residents stating work that will take place within or 
outside of their apartments prior to start of work. Such flyers/notifications 
may be supplied by the HA. Refer also to Section 01000 – General 
Conditions. 


J. ACCESS TO RESIDENTIAL UNITS 
1. Keys to gain access to individual residential units may be issued by the 


HA or other means and arrangements shall be made to provide access to 
the construction areas based on the agreed upon scheduled between the 
Contractor and the HA.  


2. Any keys issued shall be returned to the HA prior to the close of business 
each day. Lost or missing keys issued to the Contractor shall result in 
potential re-keying all locks at the expense of the Contractor.  


3. And keys issued shall include the Contractor representative name and 
signature when signing keys in and out of the HA office.  


K.  SIGNS 
1. Subject to prior approval by the HA and JSR Associates, Inc. as to size, 


design, type, and location, and based on local regulations, the Contractor 
and his subcontractors may erect temporary signs for the purpose of 
identification, controlling traffic, or other agreed upon need as required. 


2. The Contractor shall furnish, erect, and maintain such signs as may be 
required by safety regulation and as necessary to safeguard life and 
property.  


3. Notices to be included on each resident unit door when work is in progress 
to safeguard health and safety of HA staff and property residents. 


L. TEMPORARY JOB OFFICE AND UTILITY SERVICES 
1. The Contractor and any of their subcontractors may maintain an office 


and/or storage facilities on the site as may be necessary to conduct work. 
These shall be located in HA approved locations.  


2. Upon completion of the project or as directed by the HA or JSR 
Associates, Inc., the Contractor shall remove any temporary structures 
and facilities from the site, any of their property, and leave the premised in 
the pre-construction condition required by the contract.  







3. Cell/mobile phones shall be used for contact with HA and JSR Associates, 
Inc. Contractor to provide dedicated number of Supervisor or other 
member of the Construction Team to both HA and JSR Associates, Inc. 


4. The HA will furnish electric power required for light and small 120-volt 
power tools for use on the job in completion of the work of the contract. 
Contractor shall provide extension cords or other accessories as required 
and be responsible for maintaining electric power consistently to the 
residential units at the end of each workday.  


5. The Contractor may use the public toilet on site as designated by the HA. 
Such facilities shall be only accessible during normal business hours of 
the HA. 


6. Access and reasonable usage of water will be provided by the HA.  
M. AMENDMENTS TO GENERAL CONDITIONS 


1. Contracting officer responsibilities include being responsible for 
construction means, methods, techniques, sequences or procedures, or 
for safety precautions and programs in connection with the work, and they 
will not be responsible for the Contractor’s failure to carry out the work in 
accordance with the contract documents. 


2. Contractor responsibilities include the following: 
i. Contractor shall be responsible to the HA for the acts and 


omissions of all their employees and all subcontractors, their 
agents and employees, and all other persons performing any work 
under the contract with the Contractor. 


ii. Contractor shall be responsible for initiating and maintaining, and 
the supervision of all safety precautions and programs in 
connection with the work.  


iii. Contractor shall take all reasonable precautions for the safety of, 
and shall provide all reasonable protection to prevent damage, 
injury, and loss to: 


1. All employees on the project and all other persons, including 
HA residents, who may be affected thereby.  


2. All the work and all materials and equipment to be 
incorporated therein, whether in storage on or off the site, 
under the care, custody, or control of the Contractor or any of 
his subcontractors or sub-subcontractors. 


3. Other property located on the site of work or adjacent 
thereto, including any community spaces or offices, entries, 
living rooms/spaces, dining rooms/space, sleeping 
rooms/spaces, and kitchens within residential apartment 
dwelling units, and any exterior trees, shrubs, lawns, walks, 







paved areas, roadways, structures, utilities, and garden 
areas that are not designated for removal, relocation, or 
replacement in the course of construction.  


3. GOVERNING LAW 
i. The Contractor shall be governed by the law of the State of 


Maryland, Allegany County, and the City of Frostburg. 
4. LIEN RESTRICTION: 


i. The Contractor and subcontractors and sub-subcontractors are 
prohibited from placing a lien on the HA property.  


 


END OF SECTION 
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SECTION 01 00 00 – GENERAL REQUIREMENTS 


 


PART 1 – GENERAL 


 


1.1 RELATED DOCUMENTS 
A. HUD General Conditions of the Contract for Construction, HUD Form 5370, as 
incorporated into the Contract Documents, apply to the Work. 
B. Procurement and Contracting Requirements, Drawings, Specifications, Addenda, and 
modifications issued in accordance with the Contract are part of the Contract Documents. 
C. Section 01 10 00 – Summary governs project-specific scope, occupancy, phasing, 
resident protection, utilities, and turnover requirements and is not repeated in this Section. 


 


1.2 CONTRACT AUTHORITY AND ADMINISTRATION 
A. The Housing Authority of the City of Frostburg, Maryland (Owner), acting through its 
authorized representatives, has authority to administer the Contract in accordance with 
the Contract Documents. 
B. Architect: JSR Associates, Inc. The Architect will provide contract-administration 
services within the authority assigned by the Owner. 
C. Contractor shall furnish all supervision, labor, materials, equipment, tools, temporary 
facilities, transportation, and services necessary for complete performance of the Work 
unless specifically indicated otherwise. 
 


1.3 INSURANCE 
A. Before commencing Work, Contractor shall provide evidence of insurance required by 
the Contract Documents, HUD requirements, applicable law, and Owner requirements. 
B. Maintain required insurance for the duration of the Contract and through completion of 
applicable warranty or completed-operations periods. 
C. Provide certificates of insurance and endorsements naming additional insureds where 
required by the Contract Documents. 
D. Workers’ Compensation and Employers’ Liability insurance shall comply with statutory 
requirements and Contract requirements. 
 


1.4 DAMAGE TO PROPERTY 
A. Contractor is responsible for damage to Owner property, resident property, existing 
construction, utilities, and adjacent work caused by Contractor, subcontractors, suppliers, 
or persons for whom Contractor is responsible. 
B. Repair or replace damaged property to a condition equal to or better than that existing 
before damage, at no additional cost to Owner. 
C. Immediately notify Owner of damage affecting residents, utilities, life-safety systems, or 
continued building operation. 


 


1.5 SAFETY 
A. Contractor is solely responsible for construction means, methods, techniques, 
sequences, procedures, and safety precautions associated with the Work. 
B. Comply with OSHA requirements and applicable federal, State of Maryland, and local 
safety regulations. 
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C. Maintain safe access for residents, staff, visitors, and emergency personnel. Provide 
barricades, warning signs, temporary protection, and other safeguards required for 
occupied residential construction. 
 


1.6 CLAIMS 
A. Contractor shall indemnify and protect Owner to the extent required by the Contract 
Documents and applicable law for claims arising out of performance of the Work. 
B. Claims for additional cost, extension of time, concealed conditions, or other changes 
shall be submitted in accordance with HUD Form 5370 and the Contract Documents. 
C. Do not proceed with disputed or changed work except as directed or authorized by the 
Owner, except where immediate action is required for protection of persons or property. 
 


1.7 BIDDING AND CONTRACT AWARD 
A. Owner reserves rights concerning rejection of bids, waiver of informalities, and award 
of Contract as stated in the Procurement and Contracting Requirements. 
B. Bid security, performance and payment bonds, representations and certifications, and 
other bid and post-award submittals shall comply with the Procurement and Contracting 
Requirements and applicable HUD requirements. 


 


1.8 PROTECTION AND COMPLETION 
A. Protect completed and partially completed Work from damage until Final Acceptance. 
B. Maintain work areas, staging areas, and access routes in orderly condition throughout 
construction. 
C. Final cleaning, testing, closeout documentation, and unit turnover requirements are 
specified in Section 01 10 00 – Summary and other Division 01 Sections. 


 


PART 2 – PRODUCTS 


 


2.1 NOT USED 
A. Products are specified in individual technical Sections and on the Drawings. 


 


PART 3 – EXECUTION 


 


3.1 NOT USED 
A. Execution requirements are specified in Part 1 of this Section and other Contract 
Documents. 


 


END OF SECTION 
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SECTION 01 10 00 – SUMMARY 


 


PART 1 – GENERAL 


 
1.1 RELATED SECTIONS 


A. Section 01 73 29 – Cutting and Patching 
B. Section 02 41 00 – Demolition 
C. Section 06 10 00 – Rough Carpentry 
D. Section 06 20 23 – Interior Finish Carpentry 
E. Section 08 14 16 – Flush Wood Doors 
F. Section 08 71 00 – Door Hardware 
G. Section 09 29 16 – Gypsum Board Assemblies 
H. Section 09 65 16 – Sheet Vinyl Flooring 
I.  Section 09 72 00 – Wall Covering 
J. Section 09 90 00 – Paint   
H. Section 22 40 00 – Plumbing Fixtures 
I.  Section 23 34 23 – HVAC Exhaust Ventilation 
J. Section 23 80 00 – Decentralized HVAC Equipment 
K. Section 26 27 26 – Wiring Devices 
L. Section 26 51 00 – Interior Lighting 


1.2 PROJECT INFORMATION 
A. Project: Accessible Bathroom Renovations at Meshach Frost Village. 
B. Location: Meshach Frost Village, Frostburg, Maryland. 
C. Owner: Housing Authority of the City of Frostburg (HACF). 
D. Project Type: Renovation of existing residential apartment bathrooms within an occupied 
housing community. 
E. Work is intended to improve bathroom safety, accessibility, usability, and aging-in-place 
conditions while maintaining the existing residential character and continued operation of 
the property. 
F. Contract Documents include Drawings, Project Manual, procurement and contract 
requirements, addenda, and modifications issued in accordance with the Contract. 


 
1.3 SUMMARY OF WORK 


A. The Work consists generally of selective renovation of existing apartment bathrooms 
and associated work required to provide complete, functional installations. 


B. Work includes, but is not limited to, the following: 
1. Selective demolition and removal of existing bathroom fixtures, finishes, doors, 
accessories, electrical devices, lighting, exhaust fans, heating units, and related 
components where indicated. 
2. Removal of existing bathtubs and installation of accessible or low-threshold shower 
assemblies as indicated on the Drawings. 
3. Replacement and modification of plumbing fixtures, faucets, shower controls, 
handheld shower equipment, grab bars, toilet accessories, and related plumbing 
connections. 
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4. Installation of concealed blocking and backing required for grab bars, shower 
equipment, cabinetry, mirror cabinets, accessories, doors, and other wall-mounted 
components. 
5. Modification of non-load-bearing partitions and installation of gypsum board, 
patching, substrate repair, and finish restoration associated with the renovation. 
6. Replacement or modification of bathroom doors and hardware, including pocket-
door assemblies where indicated. 
7. Replacement of vanity lighting, switches, GFCI receptacles, standard receptacles, 
wallplates, and associated electrical work where indicated. 
8. Replacement of bathroom exhaust fans with humidity-sensing ventilation fans and 
associated controls and duct connections where indicated. 
9. Replacement of hydronic baseboard heating units where indicated, including 
connections, accessories, testing, and restoration of affected finishes. 
10. Installation of finish carpentry, cabinetry-related hardware, trim, sealants, painting, 
flooring, wall finishes, and accessories as indicated. 
11. Cutting, patching, cleaning, testing, adjustment, and restoration required to 
provide complete finished bathroom renovations. 
12. Coordination of all trades and protection of existing construction, occupied 
apartments, residents, furnishings, and building systems that are to remain. 


 
1.4 PROJECT OBJECTIVES 


A. Provide bathroom renovations that improve safe use by older adults, residents with 
disabilities, and residents who use mobility or bathing assistance devices. 
B. Where existing-building dimensions or conditions limit strict dimensional accessibility 
compliance, perform the Work to maximize practical accessibility, safety, reach, 
maneuvering space, and ease of operation within the available conditions and as indicated 
on the Drawings. 
C. Do not reduce existing accessible features or create new barriers. Notify Architect and 
Owner before proceeding where existing conditions conflict with indicated accessible 
clearances, mounting locations, or intended operation. 
D. Products and controls intended for resident use shall be selected and installed to 
support simple operation, reduced grasping effort, and safe maintenance. 


 
1.5 WORK BY OWNER AND WORK UNDER OTHER CONTRACTS 


A. Owner will maintain operation and management of Meshach Frost Village during 
construction. 
B. Coordinate construction activities with Owner’s property management and resident 
coordination procedures. 
C. Do not assume Owner will relocate furnishings, personal property, or resident 
belongings unless specifically directed. Coordinate required access and temporary 
relocation procedures with Owner before entering occupied units. 
D. Cooperate with work performed by Owner, utility providers, or separate contractors 
when such work affects the Contract Work. 
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1.6 CONTRACTOR USE OF PREMISES 


A. Limit use of premises to areas required for performance of the Work and areas 
specifically approved by Owner. 
B. Meshach Frost Village will remain occupied during construction. Conduct operations to 
minimize disruption, noise, dust, odors, vibration, and loss of utilities to residents and staff. 
C. Maintain safe resident and staff access to occupied portions of the property at all times. 
Do not block corridors, exits, accessible routes, fire department access, or emergency 
egress. 
D. Do not enter occupied dwelling units except during approved work periods and in 
accordance with Owner’s resident notification and access procedures. 
E. Keep construction personnel, materials, tools, and equipment within approved work and 
staging areas. Do not use resident areas for storage or staging. 
F. Smoking, vaping, alcohol, illegal drugs, firearms, and disruptive conduct are prohibited 
within buildings and construction work areas in accordance with Owner requirements. 
G. Provide appropriate identification for construction personnel when required by Owner. 


 
1.7 OCCUPANCY AND PHASING 


A. Owner intends for residents to maintain residential occupancy of the property throughout 
the Work. 
B. Perform bathroom renovations in phases and sequence units in coordination with Owner 
so that the number of apartments simultaneously affected is limited to that approved by 
Owner. 
C. Do not begin demolition in an apartment until required materials, fixtures, equipment, 
and labor are available to proceed continuously toward completion. 
D. Once work begins in an apartment, diligently prosecute the Work to minimize the period 
during which the resident is without normal bathroom facilities. At the end of each work day, 
a lavatory and toilet shall be operational in each unit. 
E. Coordinate each unit start date, anticipated duration, shutdowns, inspections, and 
return-to-service with Owner. 
F. Complete and clean each phase or dwelling unit to a condition acceptable for resident 
use before proceeding as directed to subsequent units. 
 


1.8 RESIDENT PROTECTION AND CONDUCT OF WORK 
A. Treat occupied apartments as residents’ homes. Protect privacy, personal property, 
furnishings, flooring, doors, corridors, and common areas from damage and contamination. 
B. Establish dust barriers and use HEPA-filtered vacuuming and other dust-control 
methods appropriate to occupied residential renovation. 
C. Remove demolition debris and construction waste from occupied areas daily. Do not 
allow debris to accumulate in dwelling units, corridors, stairs, or exits. 
D. Maintain work areas in a broom-clean and safe condition throughout each workday and 
leave occupied areas clean at the end of each work period. 
E. Secure tools, chemicals, sharp objects, open wall cavities, electrical hazards, and 
incomplete construction whenever workers are not actively present. 
F. Immediately notify Owner of damage to resident property, existing building components, 
or building systems. 
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1.9 EXISTING CONDITIONS AND FIELD VERIFICATION 
A. Existing dimensions and conditions may vary among dwelling units. Field verify 
dimensions, substrate conditions, utility locations, framing, piping, wiring, ventilation 
connections, and mounting conditions before fabrication or ordering products dependent on 
field dimensions. 
B. Verify that selected products fit within existing conditions and maintain required 
clearances and intended accessible operation. 
C. Do not scale Drawings where field verification is required. 
D. Promptly report concealed conditions, conflicts, deterioration, hazardous materials, or 
conditions materially different from the Contract Documents before disturbing affected 
work. 
E. Do not cut structural members or modify load-bearing construction without written 
authorization. 


 
1.10 UTILITIES AND BUILDING SERVICES 


A. Maintain existing utilities and building services serving occupied portions of the property 
except for temporary interruptions necessary to perform the Work. 
B. Coordinate shutdowns with Owner in advance. Do not interrupt water, sanitary, 
electrical, heating, ventilation, fire alarm, or other building services without Owner approval. 
C. Keep shutdown duration to the minimum practical period and restore services promptly 
after completion of affected work. 
D. Where an unplanned interruption occurs, immediately notify Owner and take action to 
restore service safely. 


 
1.11 COORDINATION 


A. Coordinate work of all trades so that demolition, framing, blocking, plumbing, electrical, 
ventilation, heating, doors, finishes, fixtures, and accessories are installed in the proper 
sequence. 
B. Coordinate concealed blocking, piping, wiring, ducts, valves, junction boxes, and 
supports before closing walls. 
C. Coordinate mounting heights and locations of plumbing fixtures, grab bars, shower 
controls, handheld shower equipment, toilet accessories, cabinetry hardware, switches, 
receptacles, mirrors, and other operable components with the Drawings and applicable 
accessibility requirements. 
D. Verify rough openings, clearances, and product dimensions before fabrication and 
installation. 
E. Where named manufacturers or products are specified, “or Approved Equal” 
substitutions shall comply with Contract requirements and shall not be installed without 
required review and approval by Architect. 


 
1.12 REGULATORY REQUIREMENTS 


A. Perform Work in accordance with applicable federal, State of Maryland, and local codes, 
regulations, permits, and inspection requirements. 
B. Comply with applicable requirements governing occupied housing construction, worker 
safety, environmental protection, accessibility, electrical work, plumbing, mechanical 
systems, and fire and life safety. 
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C. Where the Contract is funded in whole or in part by HUD or other grant funds, comply 
with applicable procurement, labor, reporting, Section 3, equal opportunity, and other 
funding requirements incorporated into the Contract Documents. 
D. Nothing in this Section relieves Contractor from complying with more stringent 
requirements elsewhere in the Contract Documents or applicable law. 


 
1.13 WORK RESTRICTIONS 


A. Work hours, resident access periods, deliveries, staging, parking, and noisy operations 
shall be coordinated with and approved by Owner. 
B. Maintain fire protection, life-safety systems, and required egress during construction. 
C. Do not use resident plumbing fixtures, kitchens, furnishings, or personal property for 
construction purposes. 
D. Do not store flammable or hazardous materials in occupied dwelling units except 
quantities required for immediate use and permitted by applicable regulations. 
E. Comply with Owner’s security, key-control, and access procedures. 


 
1.14 CLEANING, COMPLETION, AND UNIT TURNOVER 


A. At completion of work in each dwelling unit, remove tools, temporary protection, debris, 
labels, packaging, and surplus materials. 
B. Clean fixtures, accessories, cabinetry, doors, hardware, lighting, electrical devices, 
flooring, wall finishes, heating equipment, and other affected surfaces. 
C. Test and adjust plumbing fixtures, shower controls, exhaust fans, electrical devices, 
lighting, door hardware, and heating equipment before turnover. 
D. Verify sealants are complete, exposed fasteners are properly finished, accessories are 
secure, and damaged finishes are repaired. 
E. Coordinate Owner and Architect inspection and correction of punch-list items before 
returning the renovated bathroom to normal resident use. 
F. Provide warranties, maintenance information, product literature, and other closeout 
documents required by individual Sections and Division 01 requirements. 


 
PART 2 – PRODUCTS 


 
2.1 NOT USED 
A. Products are specified in the individual technical Sections and on the Drawings. 


 
PART 3 – EXECUTION 


3.1 NOT USED 
A. Execution requirements are specified in Part 1 of this Section and in the individual technical 


Sections. 


END OF SECTION 








SECTION 01 73 29 


CUTTING AND PATCHING 


PART 1 - GENERAL 


1.1 SUMMARY 


A. Section includes procedural requirements for cutting, fitting, patching, repairing, and restoring 
existing construction as required to complete the Work. 
B. Work applies primarily to selective bathroom renovations and adjacent areas within occupied 
residential apartments. 
C. Cutting and patching includes, but is not limited to, gypsum board, minor non-load-bearing 
partitions, floor finishes and substrates, wall finishes, plumbing penetrations as related to trench 
drain, electrical penetrations, door and frame openings, and miscellaneous existing construction 
affected by the Work. 
D. Existing ceilings are to remain unless specifically moisture or humidity damage is found. 
Replace all damaged areas. Extent of cutting or patching of ceilings to be reviewed with Architect 
/ Owner as required.  
E. Related demolition requirements are specified in Section 02 41 00 - Demolition. 
 


1.2 RELATED SECTIONS 


A. Section 02 41 00 - Demolition. 
B. Division 06 - Wood, Plastics, and Composites. 
D. Division 07 - Thermal and Moisture Protection. 
E. Division 08 - Openings. 
F. Division 09 - Finishes. 
G. Division 22 - Plumbing. 
H. Division 23 - Heating, Ventilating, and Air Conditioning. 
I.  Division 26 - Electrical. 


 


1.3 DEFINITIONS 


A. Cutting: Removal of portions of existing construction by sawing, drilling, coring, or other 
controlled means to permit installation, alteration, or connection of new Work. 
B. Patching: Repair, replacement, filling, finishing, and restoration of existing construction after 
cutting or removal so that the completed surface is sound, secure, and visually compatible with 
adjacent construction. 
C. Matching: Providing new or repaired materials, finishes, textures, profiles, and colors that are 
visually consistent with adjacent existing construction to the greatest extent practicable. 


 


1.4 ADMINISTRATIVE REQUIREMENTS 


A. Coordinate cutting and patching with Owner, Architect, and affected trades before beginning 
Work. 
B. Schedule work within occupied apartments in accordance with Owner-approved resident 
access and construction sequencing as outlined in Contract. 
C. Do not cut or alter structural members, load-bearing construction, fire-rated assemblies, 
waterproofing systems, building envelope components, or active life-safety systems without prior 
written approval. 
D. Coordinate work to minimize disruption of utilities and services to occupied apartments and 
common areas. 







E. Where cutting and patching affects work of more than one trade, assign responsibility to the 
trade best qualified to perform the work and achieve a complete finished result. 


1.5 SUBMITTALS 


A. Cutting and Patching Plan for trench drains.  
B. Photograph existing conditions before cutting where adjacent finishes, resident property, or 
concealed conditions may be affected. 


1.6 QUALITY ASSURANCE 


A. Use workers experienced in the type of construction being cut and patched. 
B. Match existing workmanship and finish quality. 
C. Perform work so repaired areas are durable, smooth, secure, and suitable for subsequent 
finishes. 
D. Where existing finishes cannot be matched exactly, extend patching or replacement to the 
nearest logical termination, corner, joint, change in plane, or other natural break as directed by 
Architect. 


1.7 EXISTING CONDITIONS 


A. Verify existing conditions and locations of concealed utilities before cutting. 
B. Use available record documents, visual investigation, non-destructive locating methods, and 
field verification as appropriate. 
C. If concealed conditions differ materially from Contract Documents, stop work in the affected 
area and notify Architect before proceeding. 
D. If suspected hazardous materials are encountered, comply with applicable regulatory 
requirements. 


1.8 PROTECTION 


A. Protect residents, adjacent construction, furnishings, finishes, and building systems from dust, 
debris, water, vibration, and impact. 
B. Provide temporary barriers and floor protection before cutting. 
C. Maintain accessible routes, exits, corridors, and life-safety systems. 
D. Prevent damage to ceilings designated to remain. 
E. Repair damage resulting from cutting and patching operations at no additional cost to Owner. 


PART 2 - PRODUCTS 


2.1 MATERIALS 


A. Use patching materials identical to existing materials where practical and available. 
B. Where identical materials are unavailable or impractical, provide materials compatible with 
existing construction and suitable for intended service conditions. 
C. Materials used for permanent repairs shall comply with applicable specification sections for new 
Work. 
D. Do not use temporary patching materials as permanent repairs. 


2.2 GYPSUM BOARD PATCHING MATERIALS 


A. Provide gypsum board of thickness and type matching existing construction or as required by 
the applicable wall assembly. See SECTION 09 21 16 – GYPSUM BOARD ASSEMBLIES. 
B. Provide corrosion-resistant fasteners, joint tape, joint compound, corner reinforcement, trim, 
and accessories compatible with existing and new construction. See SECTION 09 21 16 – 
GYPSUM BOARD ASSEMBLIES. 







C. Provide backing or framing sufficient to support patch edges and new fixtures, accessories, 
grab bars, or finishes where required. See SECTION 09 21 16 – GYPSUM BOARD 
ASSEMBLIES. 
D. Where moisture-resistant board is required by new Work, provide specified material at affected 
locations. See SECTION 09 21 16 – GYPSUM BOARD ASSEMBLIES. 


2.3 FLOOR AND WALL PATCHING MATERIALS 


A. Provide underlayment, patching compounds, setting materials, adhesives, sealants, and finish 
materials compatible with existing substrates and new finish systems – including flash patch for 
slope to drain conditions in all showers.  
B. Use moisture-resistant materials in bathroom wet areas and at locations subject to water 
exposure. SEE FINISH SCHEDULE AND FINISH LEGEND. 
C. Provide sealants suitable for sanitary, wet-area, and movement-joint applications as applicable. 


PART 3 - EXECUTION 


3.1 EXAMINATION 


A. Examine surfaces and conditions before cutting or patching. 
B. Verify locations of utilities, piping, wiring, framing, and other concealed components. 
C. Confirm limits of removal and restoration before beginning work. 
D. Do not proceed until unsatisfactory conditions have been corrected.  


3.2 PREPARATION 


A. Provide temporary protection and dust containment before cutting. 
B. Relocate, protect, shut down, isolate, or disconnect utilities as required and approved. 
C. Provide temporary support where existing construction could be weakened by cutting. 
D. Remove furniture, resident belongings, and movable items from the immediate work area or 
protect them as coordinated with Owner. 
E. Use HEPA-filtered dust collection with cutting and sanding equipment where feasible within 
occupied residential areas. 


3.3 CUTTING - GENERAL 


A. Perform cutting by methods that avoid unnecessary damage and provide clean, straight, stable 
edges suitable for patching. 
B. Cut only the minimum area required to perform new Work. 
C. Use sawing, drilling, coring, or other controlled methods. Do not use impact methods where 
they could damage adjacent construction. 
D. Do not overcut corners of gypsum board, wall finishes, flooring, or other surfaces. 
E. Make openings neatly sized for sleeves, escutcheons, access panels, fixtures, piping, conduit, 
and equipment. 
F. Do not cut structural framing or load-bearing construction without written authorization. 
G. Do not cut existing ceilings without prior approval of Architect and/or Owner. 
H. Where cutting exposes concealed deterioration, water damage, mold-like conditions, damaged 
framing, unsafe wiring, leaking piping, or other suspect conditions, stop work and notify Architect 
and Owner. 


3.4 GYPSUM BOARD CUTTING AND PATCHING 


A. Cut gypsum board to straight, square, plumb, and level lines where practical. 
B. Locate patch edges over existing framing or provide new backing sufficient to support the 
repair. 







C. Remove loose, damaged, wet, delaminated, or unsound gypsum board beyond the immediate 
cut area as required to obtain sound patch edges. 
D. Install replacement board flush with adjacent surfaces. 
E. Tape, finish, sand, and prepare patched areas to match adjacent surface quality and to receive 
specified paint or wall finish. See SECTION 09 21 16 – GYPSUM BOARD ASSEMBLIES. 
F. Feather joint compound sufficiently beyond patch edges to minimize visible transitions. See 
SECTION 09 21 16 – GYPSUM BOARD ASSEMBLIES. 
G. At locations receiving new grab bars, accessories, shower components, fixtures, or wall-
mounted equipment, coordinate installation of blocking or reinforcement before closing walls. 


3.5 FLOOR CUTTING AND PATCHING 


A. Remove floor finishes and underlayment only to limits required for new Work. 
B. Cut flooring in straight lines at logical termination points unless otherwise indicated. 
C. Repair depressions, holes, penetrations, and damaged substrates with materials compatible 
with existing floor construction and new finish materials. 
D. Provide smooth, level, securely bonded substrates suitable for new flooring. 
E. Where new accessible shower construction requires floor modifications, coordinate patching 
with plumbing, waterproofing, slope, threshold, and finish requirements, including installation of 
collapsible dam at front edge of shower. 
F. Do not reduce structural capacity of floor assemblies. 


3.6 WALL FINISH PATCHING 


A. Patch wall finishes affected by removal of bathtubs, lavatories, water closets, accessories, 
partitions, doors, piping, electrical devices, and related work. 
B. Remove loose or damaged finish material before patching. 
C. Blend texture and finish with adjacent surfaces. 
D. Where an exact visual match cannot reasonably be achieved, extend finish replacement to a 
natural break or other limit approved by Architect. 
E. Provide moisture-resistant and cleanable finishes in bathroom locations as specified for new 
Work. 


3.7 DOOR AND FRAME OPENINGS 


A. Patch walls, flooring, base, and adjacent finishes affected by removal, relocation, or 
replacement of doors and hollow metal frames that match existing. 
B. Provide straight, plumb, and properly reinforced openings for new frames. 
C. Repair adjacent gypsum board and finishes so completed work is flush and free from visible 
cracking or damage. 
D. Coordinate patching with accessibility clearances and maneuvering requirements indicated on 
Drawings. 


3.8 PLUMBING AND MEP PENETRATIONS 


A. Coordinate cutting for piping, conduit, wiring, ductwork, devices, and equipment with applicable 
trades. 
B. Size openings as small as practicable while allowing installation and required clearances. 
C. Seal openings around penetrations after installation. 
D. At wet locations, provide watertight and sanitary seals around penetrations as applicable. 
E. Restore fire-resistance-rated construction using tested firestopping systems where existing 
rated assemblies are penetrated. 







3.9 PATCHING - GENERAL 


A. Patch construction to restore structural integrity, fire resistance, moisture resistance, acoustical 
performance, durability, appearance, and function of existing assemblies as applicable. 
B. Fit patches tightly and securely to existing construction. 
C. Finish patched surfaces to match adjacent construction in plane, texture, profile, and 
appearance to the greatest extent practicable. 
D. Provide transitions that do not create abrupt edges, trip hazards, sharp projections, or other 
unsafe conditions. 
E. Prepare patched surfaces for subsequent painting, flooring, wall panels, wall finish, or other 
specified finish. 
F. Where patching occurs within an occupied apartment, complete the work promptly and do not 
leave unnecessary openings exposed overnight. 


3.10 EXISTING CEILINGS TO REMAIN  


A. Protect existing ceilings throughout cutting and patching operations. If damaged by moisture or 
humidity, sections of ceiling(s) to be replaced.  
B. Do not use ceilings to support temporary protection, tools, materials, or construction loads 
unless specifically approved. 
C. If an approved ceiling opening is required for access, make the opening as small as practical 
and restore the ceiling to match adjacent construction. 
D. Replace ceiling materials damaged by Contractor operations at no additional cost to Owner. 


3.11 PAINTING AND FINISH RESTORATION 


A. Prepare patched surfaces in accordance with applicable finish specifications. 
B. Spot painting alone is not acceptable where it results in visible color or sheen variation. 
C. Where required to provide a uniform appearance, extend painting to the nearest corner, change 
in plane, or logical termination. 
D. Match existing adjacent color and sheen where existing finishes are intended to remain. 


3.12 CLEANING 


A. Remove debris generated by cutting and patching daily. 
B. Vacuum dust using HEPA-filtered equipment where appropriate. 
C. Clean adjacent finished surfaces affected by the Work. 
D. Do not use cleaning methods or products that damage existing or new finishes. 
E. At completion of work in each apartment, leave the area clean, safe, secure, and ready for 
resident use or subsequent construction. 


3.13 FIELD QUALITY CONTROL 


A. Architect and Owner may inspect patched areas before concealment or final finishing. 
B. Remove and replace patching that is loose, cracked, uneven, incompatible, improperly finished, 
or visibly unacceptable. 
C. Correct damage to existing construction resulting from cutting and patching operations at 
Contractor's expense. 


END OF SECTION 01 73 29 








SECTION 02 41 00 – DEMOLITION 


PART 1 - GENERAL 


1.1 SUMMARY 


A. Section Includes: 
1. Selective interior demolition within existing residential apartment bathrooms and immediately 
adjacent spaces. 
2. Removal of existing plumbing fixtures, finishes, partitions, accessories, and related 
components as indicated on the Drawings. 
3. Removal and legal disposal of demolished materials. 
4. Protection of existing construction, finishes, building systems, and occupied areas designated 
to remain. 
5. Cutting, removal, and preparation of existing construction as required to accommodate new 
Work. 
6. Temporary protection, dust control, and cleaning associated with demolition activities. 


B. Work includes, but is not necessarily limited to, selective removal of the following: 
1. Existing bathtubs and associated surrounds, trim, sealants, and accessories. 
2. Existing lavatories, sinks, faucets, traps, supply piping connections, and related accessories 
where indicated. 
3. Existing water closets, seats, flush components, supply connections, and accessories where 
indicated. 
4. Existing gypsum board wall construction where required for plumbing modifications, 
accessibility improvements, new finishes, or new partition construction. 
5. Minor non-load-bearing interior partitions where indicated. 
6. Existing interior doors, frames, hardware, and trim where indicated for removal. 
7. Existing base, trim, accessories, grab bars, towel bars, toilet accessories, mirrors, medicine 
cabinets, and similar bathroom accessories where indicated. 
8. Existing floor finishes and underlayment where indicated. 
9. Existing wall finishes, tile, surrounds, backing, and substrates where required for new 
construction. 
10. Plumbing, electrical, and mechanical components rendered obsolete by the renovation, where 
indicated. 
11. Miscellaneous anchors, fasteners, sealants, adhesives, blocking, and attachments associated 
with demolished construction. 


C. Existing ceilings are to remain unless specifically indicated otherwise on the Drawings. 
D. Demolition is selective in nature. Remove only construction necessary to complete the new Work. 


1.2 RELATED SECTIONS 


A. Division 01 - General Requirements. 
B. Section 01 50 00 - Temporary Facilities and Controls. 
C. Section 01 73 29 - Cutting and Patching. 
D. Division 06 - Wood, Plastics, and Composites. 
E. Division 09 - Finishes. 
F. Division 22 - Plumbing. 
G. Division 26 - Electrical. 


1.3 DEFINITIONS 


A. Remove: Detach items from existing construction and legally dispose of them off-site unless 
indicated to be salvaged, reused, or turned over to Owner. 







B. Remove and Salvage: Detach items from existing construction without damage, clean, label, and 
deliver to a location designated by Owner. 
C. Remove and Reinstall: Detach items from existing construction without damage, store and protect, 
and reinstall as part of the completed Work. 
D. Existing to Remain: Existing construction that is not to be removed and that shall be protected from 
damage during demolition and construction. 


1.4 ADMINISTRATIVE REQUIREMENTS 


A. Coordinate demolition activities with Owner and Architect. 
B. Coordinate work in occupied apartments with Owner's designated representative and resident 
scheduling requirements. 
C. Do not begin demolition in an occupied apartment until authorized by Owner. 
D. Conduct demolition activities to minimize disruption to residents and adjacent occupied spaces. 
E. Maintain safe access to occupied portions of the building at all times. 
F. Coordinate utility shutoffs with Owner. Do not interrupt utilities serving occupied areas without prior 
authorization. 


1.5 PREINSTALLATION MEETING 


A. Conduct a pre-demolition meeting prior to beginning Work. 
B. Review demolition limits, existing conditions, items to remain, resident protection and access, utility 
shutoffs, dust/noise/debris control, temporary protection, sequencing, salvage requirements, and daily 
cleaning requirements. 


1.6 SUBMITTALS 


A. Demolition Plan: Submit proposed demolition sequence and methods when requested by Architect 
or Owner. 
B. Utility Shutdown Procedures: Submit proposed shutdown procedures when demolition affects 
plumbing, electrical, mechanical, fire alarm, or other active building systems. 
C. Documentation of Existing Conditions: Photograph existing conditions before beginning demolition; 
document existing damage in areas adjacent to demolition; submit photographs upon request. 


1.7 QUALITY ASSURANCE 


A. Perform demolition using workers experienced in selective interior demolition within occupied 
residential facilities. 
B. Comply with applicable federal, state, and local requirements governing demolition, waste disposal, 
worker safety, and environmental protection. 
C. Comply with OSHA requirements applicable to demolition and construction activities. 


1.8 EXISTING CONDITIONS 


A. Contractor shall field verify existing conditions before beginning demolition. 
B. Drawings depicting existing conditions are based on available information and field observations 
and may not identify every concealed condition. 
C. Immediately notify Architect of concealed conditions differing materially from those indicated. 
D. Do not remove structural members or load-bearing construction unless specifically indicated and 
authorized. 


1.9 HAZARDOUS MATERIALS 


A. Hazardous materials are not intended to be disturbed as part of the Work unless specifically 
identified in the Contract Documents. 
B. If suspected asbestos-containing material, lead-containing material, mold, hazardous substances, 
or other potentially hazardous materials are encountered, stop Work in the affected area, do not 
disturb suspected material, secure the area, and immediately notify Owner and Architect. 







C. Resume Work only after receiving authorization from Owner. 
D. Do not assume that materials are free of hazardous substances based solely on visual 
appearance. 


1.10 PROTECTION 


A. Protect residents, workers, adjacent construction, furnishings, equipment, and building systems 
from damage, dust, debris, vibration, and water. 
B. Provide temporary dust barriers at areas of demolition. 
C. Protect existing ceilings designated to remain. 
D. Protect existing flooring, walls, doors, frames, casework, and finishes outside the limits of 
demolition. 
E. Protect existing plumbing, electrical, mechanical, fire protection, communication, and life-safety 
systems that are to remain operational. 
F. Repair damage caused by demolition activities at no additional cost to Owner. 


PART 2 - PRODUCTS 


2.1 TEMPORARY PROTECTION MATERIALS 


A. Provide temporary protection materials appropriate for occupied residential construction, including 
polyethylene sheeting, temporary dust barriers, floor protection, protective coverings, temporary 
closures, dust-control mats, and adhesive protection films suitable for surfaces being protected. 
B. Use protection materials that will not stain, damage, or leave residue on existing finishes. 


2.2 PATCHING AND REPAIR MATERIALS 


A. Materials used for temporary patching shall be appropriate for existing substrates and anticipated 
service conditions. 
B. Permanent patching and repair materials shall comply with applicable specification sections for 
new Work. 


PART 3 - EXECUTION 


3.1 EXAMINATION 


A. Examine existing conditions before beginning demolition. 
B. Verify limits of demolition against Drawings and field conditions. 
C. Verify which ceilings, walls, doors, frames, fixtures, piping, wiring, devices, and finishes are to 
remain. 
D. Do not proceed with demolition where existing conditions conflict with the Contract Documents until 
clarification is obtained. 


3.2 PREPARATION 


A. Install temporary protection before beginning demolition. 
B. Remove or protect furnishings, personal belongings, and movable items as coordinated with 
Owner. 
C. Shut off, disconnect, cap, or relocate utilities as required before demolition. 
D. Verify that plumbing piping is isolated and drained before removing fixtures. 
E. Provide temporary caps or plugs for plumbing lines immediately following fixture removal. 
F. Maintain fire and life-safety systems operational except during approved temporary interruptions. 


3.3 SELECTIVE DEMOLITION 


A. Perform demolition in a controlled and orderly manner. 
B. Use methods that minimize damage to construction designated to remain. 
C. Remove materials in manageable sections. 







D. Do not use demolition methods that cause excessive vibration, dust, noise, or damage to adjacent 
construction. 
E. Do not drop demolished materials through floors or permit uncontrolled accumulation of debris. 
F. Remove only the minimum amount of gypsum board, framing, finishes, and adjacent construction 
necessary to perform new Work. 
G. Where portions of existing gypsum board walls are removed, make cuts straight, level, plumb, and 
suitable for patching; locate cuts at framing where practical; provide suitable edges and backing for 
repair; and protect concealed utilities and piping. 
H. Existing Ceilings: Existing ceilings are to remain. Protect from impact, dust, water, and damage. Do 
not remove ceiling systems unless specifically indicated. Obtain Architect and Owner approval before 
creating limited access openings and repair approved openings to match adjacent construction. 
I. Bathtubs: Disconnect plumbing before removal. Remove bathtub, surround, trim, sealants, 
accessories, and associated materials as indicated. Avoid damage to adjacent construction 
designated to remain. 
J. Lavatories and Sinks: Shut off water supply; disconnect supply and waste piping; remove fixture, 
faucet, supports, mounting hardware, sealants, and accessories where indicated; cap or plug piping 
until new connections are made. 
K. Water Closets: Shut off water supply; disconnect and remove fixture; protect or temporarily cap 
waste openings; remove associated accessories and mounting components where indicated. 
L. Interior Doors and Frames: Remove doors, frames, hardware, casing, and trim only where 
indicated. Protect adjacent walls and finishes designated to remain. 
M. Minor Partitions: Remove only non-load-bearing partitions indicated for removal. Verify absence of 
structural function before removal and coordinate utilities contained within partitions. 
N. Flooring: Remove existing flooring and associated adhesives, setting materials, base, and 
underlayment where indicated. Prepare substrate for new flooring and do not damage structural floor 
assemblies. 


3.4 MECHANICAL, ELECTRICAL, AND PLUMBING DEMOLITION 


A. Coordinate demolition with applicable Division 22, 23, 26, 27, and 28 requirements. 
B. Remove abandoned piping, conduit, wiring, boxes, supports, and devices within demolition limits 
where they interfere with new Work. 
C. Do not abandon open piping, conduit, wiring, or boxes in exposed locations. 
D. Maintain active systems serving adjacent apartments and occupied areas. 
E. Clearly identify active utilities before demolition. 


3.5 CUTTING 


A. Cut existing construction using methods that provide clean, straight edges suitable for patching and 
installation of new Work. 
B. Do not overcut corners of gypsum board, tile, flooring, or other finish materials. 
C. Use saw cutting, core drilling, or other controlled methods where required to minimize damage. 
D. Do not cut structural members without written authorization. 


3.6 SALVAGED MATERIALS 


A. Items identified by Owner for salvage shall remain property of Owner. 
B. Carefully remove salvaged materials to avoid damage. 
C. Clean, label, protect, and store salvaged items at locations directed by Owner. 
D. Unless specifically designated for salvage or reuse, demolished materials become Contractor's 
property and shall be legally removed from site. 


3.7 DISPOSAL 


A. Remove demolition debris from apartments and building on a daily basis. 







B. Do not allow demolition debris to accumulate in corridors, stairs, exits, occupied apartments, or 
common areas. 
C. Transport debris in covered containers or by methods that prevent dust and debris migration. 
D. Dispose of materials legally at approved facilities. 
E. Do not burn demolition debris on site. 
F. Do not dispose of demolition debris in Owner's waste containers unless specifically authorized. 


3.8 PATCHING AND PREPARATION FOR NEW WORK 


A. Leave existing construction that is to receive new Work sound, clean, secure, and properly 
prepared. 
B. Remove protruding anchors, fasteners, adhesives, sealants, and other materials that interfere with 
new finishes. 
C. Patch holes and openings not required for new construction. 
D. Provide substrates suitable for installation of new shower assemblies, plumbing fixtures, wall 
finishes, flooring, accessories, grab bars, doors, frames, and other new Work. 
E. Coordinate installation of new blocking and reinforcement required for accessible fixtures and 
accessories. 


3.9 CLEANING 


A. Maintain demolition areas in broom-clean condition during the Work. 
B. At the end of each workday remove debris, vacuum dust from surfaces, clean corridors and 
pathways used for debris removal, restore temporary protections, and leave occupied areas safe and 
secure. 
C. Use HEPA-filtered vacuum equipment where appropriate to control fine construction dust. 
D. Do not use compressed air to clean demolition dust from occupied interior areas. 


3.10 PROTECTION OF OCCUPIED FACILITY 


A. The building will remain occupied during portions of the Work. 
B. Schedule demolition to minimize impact on residents. 
C. Maintain safe and accessible pathways for residents, including residents using mobility devices. 
D. Do not obstruct exits, corridors, stairs, or accessible routes. 
E. Limit noise-producing demolition to hours approved by Owner. 
F. Maintain apartment security at all times. 
G. At completion of demolition in each apartment, leave the Work area safe, secure, and ready for 
subsequent construction. 


3.11 FIELD QUALITY CONTROL 


A. Architect and Owner may inspect demolition areas prior to concealment or reconstruction. 
B. Correct unauthorized demolition and damage to existing construction at Contractor's expense. 
C. Notify Architect immediately if demolition exposes deteriorated framing, concealed water damage, 
mold-like conditions, damaged piping, electrical hazards, or other conditions requiring evaluation. 


END OF SECTION 02 41 00 
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SECTION 06 10 00 – ROUGH CARPENTRY 


PART 1 – GENERAL 


1.1 RELATED SECTIONS 


A. Section 02 41 00 – Demolition 


B. Section 01 73 29 – Cutting and Patching 


C. Section 06 20 23 – Interior Finish Carpentry 


D. Section 08 14 16 – Flush Wood Doors 


E. Section 08 71 00 – Door Hardware 


F. Section 09 21 16 – Gypsum Board Assemblies 


G. Section 22 40 00 – Plumbing Fixtures, where applicable 
 


1.2 REFERENCES 


A. American Wood Protection Association (AWPA): applicable standards for preservative-
treated wood. 


B. American Wood Council (AWC): National Design Specification for Wood Construction, 
where structural design requirements apply. 


C. ASTM International (ASTM): applicable standards for wood-based structural panels 
and fasteners. 


D. APA – The Engineered Wood Association: Product and installation recommendations 
for wood structural panels. 


E. National Design Specification and applicable building code requirements for fastening, 
anchorage, and fire-retardant-treated wood where required. 


 


1.3 SUBMITTALS 


A. Product data for preservative-treated lumber, fire-retardant-treated lumber where 
required, engineered wood products, wood structural panels, construction adhesives, 
and specialty fasteners. 


B. Certificates for treatment materials where treated wood is required. 


C. Submit proposed substitutions for review and approval by Architect. 


 


1.4 QUALITY ASSURANCE 


A. Provide lumber and wood products graded and marked by an agency recognized by the 
American Lumber Standard Committee or other code-recognized grading agency. 


B. Provide materials suitable for concealed framing, blocking, backing, and support 
conditions in existing occupied residential bathrooms. 


C. Coordinate locations of blocking and backing with plumbing fixtures, grab bars, shower 
accessories, cabinetry, pocket-door framing, wall-mounted accessories, and other items 
requiring secure attachment. 
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1.5 DELIVERY, STORAGE AND HANDLING 


A. Keep wood products dry and protected from weather, soil contact, moisture, and physical 
damage. Store above ground on level supports. 


B. Do not install wet, warped, split, damaged, mold-affected, or otherwise unsuitable 
materials. 


 


1.6 EXISTING CONDITIONS 


A. Verify existing framing, wall construction, utilities, and concealed conditions before cutting 
or installing new rough carpentry. 


B. Do not cut structural framing without written approval. Notify Architect of deteriorated, 
damaged, or structurally questionable existing framing discovered during demolition. 


 


PART 2 – PRODUCTS 


 


2.1 LUMBER 


A. Dimension Lumber: No. 2 grade or better, kiln-dried, species suitable for intended use and 
compatible with existing construction. 


B. Moisture Content: 19 percent maximum at time of installation unless a lower value is 
required by the applicable product or assembly. 


C. Provide straight, sound members free of defects that impair strength, fastening, or finish 
installation. 


 


2.2 BLOCKING AND BACKING 


A. Provide solid wood blocking, engineered wood blocking, or wood structural panel backing 
of size and thickness required to support imposed loads and securely anchor finish work 
and equipment. 


B. Grab Bars and Accessible Accessories: Provide continuous solid blocking or engineered 
backing at each attachment point and over sufficient area to accommodate field 
adjustment of mounting locations. Size and anchor backing to support code-required loads 
and manufacturer requirements. 


C. Shower Equipment: Provide blocking for handheld shower/grab-bar assemblies, valve 
trim, wall elbows, and other wall-mounted shower components requiring structural support. 


D. Cabinetry and Vanities: Provide concealed blocking at wall-mounted cabinetry, 
countertops, mirrors/mirror cabinets, accessories, and other casework requiring secure 
wall attachment. 


E. Pocket Doors: Provide framing, headers, jamb backing, and attachment surfaces required 
for specified pocket-door frame and hardware system. Coordinate with Section 08 14 16 
Flush Wood Doors and Section 08 71 00 Door Hardware. 


 


2.3 WOOD STRUCTURAL PANELS 


A. Plywood or OSB: APA-rated panels suitable for intended concealed backing or substrate 
use; thickness as required for span, fastening, and load. 







Section 06 10 00 – Page 3 


B. In bathroom and other moisture-prone locations, provide Exposure 1 or exterior-rated 
panels where exposure during construction or service conditions warrants. 


 


2.4 TREATED WOOD 


A. Preservative-Treated Wood: Provide where wood is in contact with concrete or masonry, 
in locations subject to moisture, or where required by code. 


B. Fasteners in treated wood shall be compatible with treatment chemicals and corrosion-
resistant as required by treatment manufacturer. 


 


2.5 FASTENERS AND ACCESSORIES 


A. Provide screws, nails, anchors, bolts, connectors, and other fasteners of type, size, and 
spacing required for the substrate and supported item. 


B. Use corrosion-resistant fasteners in damp locations and where exposed to treated lumber 
or moisture. 


C. Construction Adhesive: Low-emitting, compatible with substrates, and recommended by 
manufacturer for intended application; adhesive shall supplement and not replace required 
mechanical fastening unless specifically approved. 


 


PART 3 – EXECUTION 


 


3.1 EXAMINATION 
A. Examine substrates and existing framing. Do not proceed until conditions detrimental to 


proper installation have been corrected. 


B. Verify locations of concealed piping, electrical wiring, and other utilities before drilling, 
fastening, or cutting. 


 


3.2 INSTALLATION 


A. Install rough carpentry accurately, plumb, level, true to line, and securely fastened. Fit 
members closely and provide full bearing at supports. 


B. Cut and fit around existing construction without unnecessary damage. Do not notch or 
bore framing beyond code-permitted limits. 


C. Install blocking and backing before walls are closed. Coordinate exact locations with 
approved fixture, accessory, hardware, and cabinetry requirements. 


D. Provide additional blocking where field conditions indicate that specified wall-mounted 
items cannot be securely attached to existing framing. 


E. Anchor framing and blocking to existing construction using fasteners appropriate to wood, 
metal, concrete, masonry, or other substrates encountered. 
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3.3 BATHROOM RENOVATION COORDINATION 


A. Provide blocking for all grab bars, including horizontal, vertical, folding, and shower/grab-
bar assemblies, whether specifically shown at each fastener location or not. 


B. Coordinate framing modifications required for accessible shower installation, plumbing 
rough-in, recessed or surface-mounted mirror cabinets, vanity attachment, and pocket-
door assemblies. 


C. Maintain existing ceiling construction unless modifications are specifically indicated or 
approved. 


 


3.4 PROTECTION AND CLEANING 


A. Protect completed rough carpentry from moisture and damage until concealed or covered. 


B. Remove debris and combustible waste daily from occupied residential work areas. Leave 
spaces broom clean and ready for subsequent work. 


 


END OF SECTION 
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SECTION 06 20 23 – INTERIOR FINISH CARPENTRY 


 


PART 1 – GENERAL 
 
1.1 RELATED SECTIONS 


A. Section 01 73 29 – Cutting and Patching 


B. Section 06 10 00 – Rough Carpentry 


C. Section 08 14 16 – Flush Wood Doors 


D. Section 08 71 00 – Door Hardware 


E. Section 09 21 16 – Gypsum Board Assemblies 


F. Section 09 91 23 – Interior Painting, where applicable 


 


1.2 REFERENCES 


A. Architectural Woodwork Institute (AWI): applicable quality standards for interior 
architectural woodwork. 


B. ASTM International (ASTM): applicable standards for composite wood products, 
adhesives, and finishes. 


C. Composite Panel Association (CPA): applicable requirements for composite wood 
products. 


D. Applicable accessibility requirements for operable parts and accessible storage 
hardware. 


 


1.3 SUBMITTALS 


A. Product data for finish carpentry materials, trim, cabinet hardware, adhesives, 
fasteners, and factory-finished products. 


B. Samples: Submit finish samples where new finish carpentry is intended to match 
existing woodwork or where color/finish selection is required. 


C. Shop drawings or dimensioned product information for custom trim, cabinet 
components, or other fabricated finish carpentry where required to coordinate field 
conditions. 


 


1.4 QUALITY ASSURANCE 


A. Fabricate and install finish carpentry to produce tight joints, smooth exposed surfaces, 
consistent reveals, and durable installation appropriate for occupied residential use. 


B. Match existing adjacent profiles, dimensions, and appearance where new work abuts 
existing finish carpentry unless otherwise indicated. 


 


1.5 DELIVERY, STORAGE AND HANDLING 


A. Deliver finish carpentry materials dry, protected, and suitably packaged. Store flat and 
off floor in conditioned interior spaces. 
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B. Acclimate wood and wood-based materials to installation spaces in accordance with 
manufacturer recommendations before fabrication or installation. 


 


1.6 FIELD CONDITIONS 


A. Verify dimensions and existing conditions before fabrication. Coordinate finish 
carpentry with door openings, pocket doors, cabinetry, plumbing fixtures, wall 
finishes, and flooring. 


 


PART 2 – PRODUCTS 
 
2.1 INTERIOR FINISH CARPENTRY MATERIALS 
A. Wood Trim: Clear or paint-grade wood suitable for interior use, selected to remain straight 


and stable in bathroom conditions. 


B. Composite Trim: Moisture-resistant paint-grade composite material may be used in 
bathroom locations where approved and compatible with adjacent construction. 


C. Profiles and Dimensions: Match existing adjacent base, casing, jamb trim, and other finish 
carpentry where replacement is required, unless indicated otherwise. 


D. Exposed surfaces shall be smooth, free of machine marks, open defects, chips, splits, and 
other imperfections visible after finishing. 


 


2.2 DOOR AND POCKET-DOOR FINISH CARPENTRY 


A. Provide finish jambs, casings, stops, trim, and closure pieces required for complete 
installation of new pocket doors and modified door openings. 


B. Coordinate trim thickness and projection with pocket-door hardware so the specified 
double-sided pulls remain fully accessible and do not contact trim, wall finish, or pocket 
framing. 


C. Provide removable or serviceable trim components where required to maintain access to 
pocket-door track or hardware. 


 


2.3 CABINET AND VANITY HARDWARE 


A. Cabinet Door: bar-type pulls permitting operation with one hand without tight grasping, 
pinching, or twisting of the wrist. Vanity Hardware comes with the cabinetry and sink.  


B. Pull Size: See Section 08 71 00 Door Hardware for cabinetry hardware. 


C. Operating Force: Cabinet doors, drawers, and associated hardware subject to accessible 
operable-part requirements shall operate with not more than 5 pounds force, where 
applicable. 


D. Finish: Coordinate with plumbing fittings, door hardware, and bathroom accessories. See 
Finish Schedule and Legend, Section 08 71 00 Door Hardware, and Section 22 40 00 
Plumbing Fixtures.  


F. Manufacturer: Commercial-quality cabinet hardware manufacturer for pre-fabricated 
cabinetry.  
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2.4 FASTENERS AND ADHESIVES 


A. Fasteners: Concealed where practical; corrosion-resistant in bathroom locations; type and 
length appropriate to material and substrate. 


B. Finish Nails: Use where appropriate for painted trim; set below surface and fill before 
finishing. 


C. Adhesives: Low-emitting, moisture-resistant where used in bathrooms, and recommended 
by manufacturer for substrates and service conditions. 


 


2.5 FINISH 


A. Paint-Grade Finish Carpentry: Factory primed where available or field primed and painted 
under Section 09 90 00. 


B. Seal cut ends, edges, and field-machined surfaces in bathroom locations before final 
finishing. 


C. Prefabricated Cabinetry to match Vanity Finish. See Drawings and Section 22 40 00 
Plumbing Fixtures.  


 


PART 3 – EXECUTION 
 


3.1 EXAMINATION 


A. Verify substrates, blocking, dimensions, and environmental conditions are suitable for 
finish carpentry installation. 


B. Do not install over wet, damaged, uneven, or otherwise unacceptable substrates. 


 


3.2 PREPARATION 


A. Field measure before cutting. Coordinate joints and terminations to minimize small pieces 
and visually awkward conditions. 


B. Scribe and fit finish carpentry to adjacent walls, floors, cabinetry, and existing construction. 
Do not use excessive sealant to conceal poor fitting. 


 


3.3 INSTALLATION 


A. Install finish carpentry plumb, level, straight, securely attached, and with tight-fitting joints. 
Miter or cope joints as appropriate to profile and location. 


B. Locate fasteners to minimize visibility. Set exposed nail heads and fill holes to produce a 
smooth finished surface. 


C. Where matching existing work, align profiles, reveals, and elevations with existing adjacent 
finish carpentry. 


D. Provide neat transitions where existing trim is removed or modified for new bathroom 
work. 
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3.4 CABINET HARDWARE INSTALLATION 


 
A. Install pulls consistently on cabinet doors and within accessible reach ranges where 


cabinetry is designated for accessible use. 


B. Mount pulls to provide comfortable finger clearance and one-hand operation without tight 
grasping, pinching, or twisting. 


C. Adjust doors, drawers, hinges, slides, catches, and soft-close mechanisms for smooth 
operation without excessive opening force. 


 


3.5 ADJUSTING, CLEANING AND PROTECTION 


A. Repair or replace finish carpentry that is damaged, poorly fitted, warped, or otherwise 
unacceptable. 


B. Clean exposed surfaces and remove adhesive, pencil marks, labels, and installation 
residue. 


C. Protect completed finish carpentry from damage by subsequent construction until 
Substantial Completion. 


 


END OF SECTION 
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SECTION 08 14 16 – FLUSH WOOD DOORS 
 


PART 1 – GENERAL 
 


1.1 RELATED SECTIONS 
A. Section 06 10 00 – Rough Carpentry: Blocking, framing, headers, and pocket-door 
support. 
B. Section 08 71 00 – Door Hardware: Heavy-duty pocket-door track, hangers, guides, 
pulls, privacy hardware, and accessories. 
C. Section 09 29 16 – Gypsum Board Assemblies: Pocket wall construction and 
finishes. 
D. Section 09 91 23 – Interior Painting: Field-applied finish coatings for doors and 
frames. 


 


1.2 SUMMARY 
A. Provide solid-core, paint-grade flush wood doors at renovated residential bathrooms 
where indicated on Drawings. 
B. Work includes door fabrication, factory preparation for top-hung pocket-door 
hardware or standard swing door hardware, preparation for pulls and privacy hardware, 
and coordination with framing as required. 


 


1.3 REFERENCES 
A. Architectural Woodwork Institute (AWI): Applicable standards for architectural flush 
wood doors. 
B. WDMA I.S. 1A – Industry Standard for Architectural Wood Flush Doors. 
C. Applicable accessibility requirements governing door opening force and operable 
hardware. 


 


1.4 SUBMITTALS 
A. Product Data: Door manufacturer construction, core, faces, edge construction, 
thickness, weight, and hardware preparation requirements. 
B. Submittal: Door sizes, thicknesses, edge details, hardware preparation, undercuts, 
pocket clearances, and coordination with pocket frame. 


 


1.5 QUALITY ASSURANCE 
A. Provide doors from a manufacturer regularly producing architectural flush wood doors 
of type specified. 
B. Coordinate actual door weight and construction with specified hardware. 
C. Verify door construction is suitable for humid bathroom conditions and repeated 
operation in occupied residential apartments. 


 


1.6 DELIVERY, STORAGE AND HANDLING 
A. Deliver doors in protective packaging identified with manufacturer, opening 
designation, and door size. 
B. Store doors flat or vertically in accordance with manufacturer recommendations in 
dry, enclosed, conditioned areas protected from moisture, sunlight, construction damage, 
and excessive temperature or humidity. 
C. Do not install damaged, warped, wet, or otherwise defective doors. 


 


1.7 SITE ENVIRONMENTAL REQUIREMENTS 
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A. Condition doors to building temperature and humidity before installation in 
accordance with manufacturer requirements. 
B. Do not install doors until wet construction operations affecting door openings are 
substantially complete and spaces are enclosed and dry. 


 


PART 2 – PRODUCTS 
 


2.1 FLUSH WOOD DOORS 
A. Door Type: Interior architectural flush wood door, solid core, paint grade, for top-hung 
pocket-door installation and swing door installation. Interior door height: 6’-8” x width 
shown on Drawings. 
B. Thickness: 1-3/4 inches unless otherwise indicated. 
C. Core: Structural composite lumber, particleboard, or other manufacturer standard solid 
core suitable for heavy-duty interior use and compatible with top-hung sliding hardware 
and swing door application. 
D. Faces: Smooth paint-grade hardboard or medium-density overlay suitable for field-
applied opaque finish. 
E. Edges: Hardwood or engineered stiles suitable for required hardware preparation and 
repeated sliding-door use. 
F. Top Rail: Reinforce as required for concentrated loads from specified top-mounted 
pocket-door hangers. Provide manufacturer-approved reinforcement adequate for actual 
door weight and hardware attachments. 
G. Pocket Door Size: As indicated on Drawings and to match existing height within 
residential apartment. Coordinate width with required clear opening and the requirement 
for the door to remain partially exposed from the pocket when fully open to maintain 
access to double-sided pull handles. 
H. Swing Door Size: As indicated on Drawings and to match existing height within 
residential apartment.  


 


2.2 FABRICATION 
A. Fabricate doors square, flat, and free of warp. Provide clearances recommended by 
hardware manufacturers. 
B. Provide blocking or internal reinforcement for pocket door hardware attachments where 
required to prevent crushing, loosening, or pullout under repeated use. 
C. Coordinate lock edge preparation for specified privacy mortise lock without 
compromising structural integrity of door. 


 


2.3 FINISH 
A. Finish: Field-painted opaque finish. See Finish Schedule and Legend.  
B. Prime door surfaces where required for specified paint system. 
C. Seal and finish all six surfaces, including faces, top, bottom, and vertical edges, to limit 
moisture absorption and warping. 


 


PART 3 – EXECUTION 
 


3.1 EXAMINATION 
A. For pocket door: verify pocket framing, track support, jambs, finished wall thickness, 
floor elevation, and opening dimensions are complete, plumb, level, and suitable for door 
installation. 
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1. Verify track and hanger system is properly installed and adjusted before hanging 
doors. 
2. Do not install doors where conditions will prevent smooth, stable operation. 


B. For swing doors: verify existing frame conditions and stability and as require patch and 
repair existing metal frame. Install new metal frames to match existing for the new solid 
core door(s).  


 


3.2 INSTALLATION 
A. Install doors in accordance with door and hardware manufacturers’ written instructions. 
B. Hang doors plumb and level with uniform clearances.  
C. For pocket door: 


1. Adjust hangers and guides so doors travel smoothly without binding, rubbing, 
rattling, or excessive lateral movement. 
2. Coordinate fully open position so door remains sufficiently exposed from pocket to 
allow complete grasping and operation of the specified 12-inch double-sided ladder 
pulls on both faces. 
3. Do not permit ladder pull handles, privacy hardware, or other projecting hardware 
to enter the wall pocket or strike jambs, trim, wall finishes, or pocket framing.  


D. Undercut and edge clearances shall be uniform and appropriate for finished flooring 
and doors. 


 


3.3 FIELD FINISHING 
A. Prepare and paint doors in accordance with Section 09 91 23. 
B. Finish all exposed and concealed door edges, including top and bottom edges, before 
final installation where practical. 


 


3.4 ADJUSTING AND CLEANING 
A. Adjust doors and hardware for smooth operation and proper alignment. 
B. Remove and replace doors that are warped, damaged, delaminated, or otherwise 
unacceptable. 
C. Clean finished doors and protect from damage until Substantial Completion. 


 


END OF SECTION 
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SECTION 08 71 00 – DOOR HARDWARE 
 


PART 1 – GENERAL 
 


1.1 RELATED SECTIONS 
A. Section 06 10 00 – Rough Carpentry: Framing, blocking, and structural support 
required for pocket-door track and frame and swing doors. 
B. Section 08 14 16 – Flush Wood Doors: Solid-core flush painted doors. 
C. Section 09 29 16 – Gypsum Board Assemblies: Pocket wall construction and finishes 
and swing door frame and finishes. 


 


1.2 SUMMARY 
A. Provide complete heavy-duty pocket-door hardware systems for solid-core bathroom 
pocket doors, including track, hangers, pocket frame components, guides, stops, pull 
handles, privacy locking hardware, and accessories. 
B. Hardware shall provide stable, durable, quiet, and low-force operation appropriate for 
repeated use in occupied residential apartments. 


 


1.3 REFERENCES 
A. BHMA – Builders Hardware Manufacturers Association standards applicable to 
sliding-door and door hardware. 
B. Applicable accessibility requirements governing operable parts and door opening 
force. 
C. Hardware manufacturers published installation and maintenance instructions. 


 


1.4 SUBMITTALS 
A. Product Data: Manufacturer data for track, hangers, pocket frame, guides, stops, 
pulls, privacy lock, fasteners, and accessories. 
B. Hardware Schedule: Identify each opening, hardware set, finish, door weight rating, 
and accessories. 
C. Shop Drawings: Pocket framing, track support, door clearances, hardware locations, 
door projection from pocket, service access, and coordination with adjacent construction. 
D. Maintenance Data: Adjustment, replacement parts, cleaning, and service procedures. 


 


1.5 PERFORMANCE REQUIREMENTS 
A. Pocket-door system shall be commercial/heavy-duty, top-hung construction suitable 
for 1-3/4-inch solid-core wood doors and frequent residential use. 
B. Minimum hardware system capacity: 200 lb per door. Basis-of-design track system is 
rated for doors up to 400 lb. 
C. Provide ball-bearing rollers, rigid track, anti-jump construction, and positive guides to 
minimize lateral movement and maintain alignment. 
D. Door shall operate smoothly without binding, excessive force, rattling, or contact with 
pocket framing. 
E. Hardware and pulls shall be arranged so the door remains operable without tight 
grasping, pinching, or twisting of the wrist to the extent practicable for the selected 
hardware configuration. 


 


1.6 QUALITY ASSURANCE 
A. Obtain track, hangers, pocket-frame components, guides, stops, and coordinated 
accessories from one manufacturer where practical. 
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B. Installer shall be experienced with heavy-duty pocket-door systems and solid-core 
wood doors. 


 


1.7 DELIVERY, STORAGE AND HANDLING 
A. Deliver hardware in manufacturers original labeled packaging. 
B. Protect polished chrome and other exposed finishes from scratching, staining, and 
construction damage. 


 


PART 2 – PRODUCTS 
 


2.1 HEAVY-DUTY POCKET-DOOR TRACK AND FRAME 
A. Johnson Hardware 200PD heavy-duty pocket-door hardware with 2000 Series pocket-
door frame or approved equal. 


1. Track: Heavy-duty extruded aluminum I-beam track designed to resist deflection 
under full door load. 
2. Hangers: Minimum two adjustable multi-wheel hanger assemblies with nylon-
encapsulated sealed ball-bearing rollers and anti-jump or jump-resistant design. 
3. Capacity: Track and hanger system rated not less than 200 lb per door; basis-of-
design system rated up to 400 lb. 
4. Pocket Frame: Heavy-gauge galvanized steel split studs and framing components 
designed to resist bowing, twisting, and lateral movement of pocket walls. Basis-of-
design 2000 Series uses 18-gauge galvanized steel split studs. 
5. Guides: Adjustable floor or concealed bottom guides arranged to prevent lateral 
movement, rattling, or door contact with pocket framing. 
6. Stops and Bumpers: Adjustable positive stops and resilient bumpers at fully open 
and fully closed positions. 
7. Serviceability: Track and hanger components shall remain accessible for 
adjustment and replacement without demolition of permanent wall construction. 


 


2.2 POCKET DOOR DOUBLE-SIDED PULL HANDLES 
A. Sure-Loc 12-inch Polished Chrome Sliding Door Modern Double-Sided Ladder Barn 
Door Handle, Pair, or approved equal. 


1. Configuration: Provide matching ladder pull on each face of door as a coordinated 
pair. 
2. Nominal Length: 12 inches. 
3. Finish: Polished Chrome. 
4. Mounting: Through-bolted or manufacturer-approved concealed fastening suitable 
for specified solid-core door and repeated pulling loads per manufacturer 
recommendations. 
5. Locate pulls to provide comfortable grasping from standing and seated positions 
and coordinate with privacy lock and door edge clearances. 
6. Door shall project from pocket sufficiently in fully open position so both pull handles 
remain completely outside the pocket and fully graspable on both faces. 


 


2.3 POCKET DOOR PRIVACY LOCKING HARDWARE 
A. Emtek Narrow Modern Rectangular Pocket Door Mortise Lock, Privacy Function, 
Polished Chrome, or approved equal compatible with specified 1-3/4-inch solid-core door. 
B. Function: Provide bathroom-side privacy control and exterior emergency-release 
capability permitting access without damage to door or hardware. 
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C. Privacy lock shall operate independently from ladder pull handles and shall not 
interfere with pocket-door track, hangers, guides, stops, or pull mounting. 
D. Provide complete mortise lock body, trim, strike, privacy control, emergency-release 
component, and required fasteners. 
E. Finish: Polished Chrome to coordinate with specified ladder pulls and bathroom 
hardware. 
F. Coordinate final selected privacy control for ease of use by residents with limited hand 
strength or dexterity. Avoid hardware requiring tight grasping, pinching, or twisting where 
an equivalent accessible control is available. 


 


2.4 POCKET DOOR: SOFT-OPEN/SOFT-CLOSE ACCESSORY 
A. Where indicated or accepted by Owner, provide manufacturer heavy-duty soft-
open/soft-close accessory compatible with actual door weight and width. 
B. Basis of Design: Johnson Hardware 200PDSC or approved equal when compatible 
with door size and required operating force. 
C. Soft-close device shall not increase operating force beyond applicable accessibility 
requirements. 


 


2.5 POCKET DOOR: FASTENERS AND ACCESSORIES 
A. Provide manufacturer recommended brackets, anchors, fasteners, spacers, guides, 
stops, bumpers, and accessories required for a complete installation. 
B. Fasteners exposed to view shall match or closely coordinate with adjacent hardware 
finish. 


 
2.6 SWING DOORS: STANDARD LEVER HARDWARE  
 A. For Bathroom Entry Swing Doors: 


1. Manufacturer: Schlage or Approved Equal 
2. Model: Privacy Lever Locksets 
3. Series: F-Series, Elan Lever 
4. Function: Bathroom Passage – Locking  
5. Manufacturer Part Number: F40 ELA 625 
6. Finish: Chrome 
7. ADA Compliant  
8. Include Pin Key 
9. Provide complete lever set, latch, strike, and required mounting hardware. 


B. For Bathroom Closet Swing Doors (reversed swing in existing frame): Closet Door 
Passage Lever Set 


  1. Manufacturer: Schlage or Approved Equal 
  2. Model: Passage Lever – Closet 
  3. Series: F-Series, Elan Lever 
  4. Function: Hall & Closet Passage – Non-Locking 
  5. Manufacturer Part Number: F10 ELA 625 
  6. Finish: Chrome 
  7. ADA Compliant 
  8. Provide complete lever set, latch, strike, and required mounting hardware. 
 
2.7 SWING DOORS: HINGES 
 A. Manufacturer: Advantage or Approved Equal 
 B. Model: 4” Residential Grade Plain Bearing Hinge 5/8” Round Corners 
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 C. Model Number: 7665 
 D. Size: 4” x 4” 
 E. Number of Holes: 8 
 F. Gauge of Metal: .087” 
 G. Wood Screw Size: #9 x 1” or #9 x ¾” 
 H. Finish: Bright Chrome 
 I. Advantage RHPB405 Door Hinge Template 
 
2.8 Millwork / Cabinetry Hardware – Bathroom Storage Cabinet 
 A. Manufacturer: Amerock or Approved Equal 
 B. Model: 30 ¼” Centers European Bar Pull 
 C. Model Number: BP1901926 / Item Number: AME-61422 
 D. Overall Dimensions: Centers: 30 1/4" (768mm), Length: 33 2/5", Width: 15/32",  
 Projection: 1 3/8" 
 E. Screw Size: 8-32 
 F. Base Material: Carbon Steel 
 G. Finish: Polished Chrome 
 
PART 3 – EXECUTION 
 


3.1 EXAMINATION 
A. Verify opening dimensions, structural support, framing, finished wall thickness, door 
size, door weight, and adjacent conditions before installation. 
B. Verify pocket is free of piping, wiring, fasteners, blocking, or other construction that 
could interfere with door travel. 
C. Verify swing door width as part of existing conditions and hollow frame to match 
existing.  
C. Do not proceed until unsatisfactory conditions are corrected. 


 


3.2 INSTALLATION 
3.2.1 Install hardware in accordance with manufacturers written instructions and approved 
shop drawings. 
3.2.2 Install track straight, level, rigid, and securely anchored to structural framing. Do not 
support track solely from gypsum board or finish materials. 
3.2.3 Install pocket frame plumb and true with sufficient rigidity to prevent wall flexing or 
contact between finished wall surfaces and moving door. 
3.2.4 Adjust hangers and guides so door travels freely without binding, rubbing, excessive 
lateral movement, or rattling. 
3.2.5 Set fully open stop so door remains projected from pocket sufficiently to provide full 
hand clearance around both Sure-Loc 12-inch ladder pulls. 
3.2.6 Do not permit pull handles to enter pocket or contact jamb, trim, wall finish, or 
pocket framing in any door position. 
3.2.7 Coordinate privacy lock location with ladder pulls. Confirm privacy function and 
exterior emergency release operate freely in closed position. 
3.2.8 Coordinate pocket framing and hardware with plumbing, electrical work, grab-bar 
blocking, accessories, and adjacent bathroom construction. 


 


3.3 ADJUSTING 
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3.3.1 Adjust track, hangers, guides, stops, privacy lock, and pulls for smooth, stable 
operation and proper alignment. 
3.3.2 Verify door remains stable when operated from either face using ladder pulls. 
3.3.3 Verify lock engages positively and exterior emergency release functions as 
intended. 
3.3.4 Correct binding, excessive operating force, rattling, misalignment, finish damage, or 
interference before Substantial Completion. 


 


3.4 CLEANING AND PROTECTION 
3.4.1 Clean exposed hardware using manufacturer-approved methods and materials. 
3.4.2 Protect hardware finishes from damage during remaining construction. 
3.4.3 Replace damaged or defective hardware before Substantial Completion. 


 


END OF SECTION 








Section 23 34 23 – Page 1 


SECTION 23 34 23 – HVAC EXHAUST VENTILATION 


PART 1 – GENERAL 


1.1 RELATED SECTIONS 


A. Section 02 41 00 – Demolition 


B. Section 26 27 26 – Wiring Devices 


C. Section 26 51 00 – Interior Lighting 


1.2 REFERENCES 


A. Home Ventilating Institute (HVI) ratings applicable to bathroom exhaust fans. 


B. ENERGY STAR requirements applicable to residential ventilation fans. 


C. ASHRAE 62.2 where applicable. 


D. NFPA 70, National Electrical Code (NEC). 


1.3 SUBMITTALS 


A. Product data including airflow, sound rating, electrical requirements, housing 
dimensions, duct connection, sensor operation, timer settings, listings, and installation 
instructions. 


B. Submit wiring diagram confirming automatic humidity-sensor operation and wall-switch 
requirements. 


1.4 QUALITY ASSURANCE 


A. Provide fan listed and labeled for intended bathroom exhaust application and 
compatible with existing duct and electrical conditions. 


PART 2 – PRODUCTS 


2.1 BATHROOM EXHAUST FAN 


A. Manufacturer: Panasonic or Approved Equal. 


B. Model: Whisper Suite™ RG-E110THA Ventilation Fan with Humidity Sensor, 110 
CFM, or Approved Equal. 


C. Performance and features: 


1. Airflow: 110 CFM. 
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2. Provide integral humidity sensing that automatically responds to excess moisture 
without requiring resident activation. 


3. Provide integral touchless motion sensor for automatic fan activation. 


4. Provide adjustable delayed-off timer with range from approximately 30 seconds to 
60 minutes. 


5. Housing depth: approximately 7-3/8 inches. 


6. Provide quiet, energy-efficient operation and ENERGY STAR certification where 
indicated by manufacturer. 


7. Provide mounting bracket and accessories required for complete installation. 


8. Provide duct connection compatible with existing ductwork or furnish approved 
transition as required. 


9. Provide white grille suitable for finished bathroom ceiling. 


 


2.2 CONTROL REQUIREMENTS 


A. Fan shall not require a proprietary wall control for normal automatic humidity 
operation. 


B. Provide standard 15A single-pole wall switch, Lutron Claro CA-1PS-WH, or Approved 
Equal, when a local wall switch is retained. 


C. Wall switch shall remain ON during normal occupancy so that integral humidity and 
motion sensors remain continuously powered and can automatically activate the fan. 


D. Do not use a timer, occupancy switch, dimmer, or other control that removes normal 
standby power unless specifically approved by fan manufacturer. 


E. Provide switch label “VENTILATION – LEAVE ON” or other Owner-approved 
identification. 


F. If permitted by code and Owner, fan may be continuously energized without a 
resident-operable switch, with required service disconnect provided by approved means. 
Coordinate final arrangement with electrical requirements.  


PART 3 – EXECUTION 


3.1 EXAMINATION 


A. Verify existing ceiling opening, joist/framing conditions, duct size and routing, exterior 
termination, circuit voltage, and branch-circuit capacity before installation. 
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B. Verify that existing ductwork is clean, intact, and capable of supporting specified 
airflow. 


3.2 INSTALLATION 


A. Remove existing exhaust fan and legally dispose of unless otherwise directed by 
Owner. 


B. Install replacement fan in accordance with manufacturer’s written instructions. 


C. Seal duct connections to minimize air leakage and provide smooth airflow. 


D. Install grille tight to finished ceiling without gaps. 


E. Coordinate electrical connection so fan automatic humidity and motion sensing remain 
energized during normal use. 


F. Adjust humidity response and delayed-off timer to Owner-approved settings after 
installation. 


G. Patch ceiling only as required for a neat, finished installation; existing ceiling is 
otherwise to remain. 


3.3 FIELD QUALITY CONTROL 


A. Operate fan and verify airflow, quiet operation, sensor response, delayed-off function, 
and wall-switch operation. 


B. Confirm that automatic humidity sensing remains functional with wall switch left ON. 


C. Correct excessive vibration, noise, air leakage, or control deficiencies prior to 
Substantial Completion. 


3.4 OWNER INSTRUCTION 


A. Demonstrate sensor operation and timer adjustment to Owner’s maintenance 
representative. 


B. Provide manufacturer’s operation, maintenance, and service information at closeout. 


 


END OF SECTION 
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SECTION 23 80 00 – DECENTRALIZED HVAC EQUIPMENT 


PART 1 – GENERAL 
 
1.1 RELATED SECTIONS 


A. Section 01 73 29 – Cutting and Patching 
B. Section 06 10 00 – Rough Carpentry 
C. Section 09 29 16 – Gypsum Board Assemblies 
 


1.2 REFERENCES 
A. American Society of Heating, Refrigerating and Air-Conditioning Engineers (ASHRAE): 


1. Applicable standards and accepted engineering practices for hydronic heating 
systems. 


B. Air-Conditioning, Heating, and Refrigeration Institute (AHRI): 
1. Applicable rating and performance standards where product ratings are available. 


C. National Fire Protection Association (NFPA): 
1. NFPA 70 – National Electrical Code, where electrical components or controls are 
provided. 


D. Comply with applicable Maryland and local mechanical, plumbing, energy, and building 
code requirements. 


 
1.3 SUMMARY 


A. Work includes replacement of existing hydronic baseboard heating units within 
renovated residential apartments and adjacent areas as indicated on the Drawings. 
B. Provide complete hydronic perimeter heating assemblies including heating element, 
enclosure, back plate, starter strip, end caps, accessories, supports, valves, fittings, and 
connections required for a complete installation. 


 
1.4 SUBMITTALS 


A. Product Data: Submit manufacturer’s published product data, dimensional information, 
heating capacities, water temperature and flow requirements, pressure drop data, finishes, 
accessories, and installation instructions. 
B. Shop Drawings: Indicate unit lengths, locations, piping connections, clearances, end 
conditions, and coordination with walls, cabinetry, doors, plumbing fixtures, and other 
adjacent work. 
C. Submit heating output data demonstrating that each replacement unit meets or exceeds 
the required room heating load at the available system water temperature and flow. 
D. Closeout Submittals: Provide operation and maintenance information, cleaning 
instructions, and manufacturer warranty documentation. 
 


1.5 QUALITY ASSURANCE 
A. Provide equipment from a manufacturer regularly engaged in production of hydronic 
perimeter heating equipment. 
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B. Installer shall be experienced in hydronic heating system installation and adjustment. 
C. Coordinate replacement equipment with existing hydronic system operating 
temperatures, pressures, flow conditions, pipe sizes, and control sequence before ordering 
equipment. 


 
1.6 DELIVERY, STORAGE AND HANDLING 


A. Deliver equipment in manufacturer’s original packaging with identification intact. 
B. Store indoors, dry, protected from physical damage, moisture, dirt, and construction 
debris. 
C. Protect painted and finished surfaces from scratches, dents, staining, and other 
damage. 


 
1.7 EXISTING CONDITIONS 


A. Field verify existing unit lengths, piping locations, pipe size, supply and return 
orientation, wall construction, and clearances before fabrication or ordering. 
B. Existing hydronic system is to remain in operation except for approved temporary 
shutdowns required to complete replacement work. 
C. Notify Architect and Owner of concealed conditions or system conditions that differ 
materially from the Contract Documents before proceeding. 


 
PART 2 – PRODUCTS 
2.1 HYDRONIC BASEBOARD HEATING UNITS 


A. Manufacturer: Smith’s Environmental Products or Approved Equal. 
B. Model: HE2 Heating Edge high-capacity hydronic baseboard. 
C. Type: High-capacity perimeter heating assembly utilizing a two-pipe hydronic heating 
element designed to provide increased heating output in reduced wall length compared 
with conventional baseboard to replace existing units. 
D. Heating Element: high-capacity coil-block element with copper waterway and enhanced 
fin configuration designed for high airflow and low-water-temperature performance. 
E. Piping Connection: 3/4-inch copper core unless otherwise required to match existing 
hydronic system conditions. 
F. Enclosure: Complete factory-produced assembly including cover, back plate, and starter 
strip. 
G. Cover: Perforated metal cover designed for free convection airflow, durability, ease of 
cleaning, and residential appearance. 
H. Mounting System: Manufacturer’s two-piece mounting system designed to eliminate 
conventional brackets and hangers. 
I. Corrosion Resistance: Components exposed to room environment shall be rust resistant 
and suitable for residential bathroom-adjacent conditions. 
J. Lengths: Provide 2-foot through 8-foot nominal lengths as required for replacement and 
General Contractor to verify field conditions. Manufacturer’s complete assembly model 
numbers include HE2-2075W, HE2-3075W, HE2-4075W, HE2-5075W, HE2-6075W, HE2-
7075W, and HE2-8075W selected as applicable to existing conditions. 
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K. Performance: Select unit length and capacity to satisfy calculated or existing design 
heating requirements at available hydronic supply-water temperature and flow rate. Do not 
size equipment solely by matching existing enclosure length. 
L. Low-Temperature Performance: Equipment shall be suitable for effective operation at 
reduced hydronic water temperatures and shall be selected using manufacturer’s published 
capacity data for actual system conditions. 
M. Noise: Equipment shall operate without objectionable rattling, vibration, ticking, or other 
abnormal noise when properly installed and under normal system operation. 
 


2.2 ACCESSORIES 
A. Provide manufacturer’s standard accessories required for complete installation, including 
end caps, inside and outside corners, splice plates, enclosures, trim pieces, and pipe-cover 
accessories as conditions require. 
B. Provide valves, balancing devices, air vents, unions, fittings, and isolation components 
as required for connection to existing hydronic piping. 
C. Provide escutcheons and trim at exposed pipe penetrations where required for a 
finished installation. 
D. Existing controls to be evaluated for re-use and proper function. Existing controls 
anticipated to be utilized for the replacement heater units unless found not functioning or 
compatible. If this is the case, then controls to be replaced accordingly.  
 


2.3 FINISHES 
A. Factory finish: manufacturer’s standard durable factory-applied finish unless otherwise 
indicated. 
B. Color: White. 
C. Touch-up damaged factory finish with manufacturer-approved coating matched to 
adjacent finish. 
 


PART 3 – EXECUTION 
 
3.1 EXAMINATION 


A. Verify wall surfaces, framing, piping, valves, and adjacent construction are ready to 
receive new hydronic baseboard equipment. 
B. Verify existing system pipe size, supply and return location, operating temperature, and 
available flow before connecting new equipment. 
C. Do not proceed until unsatisfactory conditions have been corrected. 


 
3.2 REMOVAL OF EXISTING EQUIPMENT 


A. Isolate and drain affected portion of hydronic system as required. 
B. Remove existing baseboard heater, enclosure, element, supports, and accessories 
where indicated. 
C. Protect existing piping intended to remain and cap or plug open piping during 
construction. 







Section 23 80 00 – Page 4 


D. Remove abandoned fasteners and patch wall surfaces in accordance with Section 01 73 
29 Cutting and Patching. 
 


3.3 INSTALLATION 
A. Install equipment in strict accordance with manufacturer’s written instructions and 
approved submittals. 
B. Install units level, straight, rigid, and securely attached to wall construction. 
C. Maintain manufacturer-required clearances for convection airflow and service access. 
D. Coordinate unit length and location with doors, pocket-door construction, cabinetry, 
plumbing fixtures, electrical devices, grab bars, and accessible clearances. 
E. Connect to existing hydronic system using compatible piping and fittings. Avoid imposing 
stress on heating element connections. 
F. Provide isolation and balancing provisions as required by existing system configuration 
and good hydronic practice. 
G. Provide air venting at high points and at units where required to permit complete purging 
of air. 
H. Do not conceal leaks or defective connections. 
 


3.4 FIELD QUALITY CONTROL 
A. After installation, refill, purge, and test affected hydronic system. 
B. Inspect joints and connections for leakage under normal operating pressure. 
C. Verify each unit heats uniformly and operates quietly. 
D. Balance system as required so replacement units receive adequate flow without 
adversely affecting existing units that remain. 
E. Correct rattling, vibration, leakage, inadequate output, or other deficiencies before 
Substantial Completion. 


 
3.5 CLEANING AND PROTECTION 


A. Clean exterior surfaces and remove construction dust, labels, fingerprints, and debris. 
B. Protect installed equipment from damage during remaining construction activities. 
C. Replace dented, scratched, stained, or otherwise damaged visible components that 
cannot be satisfactorily repaired. 


 
3.6 OWNER INSTRUCTION 


A. Demonstrate removal and replacement of accessible covers where required for cleaning. 
B. Provide Owner with manufacturer’s cleaning, maintenance, and warranty information. 


 
END OF SECTION 
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SECTION 26 27 26 – WIRING DEVICES 


PART 1 – GENERAL 


1.1 RELATED SECTIONS 


A. Section 26 51 00 – Interior Lighting 


C. Section 23 34 23 – HVAC Exhaust Ventilation  


1.2 REFERENCES 


A. NFPA 70, National Electrical Code (NEC). 


B. UL standards applicable to switches, receptacles, GFCI devices, and wallplates. 


C. Comply with applicable state and local electrical codes. 


1.3 SUBMITTALS 


A. Product data for switches, standard receptacles, GFCI receptacles, and wallplates. 


B. Submit color/finish samples when requested. 


C. Submit any substitutions for review and approval by Architect.  


1.4 QUALITY ASSURANCE 


A. Provide wiring devices listed and labeled for intended use and compatible with existing 
branch-circuit voltage and amperage. 


PART 2 – PRODUCTS 


2.1 GENERAL 


A. Manufacturer: Lutron Electronics Co., Inc. or Approved Equal. 


B. Style: Claro or Approved Equal 


C. Provide replacement devices with large paddle switch and screwless wall plates. 


D. Color: White  


2.2 STANDARD NON-DIMMABLE SWITCHES 


A. Manufacturer: Lutron Claro CA-1PS-WH single-pole 15A, 120V on/off rocker/paddle 
switch, or Approved Equal. 


B. Provide standard non-dimmable switch for replacement of existing switches unless 
another function is specifically indicated. 
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C. Switches controlling ventilation exhaust fans shall be rated for motor loads and 
compatible with connected equipment. 


2.3 GFCI RECEPTACLES 


A. Manufacturer: Lutron Claro tamper-resistant, self-testing GFCI receptacle, CAR-15-
GFST-WH or corresponding 20A model where required by existing circuit and code, or 
Approved Equal. 


B. Provide self-testing technology, status indication, reset/test controls, and feed-through 
protection as applicable. 


C. Provide GFCI protection at bathroom receptacle locations as required by code. 


2.4 STANDARD RECEPTACLES 


A. Manufacturer: Lutron Claro CAR-15-WH standard duplex receptacle or tamper-
resistant equivalent where required by code, or Approved Equal. 


B. Provide 15A or 20A rating as required to match existing branch circuit and applicable 
code. 


C. Replace existing standard receptacles indicated within renovation limits. 


2.5 WALL PLATES 


A. Manufacturer: Lutron Claro screwless wallplates, or Approved Equal, coordinated with 
device count and gang configuration. 


B. Provide seamless snap-on face with concealed mounting hardware. 


C. For removal of Pull Chord, replace with blank Lutron Claro wall plate or Approved 
Equal. 


PART 3 – EXECUTION 


3.1 EXAMINATION 


A. Verify existing circuit ratings, wiring condition, grounding, box size, and device 
configuration before replacement. 


B. Do not install devices on damaged or noncompliant wiring without notifying 
Contractor/Owner. 


3.2 INSTALLATION 


A. Remove existing devices indicated for replacement and install new devices in existing 
boxes where suitable. 
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B. Install devices plumb, secure, and flush with finished wall surface. 


C. Provide new wall plates sized to fully cover existing openings and finish irregularities 
where practicable. 


D. Connect grounding conductors and test polarity and GFCI operation. 


E. Do not provide dimmers unless specifically indicated. 


3.3 FAN CONTROL COORDINATION 


A. Where a Lutron Claro switch controls the Panasonic RG-E110THA fan specified in 
Section 23 34 23, use a standard 15A single-pole on/off switch, or Approved Equal. 


B. The fan contains integral automatic humidity and motion sensing. The wall switch shall 
remain in the ON position for the fan and automatic sensors to remain powered. 


C. Label fan switch “VENTILATION – LEAVE ON” or provide other Owner-approved 
means to discourage routine shutoff while retaining service disconnect capability as 
permitted by code. 


3.4 TESTING 


A. Test switches and receptacles for proper operation. Test GFCI devices using integral 
test/reset function and approved tester. 


B. Correct deficiencies before Substantial Completion. 


 


END OF SECTION 
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SECTION 26 51 00 – INTERIOR LIGHTING 


PART 1 – GENERAL 


1.1 RELATED SECTIONS 


A. Section 02 41 00 – Demolition 


B. Section 26 27 26 – Wiring Devices 


C. Section 23 34 23 – HVAC Exhaust Ventilation 


1.2 REFERENCES 


A. National Fire Protection Association (NFPA): 


1. NFPA 70, National Electrical Code (NEC). 


B. Underwriters Laboratories (UL): 


1. UL standards applicable to luminaires and electrical components. 


C. Illuminating Engineering Society (IES): Recommendations applicable to interior task 
and vanity lighting. 


D. Comply with applicable state and local electrical and energy codes. 


E. ENERGY STAR requirements applicable to luminaires. 


1.3 SUBMITTALS 


A. Product data for each luminaire proposed, including dimensions, finish, input voltage, 
wattage, lumen output, color temperature, color rendering index, damp-location listing, 
driver information, and warranty. 


B. Submit any substitutions for review and approval by Architect.  


1.4 QUALITY ASSURANCE 


A. Provide luminaires listed and labeled for intended location and application. 


B. Provide new products from manufacturers regularly engaged in manufacture of the 
specified equipment. 


1.5 DELIVERY, STORAGE AND HANDLING 


A. Deliver luminaires in original factory packaging. Store dry and protected from damage 
until installation. 
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PART 2 – PRODUCTS 


2.1 LED VANITY LUMINAIRE 


A. Manufacturer: Lithonia Lighting or approved equal. 


B. Model: FMVCCLS 24IN MVOLT 30K35K40K 90CRI KR, Contemporary Cylinder 
Vanity LED, 24-inch nominal length, chrome finish. 


C. Provide integrated LED luminaire suitable for residential bathroom vanity/task-lighting 
use. 


1. Nominal length: 24 inches; actual length approximately 22-3/8 inches. 


2. Input: 120-277 volts; approximately 18 watts. 


3. Selectable color temperature: 3000K, 3500K, or 4000K, field selectable at 
installation. 


4. Color rendering index: greater than 90 CRI. 


5. Initial lumen output: approximately 1,690 lumens at 3000K, 1,800 lumens at 
3500K, and 1,850 lumens at 4000K. 


6. LED life: L70 at 50,000 hours. 


7. Finish: KR Chrome. 


8. Diffuser: white extruded acrylic providing even illumination and reduced LED 
image. 


9. Listings: CSA listed to U.S. safety standards and listed for damp locations. 


10. Dimming capability may be integral to the driver; however, project control shall be 
standard non-dimming on/off unless otherwise indicated. 


11. Warranty: minimum five-year manufacturer limited warranty. 


2.2 PERFORMANCE REQUIREMENTS 


A. Replacement luminaire shall fit existing conditions and junction-box location without 
exposing unfinished surfaces, unless patching is specifically indicated. 


B. Provide output and distribution suitable for vanity illumination without objectionable 
glare. 


C. Provide complete mounting hardware, canopy, driver, and accessories required for a 
complete installation. 
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PART 3 – EXECUTION 


3.1 EXAMINATION 


A. Verify existing electrical service, junction-box location, wall condition, and mounting 
conditions before installation. 


B. Report conflicts or concealed conditions prior to proceeding. 


3.2 INSTALLATION 


A. Remove existing vanity light and legally dispose of unless otherwise directed by 
Owner. 


B. Install new luminaire level, secure, and centered over lavatory/mirror location as 
indicated. 


C. Set selectable color temperature consistently for all renovated bathrooms as directed 
by Architect/Owner; do not mix color-temperature settings within the project without 
approval. 


D. Connect to existing branch circuit and standard non-dimmable wall switch unless 
otherwise indicated. 


E. Patch and touch up adjacent finishes disturbed by replacement work. 


3.3 FIELD QUALITY CONTROL 


A. Owner and Architect to review lamp temperature settings in one resident bathroom 
prior to finalizing color temperature setting. 


B. Test each luminaire for proper operation, secure mounting, and consistent color-
temperature setting. 


C. Replace defective or damaged components prior to Substantial Completion. 


 


END OF SECTION 







